IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/20/15

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 08-C008-032 Primary County: BOONE
Letting Date: 151020 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 95 WORK DAYS Late Start Date: 05/23/16

Project: BROS-C008(32)--8J-08
Work Type: BRIDGE AND APPROACHES - CCS
County: BOONE Prj Awd Amt: $592,154.76
Route: 140TH STREET
Location: 140TH STREET IN THE CITY OF BOONE CRD OVER
SQUAW CREEK SECTI ON 27, T85N, R25W

PETERSON CONTRACTORS INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 592,154.76 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 633,631.68 107.00 %
3 GR100 GRAVES CONSTRUCTION CO., INC. $ 714,725.66 120.69 %
4 DI360 DIXON CONSTRUCTION CO. $ 736,749.17 124.41 %
5 Cu080 CUNNINGHAM-REIS CO. $ 756,573.90 127.76 %
6 JE200 JENSEN CONSTRUCTION CO. $ 922,788.50 155.83 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 08-C008-032 Primary County: BOONE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) 10081 | ( 3 ) GR100
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
SECTION 0001  ITEMS FOR A 140'-0 X 30' -6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 2.700 ACRE | 5581.48000 15070.00 | 2500.00000 6750.00| 2625.00000 7087.50
CLEARING AND GRUBBING | | |
0020 2102-2710070 7300.000 CY | 3.85000 28105.00| 3.00000 21900.00| 3.15000 22995.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 341.000 CY | 5.00000 1705.00| 5.00000 1705.00| 5.00000 1705.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 1500.000 CY | 4.50000 6750.00| 4.00000 6000.00| 4.20000 6300.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2312-8260051 1370.000 TON | 22.50000 30825.00 | 22.00000 30140.00 | 23.10000 31647.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 24210.00000 24210.00| 30000.00000 30000.00] 28000.00000 28000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2401-6745650 LUMP | 4570.00000 4570.00 | 2500.00000 2500.00| 3000.00000 3000.00
REMOVAL OF EXISTING STRUCTURES | | |
0080 2402-2720000 242.000 cCY | 7.70000 1863.40| 30.00000 7260.00 | 30.00000 7260.00
EXCAVATION, CLASS 20 \ \ \
0090 2403-0100010 369.400 CY | 482.65000 178290.91 | 495.00000 182853.00| 487.00000 179897.80
STRUCTURAL CONCRETE (BRIDGE) | | |
0100 2404-7775000 83557.000 LB | 0.68000 56818.76| 0.74000 61832.18| 0.98000 81885.86
REINFORCING STEEL | | |
0110 2414-6424124 302.000 LF | 51.65000 15598.30| 80.00000 24160.00| 58.00000 17516.00
CONCRETE OPEN RAILING, TL-4 | | |
0120 2417-1040024 110.000 LF | 40.00000 4400.00| 42.00000 4620.00| 44.10000 4851.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0130 2417-1060024 99.000 LF | 40.00000 3960.00| 60.00000 5940.00| 63.00000 6237.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0140 2417-1060036 74.000 LF | 65.00000 4810.00| 90.00000 6660.00| 94.50000 6993.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
36 IN. DIA. | | |
0150 2501-0201042 2450.000 LF | 27.00000 66150.00 | 38.00000 93100.00]| 45.00000 110250.00
PILES, STEEL, HP 10 X 42 | | |
0160 2501-5475042 261.700 LF | 60.70000 15885.19| 65.00000 17010.50] 205.00000 53648.50
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10A TYPE 3) | | |
0170 2501-6335010 140.000 LF | 47.45000 6643.00 | 45.00000 6300.00 | 45.00000 6300.00
| | |

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 08-C008-032 Primary County: BOONE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) 10081 \ 3 ) GR100
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0180 2505-4008400 4.000 EACH | 1575.50000 6302.00]| 1575.50000 6302.00| 2022.00000 8088.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0190 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00]| 210.00000 840.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021701 4.000 EACH | 1975.00000 7900.00 | 1975.00000 7900.00 | 1945.00000 7780.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0210 2507-3250005 718.000 sSY | 2.65000 1902.70| 3.00000 2154.00| 3.00000 2154.00
ENGINEERING FABRIC | | |
0220 2507-6800061 715.000 TON | 42.70000 30530.50] 52.00000 37180.00] 50.00000 35750.00
REVETMENT, CLASS E | | |
0230 2518-6910000 6.000 EACH | 175.00000 1050.00| 175.00000 1050.00| 150.00000 900.00
SAFETY CLOSURE | | |
0240 2528-8445110 LUMP | 5375.00000 5375.00| 1575.00000 1575.00| 4000.00000 4000.00
TRAFFIC CONTROL | | |
0250 2533-4980005 LUMP | 54700.00000 54700.00| 50000.00000 50000.00| 60000.00000 60000.00
MOBILIZATION | | |
0260 2601-2634100 5.000 ACRE | 700.00000 3500.00| 700.00000 3500.00| 700.00000 3500.00
MULCHING | | \
0270 2601-2636015 5.000 ACRE | 1400.00000 7000.00 | 1400.00000 7000.00 | 1400.00000 7000.00
NATIVE GRASS SEEDING | | \
0280 2601-2642100 5.000 ACRE | 220.00000 1100.00| 220.00000 1100.00| 220.00000 1100.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0290 2602-0000020 400.000 LF | 3.00000 1200.00| 3.00000 1200.00| 3.00000 1200.00
SILT FENCE | | |
0300 2602-0000030 280.000 LF | 3.00000 840.00| 3.00000 840.00| 3.00000 840.00
SILT FENCE FOR DITCH CHECKS | | |
0310 2602-0000312 300.000 LF | 3.00000 900.00| 3.00000 900.00| 10.00000 3000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0320 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |
0330 2602-0010020 2.000 EACH | 1000.00000 2000.00| 1000.00000 2000.00| 1000.00000 2000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 592,154.76| $ 633,631.68] $ 714,725.66
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 592,154.76| $ 633,631.68] $ 714,725.66




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 08-C008-032 Primary County: BOONE
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) DI360 | ( 5 ) CU080 | ( 6 ) JE200
|DIXON CONSTR. CO. | CUNNINGHAM-REIS CO. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
SECTION 0001 ITEMS FOR A 140'-0 X 30' -6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2101-0850001 2.700 ACRE | 7950.00000 21465.00| 4500.00000 12150.00] 2500.00000 6750.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 7300.000 CY | 10.00000 73000.00] 5.50000 40150.00] 3.00000 21900.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 341.000 CY | 3.00000 1023.00]| 6.00000 2046.00| 3.00000 1023.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 1500.000 cCY | 10.00000 15000.00] 5.50000 8250.00| 4.00000 6000.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2312-8260051 1370.000 TON | 23.00000 31510.00] 27.00000 36990.00| 22.00000 30140.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0060 2401-6745625 LUMP | 43000.00000 43000.00] 20000.00000 20000.00| 74000.00000 74000.00
REMOVAL OF EXISTING BRIDGE | | |
0070 2401-6745650 LUMP | 10000.00000 10000.00] 7000.00000 7000.00 | 12000.00000 12000.00
REMOVAL OF EXISTING STRUCTURES | | \
0080 2402-2720000 242.000 cCY | 30.00000 7260.00 | 30.00000 7260.00 | 30.00000 7260.00
EXCAVATION, CLASS 20 | | \
0090 2403-0100010 369.400 CY | 400.00000 147760.00| 485.00000 179159.00| 700.00000 258580.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0100 2404-7775000 83557.000 LB | 0.81000 67681.17]| 0.70000 58489.90| 1.00000 83557.00
REINFORCING STEEL | | |
0110 2414-6424124 302.000 LF | 52.00000 15704.00] 60.00000 18120.00] 80.00000 24160.00
CONCRETE OPEN RAILING, TL-4 | | |
0120 2417-1040024 110.000 LF | 30.00000 3300.00] 42.00000 4620.00| 42.00000 4620.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0130 2417-1060024 99.000 LF | 47.00000 4653.00] 45.00000 4455.00 | 60.00000 5940.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. | | |
0140 2417-1060036 74.000 LF | 80.00000 5920.00| 75.00000 5550.00 | 90.00000 6660.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
36 IN. DIA. | | |
0150 2501-0201042 2450.000 LF | 34.00000 83300.00] 44.00000 107800.00| 45.00000 110250.00
PILES, STEEL, HP 10 X 42 | | |
0160 2501-5475042 261.700 LF | 200.00000 52340.00| 180.00000 47106.00| 165.00000 43180.50
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 42 (P10A TYPE 3) | | |
0170 2501-6335010 140.000 LF | 40.00000 5600.00] 100.00000 14000.00 | 45.00000 6300.00
| | \

PREBORED HOLES



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 08-C008-032 Primary County: BOONE
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) DI360 | ( 5 ) CU080 | ( 6 ) JE200
|DIXON CONSTR. CO. | CUNNINGHAM-REIS CO. | JENSEN CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0180 2505-4008400 4.000 EACH | 1575.50000 6302.00]| 1600.00000 6400.00| 1576.00000 6304.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0190 2505-4021010 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 300.00000 1200.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0200 2505-4021701 4.000 EACH | 1975.00000 7900.00 | 2000.00000 8000.00 | 1975.00000 7900.00
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0210 2507-3250005 718.000 sSY | 2.00000 1436.00| 3.50000 2513.00] 3.00000 2154.00
ENGINEERING FABRIC | | |
0220 2507-6800061 715.000 TON | 47.00000 33605.00] 45.00000 32175.00] 48.00000 34320.00
REVETMENT, CLASS E | | \
0230 2518-6910000 6.000 EACH | 175.00000 1050.00| 100.00000 600.00| 175.00000 1050.00
SAFETY CLOSURE | | \
0240 2528-8445110 LUMP | 5200.00000 5200.00| 5000.00000 5000.00| 25000.00000 25000.00
TRAFFIC CONTROL | | |
0250 2533-4980005 LUMP | 74000.00000 74000.00| 110000.00000 110000.00| 125000.00000 125000.00
MOBILIZATION | | |
0260 2601-2634100 5.000 ACRE | 700.00000 3500.00| 700.00000 3500.00| 700.00000 3500.00
MULCHING | | |
0270 2601-2636015 5.000 ACRE | 1400.00000 7000.00| 1400.00000 7000.00 | 1400.00000 7000.00
NATIVE GRASS SEEDING | | |
0280 2601-2642100 5.000 ACRE | 220.00000 1100.00| 220.00000 1100.00| 220.00000 1100.00
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
0290 2602-0000020 400.000 LF | 3.00000 1200.00| 3.00000 1200.00| 3.00000 1200.00
SILT FENCE | | |
0300 2602-0000030 280.000 LF | 3.00000 840.00| 3.00000 840.00| 3.00000 840.00
SILT FENCE FOR DITCH CHECKS | | |
0310 2602-0000312 300.000 LF | 3.00000 900.00| 3.00000 900.00| 3.00000 900.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0320 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |
0330 2602-0010020 2.000 EACH | 1000.00000 2000.00| 1000.00000 2000.00| 1000.00000 2000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \
SECTION TOTALS | S 736,749.17] S 756,573.90] $ 922,788.50
—————————————————————————————————————————— o
CONTRACT TOTALS | S 736,749.17] S 756,573.90] $ 922,788.50




IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

Run Date: 11/20/15
Page: 002 1

Bid Order: 002 Contract ID: 17-C017-057 Primary County: CERRO GORDO
Letting Date: 151020 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: AWARD RECOMMENDED to MINNOWA CONSTR., INC.
Contract Period: 90 WORK DAYS Late Start Date: 05/31/16
Project: BRS-C017(57)--60-17
Work Type: BRIDGE REPLACEMENT - CCS
County: CERRO GORDO Prj Awd Amt: $837,500.18
Route: B20 (300TH ST)
Location: APPROXIMATELY 0.25 MILE EAST OF U.S. 65 TO
JUST WEST OF PHEASANT AVENUE
MINNOWA CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MI900 MINNOWA CONSTRUCTION, INC. $ 837,500.18 100.00 %
2 HE239 HENKEL CONSTRUCTION COMPANY $ 929,814.97 111.02 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 17-C017-057 Primary County: CERRO GORDO
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) MI90O0 | ( 2 ) HE239 \ )
|[MINNOWA CONSTR., INC. | HENKEL CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 255.000 UNIT | 30.00000 7650.00 | 60.00000 15300.00]
CLEARING AND GRUBBING | | |
0020 2102-0425070 725.000 TON | 19.30000 13992.50] 22.25000 16131.25]
SPECIAL BACKFILL | | |
0030 2102-2625000 1613.000 CY | 2.00000 3226.00] 15.00000 24195.00|
EMBANKMENT-IN-PLACE | | |
0040 2102-2710070 1367.000 CY \ 8.00000 10936.00| 6.90000 9432.30|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2105-8425005 298.000 CY | 20.00000 5960.00| 40.25000 11994.50|
TOPSOIL, FURNISH AND SPREAD | | |
0060 2121-7425020 340.400 TON | 25.00000 8510.00| 27.60000 9395.04 |
GRANULAR SHOULDERS, TYPE B | | |
0070 2122-5500060 310.400 sSY | 45.62000 14160.45]| 52.45000 16280.48|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0080 2123-7450020 14.700 sSTA | 300.00000 4410.00] 258.50000 3799.95]
SHOULDER FINISHING, EARTH | | |
0090 2213-7100400 4.000 EACH | 150.00000 600.00| 60.00000 240.00]|
RELOCATION OF MAIL BOXES | | |
0100 2301-0690210 340.000 sSY | 150.00000 51000.00] 115.00000 39100.00]
BRIDGE APPROACH, TWO LANE | | |
0110 2303-0021750 403.000 TON | 71.75000 28915.25| 82.50000 33247.50|
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
BASE COURSE, 3/4 IN. MIX | | |
0120 2303-0023500 197.000 TON | 77.86000 15338.42| 89.60000 17651.20]
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0130 2303-0245828 36.000 TON | 470.66000 16943.76| 540.25000 19449.00|
ASPHALT BINDER, PG 58-28 | | |
0140 2303-6911000 LUMP | 200.00000 200.00] 230.00000 230.00|
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0150 2417-0225015 12.000 EACH | 150.00000 1800.00| 250.00000 3000.00|
APRONS, METAL, 15 IN. DIA. | | |
0160 2417-1040015 233.000 LF | 40.00000 9320.00] 35.00000 8155.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
15 IN. DIA. | |
0170 2505-4008400 4.000 EACH | 1950.00000 7800.00| 2200.00000 8800.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
| | |

SECTION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 17-C017-057 Primary County: CERRO GORDO
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) MI900 | ( 2 ) HE239 | ( )
|MINNOWA CONSTR., INC | HENKEL CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R e E ettt s
0180 2505-4021010 4.000 EACH | 200.00000 800.00 | 245.00000 980.00 |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0190 2505-4021701 4.000 EACH | 2000.00000 8000.00] 2200.00000 8800.00 |
STEEL BEAM GUARDRAIL FLARED END TERMINA | | |
0200 2510-6745850 2076.000 sSY | 3.00000 6228.00| 7.50000 15570.00|
REMOVAL OF PAVEMENT | | \
0210 2518-6910000 4.000 EACH | 400.00000 1600.00] 115.00000 460.00]
SAFETY CLOSURE | |
0220 2526-8285000 LUMP | 6500.00000 6500.00| 6500.00000 6500.00]
CONSTRUCTION SURVEY | | |
0230 2527-9263109 39.200 STA | 25.00000 980.00 | 25.00000 980.00]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0240 2528-8445110 LUMP | 2650.00000 2650.00] 2000.00000 2000.00|
TRAFFIC CONTROL | |
0250 2533-4980005 LUMP | 75000.00000 75000.00 | 90000.00000 90000.00 |
MOBILIZATION | |
0260 2548-0000100 8.300 STA | 275.00000 2282.50] 275.00000 2282.50]
MILLED SHOULDER RUMBLE STRIPS, HMA | | |
SURFACE | | |
0270 2599-9999005 15.000 EACH | 150.00000 2250.00] 250.00000 3750.00]
('"EACH' ITEM) REMOVE AND RESET BOULDERS | | |
AS PER PLAN | |
0280 2601-2634100 0.500 ACRE | 2000.00000 1000.00| 2500.00000 1250.00|
MULCHING | | |
0290 2601-2636043 0.300 ACRE | 5000.00000 1500.00]| 2500.00000 750.00 |
SEEDING AND FERTILIZING (RURAL) | | |
0300 2601-2636044 0.300 ACRE | 5000.00000 1500.00]| 3500.00000 1050.00]
SEEDING AND FERTILIZING (URBAN) | | |
0310 2602-0000309 1075.000 LF | 2.50000 2687.50] 3.00000 3225.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0320 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 314,240.38]| $ 374,498.72| $
—————————————————————————————————————————— -
SECTION 0002 ITEMS FOR 130'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0330 2401-6745625 LUMP | 87565.00000 87565.00| 75000.00000 75000.00|

REMOVAL OF EXISTING BRIDGE



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/20/15
Page: 002 4

Bid Order: 002 Contract ID: 17-C017-057 Primary County: CERRO GORDO
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) MI900 | ( 2 ) HE239 | ( )
|[MINNOWA CONSTR., INC. | HENKEL CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0340 2402-2720000 45.000 cCY | 150.00000 6750.00| 15.00000 675.00 |
EXCAVATION, CLASS 20 | | |
0350 2402-2721000 95.000 CY | 150.00000 14250.00] 235.00000 22325.00]
EXCAVATION, CLASS 21 | | |
0360 2402-2722000 111.000 cCY | 300.00000 33300.00] 150.00000 16650.00 |
EXCAVATION, CLASS 22 | | |
0370 2403-0100010 509.900 CY | 475.00000 242202.50] 622.50000 317412.75]
STRUCTURAL CONCRETE (BRIDGE) | | |
0380 2404-7775000 24395.000 LB | 1.00000 24395.00| 1.00000 24395.00|
REINFORCING STEEL | | |
0390 2404-7775005 74320.000 LB | 1.00000 74320.00]| 0.81000 60199.20|
REINFORCING STEEL, EPOXY COATED | | |
0400 2414-6424124 282.000 LF | 59.10000 16666.20| 45.00000 12690.00|
CONCRETE OPEN RAILING, TL-4 | | |
0410 2501-0201042 150.000 LF | 60.00000 9000.00] 75.00000 11250.00|
PILES, STEEL, HP 10 X 42 | | |
0420 2507-3250005 367.200 SY | 3.00000 1101.60]| 2.75000 1009.80|
ENGINEERING FABRIC | | |
0430 2507-6800061 391.700 TON | 35.00000 13709.50] 35.00000 13709.50]
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 523,259.80| $ 555,316.25| $
—————————————————————————————————————————— B T it e Sttt
CONTRACT TOTALS | $ 837,500.18]| $ 929,814.97| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/20/15

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 23-1361-072 Primary County: CLINTON
Letting Date: 151020 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to TSCHIGGFRIE EXCAV. CO.
Contract Period: 30 WORK DAYS Late Start Date: 05/23/16
Project: NHSN-136-1(71)--2R-23 Project: NHSN-136-1(72)--2R-23
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: CLINTON Prj Awd Amt: $794,055.24 County: CLINTON Prj Awd Amt: $1,308,523.50
Route: TIOWA 136 Route: IOWA 136
Location: IA HIGHWAY 136 OVER CAR BARN CREEK Location: IA HIGHWAY 136 OVER CAR BARN CREEK
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 TS020 TSCHIGGFRIE EXCAVATING CO. $ 2,102,578.74 100.00 %
2 MI643 MILLER TRUCKING & EXCAVATING S 2,297,141.90 109.25 %



IOWA DEPARTMENT OF TRANSPORTATION

SANITARY SEWER GRAVITY MAIN, TRENCHED,

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 23-1361-072 Primary County: CLINTON
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) TS020 | ( 2 ) MI643 \ )
| TSCHIGGFRIE EXCAV. CO. |IMILLER TRUCKING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— o
SECTION 0001 ROADWAY ITEMS NHSN-136-1(71) --2R-23
\ \ \
0010 2101-0850001 0.300 ACRE | 10000.00000 3000.00] 45000.00000 13500.00|
CLEARING AND GRUBBING | | |
0020 2102-2710070 400.000 cCYy | 16.25000 6500.00| 50.00000 20000.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2105-8425015 310.000 CYy | 19.50000 6045.00 | 32.00000 9920.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | \
0040 2107-0425020 360.000 CYy | 11.40000 4104.00] 60.00000 21600.00]
COMPACTING BACKFILL ADJACENT TO BRIDGES | |
CULVERTS OR STRUCTURES | | |
0050 2115-0100000 353.000 CYy | 42.35000 14949.55| 35.00000 12355.00]|
MODIFIED SUBBASE \ \ \
0060 2123-7450020 4.400 STA | 361.00000 1588.40] 1025.00000 4510.00]
SHOULDER FINISHING, EARTH | \ \
0070 2301-1012095 791.000 SY | 102.65000 81196.15| 98.00000 77518.00|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS A, CLASS 2 | | |
DURABILITY, 9.5 IN. | | |
0080 2401-6750001 LUMP | 9100.00000 9100.00| 18950.00000 18950.00|
REMOVALS, AS PER PLAN | | |
0090 2435-0130148 3.000 EACH | 7350.00000 22050.00] 7500.00000 22500.00]
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0100 2435-0250100 4.000 EACH | 6870.00000 27480.00] 4650.00000 18600.00|
INTAKE, SW-501 | |
0110 2502-8212204 302.000 LF | 7.05000 2129.10] 25.00000 7550.00]
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | \
DIA. | | |
0120 2503-0110010 4.000 LF | 264.00000 1056.00] 700.00000 2800.00]
STORM SEWER GRAVITY MAIN, TRENCHED, 10 | | |
IN. | | |
0130 2503-0114215 92.000 LF | 97.15000 8937.80] 120.00000 11040.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0140 2503-0200036 122.000 LF | 22.95000 2799.90| 45.00000 5490.00|
REMOVE STORM SEWER PIPE LESS THAN OR | \
EQUAL TO 36 IN. | | |
0150 2504-0114008 78.000 LF | 189.00000 14742 .00 | 150.00000 11700.00|
| | |
| | |

POLYVINYL CHLORIDE PIPE (PVC), 8 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 23-1361-072 Primary County: CLINTON
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) TS020 | ( 2 ) MIoe43 | )
| TSCHIGGFRIE EXCAV. CO. |[IMILLER TRUCKING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0160 2504-0114015 31.000 LF | 192.00000 5952.00] 190.00000 5890.00]
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 15 IN. | | |
0170 2504-0134015 68.000 LF \ 210.00000 14280.00| 350.00000 23800.00|
SANITARY SEWER GRAVITY MAIN WITH CASING | | |
PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE | | |
(PVC), 15 IN. | |
0180 2504-0240036 122.000 LF | 22.95000 2799.90| 50.00000 6100.00]
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0190 2506-4984000 14.000 CY | 118.00000 1652.00| 350.00000 4900.00|
FLOWABLE MORTAR | | |
0200 2510-6745850 920.000 SY | 11.60000 10672.00] 10.00000 9200.00]
REMOVAL OF PAVEMENT | | |
0210 2510-6750600 7.000 EACH | 843.70000 5905.90| 750.00000 5250.00]
REMOVAL OF INTAKES AND UTILITY ACCESSES | |
0220 2511-6745900 133.000 sSY | 6.50000 864.50] 17.00000 2261.00]
REMOVAL OF SIDEWALK | | |
0230 2511-7526004 153.000 sSY | 48.90000 7481.70] 63.00000 9639.00|
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0240 2511-7528101 82.000 SF | 35.30000 2894.60] 44.00000 3608.00]
DETECTABLE WARNINGS | | |
0250 2512-1725256 441.000 LF | 34.05000 15016.05] 52.00000 22932.00]|
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0260 2518-6910000 4.000 EACH | 120.00000 480.00] 140.00000 560.00]|
SAFETY CLOSURE | | |
0270 2520-3350015 1.000 EACH | 7500.00000 7500.00 | 2000.00000 2000.00|
FIELD OFFICE | | |
0280 2524-6765010 4.000 EACH | 100.00000 400.00] 120.00000 480.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0290 2527-9263112 0.400 STA | 250.00000 100.00] 300.00000 120.00]
PATINTED PAVEMENT MARKINGS, HIGH-BUILD | | |
WATERBORNE | | |
0300 2528-8445110 LUMP | 2800.00000 2800.00| 10000.00000 10000.00]
TRAFFIC CONTROL | | |
0310 2533-4980005 LUMP | 62000.00000 62000.00 | 67500.00000 67500.00 |
MOBILIZATION | |
0320 2552-0000140 10.000 cCY | 100.00000 1000.00| 180.00000 1800.00|
ROCK EXCAVATION | | |
0330 2601-2634100 0.400 ACRE | 700.00000 280.00 | 800.00000 320.00]
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 23-1361-072 Primary County: CLINTON
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) Ts020 | ( 2 ) MIe43 | ( )
| TSCHIGGFRIE EXCAV. CO. I[IMILLER TRUCKING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0340 2601-2636044 0.400 ACRE | 3000.00000 1200.00| 5300.00000 2120.00]
SEEDING AND FERTILIZING (URBAN) | |
0350 2601-2638352 3.000 SO | 35.00000 105.00] 24.00000 72.00|
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
0360 2602-0000020 95.000 LF | 2.00000 190.00] 5.00000 475.00|
SILT FENCE | | |
0370 2602-0000071 95.000 LF | 0.50000 47.50| 2.00000 190.00]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
SECTION TOTALS | S 349,299.05] S 437,250.00] S
—————————————————————————————————————————— e

SECTION 0002 DESIGN NO.315; TWIN 8' X 4' X207' REINFORCED CONCRETE BOX CULVERT NHSN-136-1(71) --2R-23
\

\ \
0380 2104-2713020 411.800 CY | 24.40000 10047.92| 30.00000 12354.00|
EXCAVATION, CLASS 13, CHANNEL | | |
0390 2107-3825025 183.000 CY | 38.80000 7100.40] 35.00000 6405.00 |
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
0400 2401-6745650 LUMP | 24400.00000 24400.00] 37500.00000 37500.00|
REMOVAL OF EXISTING STRUCTURES | | |
0410 2402-0425030 414.700 CY | 40.95000 16981.97| 35.00000 14514.50|
GRANULAR BACKFILL | | |
0420 2402-2720000 1904.000 cCY | 13.00000 24752.00] 35.00000 66640.00 |
EXCAVATION, CLASS 20 | \ \
0430 2403-0100020 335.000 CY | 675.00000 226125.00| 800.00000 268000.00 |
STRUCTURAL CONCRETE (RCB CULVERT) | |
0440 2404-7775000 50651.000 LB | 2.25000 113964.75] 1.50000 75976.50 |
REINFORCING STEEL | | |
0450 2507-3250005 481.200 sSY | 4.75000 2285.70] 3.00000 1443.60]
ENGINEERING FABRIC | | |
0460 2507-6800061 451.500 TON | 42.30000 19098.45| 58.00000 26187.00]
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 444,756.19] $ 509,020.60] $
—————————————————————————————————————————— ettt e
SECTION 0003  ROADWAY ITEMS NHSN-136-1(72) --2R-23
\ \ \
0470 2101-0850001 0.200 ACRE | 10000.00000 2000.00] 50000.00000 10000.00|
CLEARING AND GRUBBING | | \
0480 2102-2710070 600.000 cCY | 16.25000 9750.00 | 50.00000 30000.00 |
|

EXCAVATION, CLASS 10, ROADWAY AND BORRO | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 23-1361-072 Primary County: CLINTON
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) TS020 | ( 2 ) MI643 \ )
| TSCHIGGFRIE EXCAV. CO. IMILLER TRUCKING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0490 2105-8425015 262.000 CY | 19.50000 5109.00] 60.00000 15720.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0500 2107-0425020 408.000 CYy | 11.40000 4651.20] 60.00000 24480.00]
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0510 2115-0100000 672.000 CY | 42.35000 28459.20] 35.00000 23520.00]
MODIFIED SUBBASE | | |
0520 2123-7450020 7.700 STA | 361.00000 2779.70] 1025.00000 7892.50]
SHOULDER FINISHING, EARTH | | |
0530 2301-1012095 644.000 SY | 102.65000 66106.60] 98.00000 63112.00]
STANDARD OR SLIP FORM PORTLAND CEMENT | \
CONCRETE PAVEMENT, CLASS A, CLASS 2 | | |
DURABILITY, 9.5 IN. | | |
0540 2303-0032750 193.800 TON | 70.50000 13662.90| 82.00000 15891.60]|
HOT MIX ASPHALT MIXTURE (1,000,000 | | I
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | \ \
0550 2303-0033380 210.000 TON | 75.00000 15750.00| 87.00000 18270.00|
HOT MIX ASPHALT MIXTURE (1,000,000 | | \
ESAL), SURFACE COURSE, 3/8 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0560 2303-0245828 24.200 TON | 625.00000 15125.00| 725.00000 17545.00 |
ASPHALT BINDER, PG 58-28 | | |
0570 2303-9093010 200.000 SY | 27.50000 5500.00] 32.00000 6400.00 |
HOT MIX ASPHALT, DRIVEWAY | | |
0580 2312-8260051 7.000 TON | 40.25000 281.75] 50.00000 350.00]
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0590 2401-6750001 LUMP | 9100.00000 9100.00| 25250.00000 25250.00]
REMOVALS, AS PER PLAN | | |
0600 2435-0130148 5.000 EACH | 7350.00000 36750.00| 5800.00000 29000.00]
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0610 2435-0250500 2.000 EACH | 6570.00000 13140.00| 6200.00000 12400.00|
INTAKE, SW-505 | \ \
0620 2435-0400000 1.000 EACH | 5130.00000 5130.00] 2400.00000 2400.00|
DROP CONNECTION, SW-307 | | \
0630 2435-0600010 2.000 EACH | 1070.00000 2140.00] 300.00000 600.00]
MANHOLE ADJUSTMENT, MINOR | | |
0640 2435-0700010 1.000 EACH | 634.85000 634.85] 5250.00000 5250.00|
CONNECTION TO EXISTING MANHOLE | | |
0650 2502-8212204 776.000 LF | 7.05000 5470.80] 25.00000 19400.00|
SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN | | |
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 6
Bid Order: 003 Contract ID: 23-1361-072 Primary County: CLINTON
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) TS020 | ( 2 ) MI643 \ )
| TSCHIGGFRIE EXCAV. CO. |IMILLER TRUCKING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0660 2503-0114215 26.000 LF | 97.15000 2525.90]| 150.00000 3900.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0670 2503-0114218 44.000 LF | 102.35000 4503.40]| 155.00000 6820.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0680 2503-0200036 46.000 LF | 22.95000 1055.70| 58.00000 2668.00 |
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | \ \
0690 2504-0114008 97.000 LF | 189.00000 18333.00] 150.00000 14550.00 |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | | |
0700 2504-0114015 417.000 LF | 192.00000 80064.00 | 160.00000 66720.00 |
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 15 IN. | | |
0710 2504-0240036 281.000 LF | 21.35000 5999.35] 40.00000 11240.00 |
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
0720 2504-0320300 1.000 EACH | 1105.00000 1105.00| 800.00000 800.00|
SANITARY SEWER CLEANOUT, SW-203 | | |
0730 2510-6745850 1899.000 SY | 11.60000 22028.40| 10.00000 18990.00 |
REMOVAL OF PAVEMENT | | |
0740 2510-6750600 5.000 EACH | 844.00000 4220.00 | 800.00000 4000.00 |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0750 2511-6745900 348.000 SY | 6.50000 2262.00]| 12.00000 4176.00 |
REMOVAL OF SIDEWALK | \ |
0760 2511-7526004 288.000 SY | 48.90000 14083.20] 63.00000 18144.00]
SIDEWALK, P.C. CONCRETE, 4 IN. | | \
0770 2511-7526006 42.000 SY | 73.45000 3084.90] 68.00000 2856.00 |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0780 2511-7528101 32.000 SF | 35.30000 1129.60| 44.00000 1408.00 |
DETECTABLE WARNINGS | | |
0790 2512-1725256 774.000 LF | 34.05000 26354.70| 52.00000 40248.00 |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0800 2515-2475006 72.000 SY | 73.45000 5288.40 | 73.00000 5256.00 |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | I
0810 2515-6745600 72.000 SY | 7.75000 558.00| 18.00000 1296.00 |
| | \

REMOVAL OF PAVED DRIVEWAY



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 7
Bid Order: 003 Contract ID: 23-1361-072 Primary County: CLINTON
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) TS020 | ( 2 ) MI643 \ )
| TSCHIGGFRIE EXCAV. CO. IMILLER TRUCKING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0820 2518-6910000 2.000 EACH | 120.00000 240.00| 140.00000 280.00 |
SAFETY CLOSURE | |
0830 2520-3350015 1.000 EACH | 7500.00000 7500.00 | 1600.00000 1600.00 |
FIELD OFFICE | | |
0840 2524-6765010 5.000 EACH | 100.00000 500.00| 120.00000 600.00|
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0850 2527-9263112 7.700 STA | 100.00000 770.00] 120.00000 924.00]
PAINTED PAVEMENT MARKINGS, HIGH-BUILD | |
WATERBORNE | | |
0860 2528-8445110 LUMP | 2200.00000 2200.00 | 10000.00000 10000.00 |
TRAFFIC CONTROL | |
0870 2533-4980005 LUMP | 71500.00000 71500.00 | 67500.00000 67500.00 |
MOBILIZATION \ \
0880 2552-0000140 10.000 CY | 100.00000 1000.00| 180.00000 1800.00|
ROCK EXCAVATION | | \
0890 2601-2634100 0.300 ACRE | 700.00000 210.00]| 8150.00000 2445.00 |
MULCHING | | |
0900 2601-2636044 0.300 ACRE | 4000.00000 1200.00| 5300.00000 1590.00 |
SEEDING AND FERTILIZING (URBAN) | | |
0910 2602-0000020 383.000 LF | 2.00000 766.00 | 5.00000 1915.00|
SILT FENCE | | |
0920 2602-0000071 383.000 LF | 0.50000 191.50] 2.00000 766.00 |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
SECTION TOTALS | $ 520,214.05| $ 619,973.10] $
—————————————————————————————————————————— e e et
SECTION 0004 DESIGN NO. 415; TWIN 10' X 10' X 116' REINFORCED CONCRETE BOX CULVERT NHSN-136-1(72) --2R-23
\ \ \
0930 2104-2713020 407.100 CY | 24.40000 9933.24] 30.00000 12213.00]
EXCAVATION, CLASS 13, CHANNEL | | |
0940 2107-3825025 213.000 CY | 38.60000 8221.80| 35.00000 7455.00 |
GRANULAR MATERIAL FOR BLANKET AND | |
SUBDRAIN | | |
0950 2401-6745650 LUMP | 22770.00000 22770.00 | 43300.00000 43300.00]
REMOVAL OF EXISTING STRUCTURES | | |
0960 2402-0425030 1040.200 cCY | 40.95000 42596.19] 35.00000 36407.00]
GRANULAR BACKFILL | | |
0970 2402-2720000 3200.000 cCY | 13.00000 41600.00] 35.00000 112000.00]
EXCAVATION, CLASS 20 | | \
0980 2403-0100020 409.600 CY | 675.00000 276480.00] 600.00000 245760.00|
| | |

STRUCTURAL CONCRETE (RCB CULVERT)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 8
Bid Order: 003 Contract ID: 23-1361-072 Primary County: CLINTON
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) TS020 | ( 2 ) MIe43 | ( )
| TSCHIGGFRIE EXCAV. CO. I[IMILLER TRUCKING & EXCAVATING |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— Rt et e nmt e e matnt e T e P
0990 2404-7775000 70791.000 LB | 2.25000 159279.75| 1.50000 106186.50]
REINFORCING STEEL | | |
1000 2414-6444100 261.000 LF | 183.00000 47763.00 | 100.00000 26100.00]|
STEEL PIPE PEDESTRIAN HAND RAILING | | |
1010 2501-8400172 LUMP | 55000.00000 55000.00 | 35000.00000 35000.00]
TEMPORARY SHORING | | |
1020 2507-3250005 404.300 SY | 4.75000 1920.43| 3.00000 1212.90]
ENGINEERING FABRIC | | |
1030 2507-6800061 267.100 TON | 42.30000 11298.33| 58.00000 15491.80|
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 676,862.74] $ 641,126.20] $
————————————————————————————————————————— -
SECTION 0005  CAST IN PLACE REINFORCED CONCRETE RETAINING WALL NHSN-136-1(72)--2R-23
\ \ \
1040 2402-0425030 79.800 CY | 40.95000 3267.81| 35.00000 2793.00]
GRANULAR BACKFILL | | |
1050 2402-2720000 309.000 cCY | 13.00000 4017.00] 35.00000 10815.00|
EXCAVATION, CLASS 20 | | |
1060 2403-0100000 41.900 cCY | 661.00000 27695.90| 800.00000 33520.00|
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
1070 2404-7775000 5096.000 LB | 2.25000 11466.00 | 1.50000 7644.00|
REINFORCING STEEL | | |
1080 2501-8400172 LUMP | 65000.00000 65000.00 | 35000.00000 35000.00]
TEMPORARY SHORING | | |
SECTION TOTALS | $ 111,446.71| $ 89,772.00| $
————————————————————————————————————————— e mmatnt it e ittt T
CONTRACT TOTALS | $ 2,102,578.74| $ 2,297,141.90| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
004 Contract ID: 39-0041-016
151020 10:00 A.M.
CONTRACT SIGNED by
65 WORK DAYS Late Start Date:

REILLY CONSTRUCTION CO., INC.
07/11/16

Run Date:

Primary County: GUTHRIE
No Established DBE Goal

$ 807,757.00
$ 1,047,441.70

11/20/15
Page: 004 1

Project: BRFEFN-004-1(16)--39-39
Work Type: RCB CULVERT REPLACEMENT - TWIN BOX
County: GUTHRIE Prj Awd Amt: $807,757.00
Route: IOWA 4
Location: OVER BRANCH OF MOSQUITO CREEK 1.9 MILES S.
OF IA. 141
RANK VENDOR NO./NAME
1 RE300 REILLY CONSTRUCTION CO., INC.
2 GU100 GUS CONSTRUCTION CO., INC.

GRAVES CONSTRUCTION CO., INC.

$ 1,088,303.59



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 2
Bid Order: 004 Contract ID: 39-0041-016 Primary County: GUTHRIE
Letting Date: 10/20/15 10:00 A.M.
( 1 ) RE300 | ( 2 ) GU100 ( 3 ) GR100
REILLY CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC. GRAVES CONSTRUCTION CO., INC.
\

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

SECTION 0001 DESIGN NO. 0115;ALTERNATE 'AA' OPTION 1: CAST IN PLACE RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

0010 2102-0425071 808.000 CY
SPECIAL BACKFILL

0030 2402-2720000 1164.000 cCY
EXCAVATION, CLASS 20

0040 2403-0100020 391.900 CY
STRUCTURAL CONCRETE (RCB CULVERT)

0050 2404-7775000 61142.000 LB
REINFORCING STEEL

0060 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

\
60.00000 48480.00| 72.00000 58176.00
\

18.00000 20952.00 120.00000 139680.00

(€]
o

650.00000 254735.00

1.20000 73370.

is
o

85000.00000 85000.00

|

|

|

|

| 455.00000 178314.
|

|

|

\ 65000.00000 65000.00
|

\

|
|
|
|
| 1.10000 67256.20
|
\
|
\

$ 406,116.90 $ 584,847.20

\
\
|
|
+
A
\
|
|
|
|
|
|
|
|
|
|
|
+
SECTION 0002  DESIGN NO. 0115;ALTERNATE 'AA' OPTION 2: PRECAST RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\
|
|
|
\
|
|
|
|
|
|
|
|
|
+
1
\
|
|
|
|
|
|
|
|

\
0070 2102-0425071 1231.000 CY 60.00000 73860.00 | \
SPECIAL BACKFILL |
0090 2402-2720000 1586.000 CY 15.00000 23790.00 | |
EXCAVATION, CLASS 20 \ \
0100 2415-2111008 302.000 LF 810.00000 244620.00] |
PRECAST CONCRETE BOX CULVERT, 10 FT. X \
8 FT. | |
0110 2415-2201008 4.000 EACH 25000.00000 100000.00] |
PRECAST CONCRETE BOX CULVERT STRAIGHT |
END SECTION, 10 FT. X 8 FT. | |
0120 2533-4980005 LUMP 6000.00000 6000.00 | \
MOBILIZATION | |
SECTION TOTALS $ 448,270.00] $ | $
______________________________________________________________________ +____________________________+____________________________
SECTION 0003  ROADWAY ITEMS BRFN-004-1(16)--39-39
\
0130 2101-0850001 1.000 ACRE 2500.00000 2500.00| 7500.00000 7500.00 | 2625.00000 2625.00
CLEARING AND GRUBBING \ \
0140 2102-0425070 206.900 TON 30.00000 6207.00| 32.00000 6620.80| 32.00000 6620.80
SPECIAL BACKFILL |
0150 2102-2625000 2132.000 cCY 16.00000 34112.00] 15.00000 31980.00] 14.70000 31340.40
EMBANKMENT - IN-PLACE | |
0160 2102-2710070 1740.000 cCY 8.00000 13920.00] 9.00000 15660.00] 8.40000 14616.00
| |

EXCAVATION, CLASS 10, ROADWAY AND BORRO



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 004 3
Bid Order: 004 Contract ID: 39-0041-016 Primary County: GUTHRIE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) GU100 | ( 3 ) GR100
|[REILLY CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0170 2102-2712015 10.000 cCY | 50.00000 500.00] 25.00000 250.00] 52.50000 525.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0180 2102-2713070 76.000 CY | 35.00000 2660.00| 31.00000 2356.00] 36.75000 2793.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | | |
0190 2102-4560000 3.000 STA | 500.00000 1500.00| 380.00000 1140.00| 500.00000 1500.00
LOCATING TILE LINES | | |
0200 2104-2710020 604.000 CY | 8.00000 4832.00] 8.60000 5194.40]| 8.40000 5073.60
EXCAVATION, CLASS 10, CHANNEL | | |
0210 2105-8425015 782.000 CY | 8.00000 6256.00| 7.90000 6177.80]| 8.40000 6568.80
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0220 2121-7425010 154.400 TON | 30.00000 4632.00] 45.00000 6948.00| 31.50000 4863.60
GRANULAR SHOULDERS, TYPE A | | I
0230 2122-5500060 183.700 sSY | 150.00000 27555.00 | 125.00000 22962.50| 152.00000 27922.40
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | \ \
0240 2123-7450000 5.500 STA | 500.00000 2750.00| 425.00000 2337.50] 525.00000 2887.50
SHOULDER CONSTRUCTION, EARTH | | |
0250 2401-6750001 LUMP | 10000.00000 10000.00] 25000.00000 25000.00| 30000.00000 30000.00
REMOVALS, AS PER PLAN | | |
0260 2402-0425040 533.000 CY | 45.00000 23985.00| 125.00000 66625.00 | 76.63000 40843.79
FLOODED BACKFILL | | |
0270 2418-0000010 1.000 EACH | 10000.00000 10000.00| 110000.00000 110000.00| 57000.00000 57000.00
TEMPORARY STREAM DIVERSION | | |
0280 2502-8212034 10.000 LF | 50.00000 500.00] 55.00000 550.00] 52.50000 525.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0290 2502-8215115 90.000 LF | 35.00000 3150.00] 34.00000 3060.00| 36.75000 3307.50
SUBDRAIN, CORRUGATED METAL PIPE, 15 IN. | | |
DIA. | | |
0300 2502-8221304 1.000 EACH | 600.00000 600.00 | 750.00000 750.00| 630.00000 630.00
SUBDRAIN OUTLET, DR-304 | | |
0310 2505-4008120 260.000 LF | 6.00000 1560.00| 8.00000 2080.00| 8.00000 2080.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0320 2506-4984000 314.000 CY | 225.00000 70650.00] 400.00000 125600.00| 285.00000 89490.00
FLOWABLE MORTAR | | |
0330 2507-3250005 907.000 SY | 5.00000 4535.00| 5.00000 4535.00| 5.25000 4761.75
ENGINEERING FABRIC | | |
0340 2507-6800061 979.000 TON | 60.00000 58740.00| 75.00000 73425.00] 52.50000 51397.50
\ \ \

REVETMENT, CLASS E



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 11/20/15
Page: 004 4

Bid Order: 004 Contract ID: 39-0041-016 Primary County: GUTHRIE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) RE300 | ( 2 ) GU100 | ( 3 ) GR100
|[REILLY CONSTRUCTION CO., INC |GUS CONSTRUCTION CO., INC. | GRAVES CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0350 2527-9263109 6.210 STA | 150.00000 931.50] 130.00000 807.30] 95.00000 589.95
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0360 2528-8445110 LUMP | 2000.00000 2000.00| 4500.00000 4500.00] 5000.00000 5000.00
TRAFFIC CONTROL | | |
0370 2528-8445113 60.000 EACH | 435.00000 26100.00| 435.00000 26100.00| 435.00000 26100.00
FLAGGERS | | |
0380 2533-4980005 LUMP | 25000.00000 25000.00 | 75000.00000 75000.00| 65000.00000 65000.00
MOBILIZATION | |
0390 2601-2634100 2.000 ACRE | 1000.00000 2000.00| 1000.00000 2000.00| 1000.00000 2000.00
MULCHING | | |
0400 2601-2636015 1.000 ACRE | 1500.00000 1500.00| 2000.00000 2000.00| 1500.00000 1500.00
NATIVE GRASS SEEDING | \ \
0410 2601-2642100 1.000 ACRE | 275.00000 275.00] 275.00000 275.00] 275.00000 275.00
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0420 2602-0000020 988.000 LF | 3.00000 2964.00| 2.00000 1976.00| 1.75000 1729.00
SILT FENCE | | |
0430 2602-0000030 158.000 LF | 3.00000 474.00| 2.00000 316.00] 1.85000 292.30
SILT FENCE FOR DITCH CHECKS | | |
0440 2602-0000071 895.000 LF | 0.10000 89.50| 0.10000 89.50| 0.10000 89.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0450 2602-0000101 90.000 LF \ 0.10000 9.00| 0.10000 9.00| 0.10000 9.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0460 2602-0000212 100.000 LF | 30.00000 3000.00| 25.00000 2500.00| 40.00000 4000.00
FLOATING SILT CURTAIN (HANGING) | |
0470 2602-0000240 50.000 LF | 10.00000 500.00] 10.00000 500.00] 10.00000 500.00
MAINTENANCE OF FLOATING SILT CURTAIN | |
0480 2602-0000312 500.000 LF | 3.00000 1500.00| 4.00000 2000.00| 10.00000 5000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0490 2602-0000350 500.000 LF | 1.00000 500.00] 2.00000 1000.00| 5.00000 2500.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0500 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0510 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 359,487.00| $ 641,324.80| $ 503,456.39
—————————————————————————————————————————— B i T et i
CONTRACT TOTALS | $ 807,757.00| $ 1,047,441.70]| $ 1,088,303.59




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/20/15

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 42-C042-077-A Primary County: HARDIN
Letting Date: 151020 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 80 WORK DAYS Late Start Date: 07/05/16

Project: BRS-C042(77)--60-42
Work Type: BRIDGE AND APPROACHES - CCS
County: HARDIN Prj Awd Amt: $543,909.25
Route: S56
Location: FROM S56 AND D35, SOUTH 1000 FEET

PETERSON CONTRACTORS INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 543,909.25 100.00 %
2 I0081 IOWA BRIDGE & CULVERT, L.C. $ 751,173.56 138.10 %

3 HE239 HENKEL CONSTRUCTION COMPANY $ 1,112,303.88 204.50



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 42-C042-077-A Primary County: HARDIN
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) 10081 | ( 3 ) HE239
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |HENKEL CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
SECTION 0001 ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE
\ \ \
0010 2104-2710020 775.000 CY | 5.45000 4223.75] 12.00000 9300.00] 15.00000 11625.00
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 13920.00000 13920.00] 38000.00000 38000.00] 75000.00000 75000.00
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 85.000 CY | 7.95000 675.75] 25.00000 2125.00] 150.00000 12750.00
EXCAVATION, CLASS 20 | | |
0040 2402-2722000 35.000 cCYy | 134.00000 4690.00| 350.00000 12250.00] 250.00000 8750.00
EXCAVATION, CLASS 22 | | |
0050 2403-0100010 263.300 CY | 448.45000 118076.89| 680.00000 179044.00| 1602.50000 421938.25
STRUCTURAL CONCRETE (BRIDGE) | | |
0060 2404-7775005 67161.000 LB | 0.81000 54400.41| 1.00000 67161.00] 0.81000 54400.41
REINFORCING STEEL, EPOXY COATED | | |
0070 2414-6424124 242.200 LF | 58.50000 14168.70| 68.00000 16469.60| 50.00000 12110.00
CONCRETE OPEN RAILING, TL-4 | | |
0080 2501-0201042 100.000 LF | 27.95000 2795.00| 45.00000 4500.00| 55.00000 5500.00
PILES, STEEL, HP 10 X 42 | | |
0090 2501-0201057 350.000 LF | 35.40000 12390.00| 46.00000 16100.00| 75.00000 26250.00
PILES, STEEL, HP 10 X 57 | | |
0100 2501-5478057 208.600 LF | 63.55000 13256.53| 102.00000 21277.20]| 75.00000 15645.00
CONCRETE ENCASEMENT OF STEEL H PILES, | |
HP 10 X 57 (P10L TYPE 3) | | |
0110 2501-6335010 42.000 LF | 74.10000 3112.20] 350.00000 14700.00] 35.00000 1470.00
PREBORED HOLES | |
0120 2507-3250005 1350.000 sSY | 2.35000 3172.50] 2.00000 2700.00| 2.50000 3375.00
ENGINEERING FABRIC | | |
0130 2507-4011100 100.000 cCY | 178.75000 17875.00] 190.00000 19000.00] 175.00000 17500.00
CONCRETE GROUT FOR REVETMENT OR GABION | | |
0140 2507-6800061 925.000 TON | 32.40000 29970.00 | 55.00000 50875.00| 35.00000 32375.00
REVETMENT, CLASS E | | |
0150 2533-4980005 LUMP | 43270.00000 43270.00| 62000.00000 62000.00|] 107500.00000 107500.00
MOBILIZATION | |
0160 2599-9999009 134.300 LF | 266.85000 35837.96| 330.00000 44319.00| 825.00000 110797.50
("LINEAR FEET' ITEM) ROCK CORING FOR | | |
PILES | | |
SECTION TOTALS | $ 371,834.69| $ 559,820.80| $ 916,986.16
—————————————————————————————————————————— B i it Tt Tt L

SECTION 0002  ROADWAY ITEMS
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 3
Bid Order: 005 Contract ID: 42-C042-077-A Primary County: HARDIN
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) 10081 | ( 3 ) HE239
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |HENKEL CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0170 2101-0850001 0.300 ACRE | 6585.00000 1975.50]| 5500.00000 1650.00| 10000.00000 3000.00
CLEARING AND GRUBBING | | |
0180 2102-0425070 102.000 TON | 29.85000 3044.70] 45.00000 4590.00| 52.00000 5304.00
SPECIAL BACKFILL | | |
0190 2102-2625000 360.000 CY | 15.05000 5418.00| 13.00000 4680.00| 15.00000 5400.00
EMBANKMENT-IN-PLACE | | |
0200 2102-2710070 559.000 CY | 4.75000 2655.25] 9.00000 5031.00] 10.50000 5869.50
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0210 2105-8425015 500.000 CY | 5.60000 2800.00| 6.00000 3000.00| 7.00000 3500.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0220 2115-0100000 65.000 CY | 42.75000 2778.75] 55.00000 3575.00| 63.50000 4127.50
MODIFIED SUBBASE | | |
0230 2121-7425020 56.000 TON | 29.00000 1624.00| 28.00000 1568.00| 32.25000 1806.00
GRANULAR SHOULDERS, TYPE B | | |
0240 2122-5190006 191.400 sSY | 52.00000 9952.80| 52.00000 9952.80| 105.00000 20097.00
PAVED SHOULDER, P.C. CONCRETE, 6 IN. | |
0250 2301-0690210 376.100 SY | 169.10000 63598.51| 176.00000 66193.60] 125.00000 47012.50
BRIDGE APPROACH, TWO LANE | | |
0260 2301-1033080 305.500 SY | 75.00000 22912.50| 75.00000 22912.50]| 85.00000 25967.50
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0270 2401-7207010 100.000 sSY | 32.65000 3265.00] 40.32000 4032.00| 25.00000 2500.00
REMOVAL OF CONCRETE | | |
0280 2505-4008120 260.000 LF | 6.45000 1677.00| 10.00000 2600.00| 25.00000 6500.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0290 2505-4008300 75.000 LF | 21.00000 1575.00| 27.00000 2025.00] 19.50000 1462.50
STEEL BEAM GUARDRATL | | |
0300 2505-4008400 4.000 EACH | 1950.00000 7800.00 | 2000.00000 8000.00 | 2000.00000 8000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0310 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 230.00000 920.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0320 2505-4021700 4.000 EACH | 2200.00000 8800.00| 2000.00000 8000.00| 2125.00000 8500.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0330 2507-2638620 75.000 SY | 73.53000 5514.75] 75.00000 5625.00] 57.50000 4312.50
MACADAM STONE SLOPE PROTECTION | | |
0340 2510-6745850 941.500 SY | 8.00000 7532.00] 12.00000 11298.00| 15.00000 14122.50
REMOVAL OF PAVEMENT | | |
0350 2518-6910000 2.000 EACH | 125.00000 250.00] 175.00000 350.00] 200.00000 400.00
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 4
Bid Order: 005 Contract ID: 42-C042-077-A Primary County: HARDIN
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) 10081 | ( 3 ) HE239
| PETERSON CONTRACTORS INC. | IOWA BRIDGE & CULVERT, L.C. |HENKEL CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0360 2527-9263109 11.540 STA | 50.00000 577.00| 59.00000 680.86| 68.00000 784.72
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0370 2528-8445110 LUMP | 3200.00000 3200.00| 1800.00000 1800.00| 2000.00000 2000.00
TRAFFIC CONTROL | |
0380 2599-9999009 12.000 LF | 477.90000 5734.80 | 1200.00000 14400.00 | 900.00000 10800.00
('"LINEAR FEET' ITEM) ROCK CORING FOR | | |
GUARDRAIL POSTS | |
0390 2601-2634100 0.900 ACRE | 1500.00000 1350.00| 1500.00000 1350.00| 2875.00000 2587.50
MULCHING | | \
0400 2601-2636015 0.300 ACRE | 2500.00000 750.00 | 2500.00000 750.00 | 4000.00000 1200.00
NATIVE GRASS SEEDING | | |
0410 2601-2636043 0.600 ACRE | 2500.00000 1500.00| 2500.00000 1500.00| 2875.00000 1725.00
SEEDING AND FERTILIZING (RURAL) | | |
0420 2602-0000020 740.000 LF | 1.85000 1369.00| 1.85000 1369.00| 2.30000 1702.00
SILT FENCE | | |
0430 2602-0000030 40.000 LF | 2.00000 80.00] 2.00000 80.00| 3.50000 140.00
SILT FENCE FOR DITCH CHECKS | | |
0440 2602-0000101 780.000 LF | 0.50000 390.00| 0.50000 390.00| 2.15000 1677.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0450 2602-0000312 600.000 LF | 2.75000 1650.00 | 2.75000 1650.00| 4.00000 2400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0460 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0470 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 172,074.56| $ 191,352.76| $ 195,317.72
—————————————————————————————————————————— e e et
CONTRACT TOTALS | $ 543,909.25| $ 751,173.56| $ 1,112,303.88




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/20/15

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 56-C056-085 Primary County: LEE
Letting Date: 151020 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: AWARD RECOMMENDED to IOWA BRIDGE & CULVERT, L.C.
Contract Period: 100 WORK DAYS Late Start Date: 06/06/16

Project: BROS-C056(85)--8J-56
Work Type: BRIDGE REPLACEMENT - PPCB
County: LEE Prj Awd Amt: $747,724.78
Route: LOST CREEK ROAD
Location: ON LOST CREEK RD, OVER SMALL STREAM, S7 T68

R3
IOWA BRIDGE & CULVERT, L.C.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

o)

1 I0081 IOWA BRIDGE & CULVERT, L.C. $ 747,724.78 100.00 %



Bid Order: 006

Letting Date: 10/20/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2

Contract ID:

56-C056-085 Primary County: LEE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0010 2104-2710020 2810.

EXCAVATION, CLASS 10, CHANNEL
0020 2401-6745625
REMOVAL OF EXISTING BRIDGE

0030 2402-2720000 135.

EXCAVATION, CLASS 20

0040 2402-2721000 80.

EXCAVATION, CLASS 21

0050 2403-0100010 282.

STRUCTURAL CONCRETE (BRIDGE)

0060 2404-7775000 56797.

REINFORCING STEEL

0070 2407-0551255 8.

000

000

000

600

000

000

BEAMS, PRETENSIONED PRESTRESSED

CONCRETE, B55

0080 2407-0551263 4.

000

BEAMS, PRETENSIONED PRESTRESSED

CONCRETE, B63

0090 2408-7800000 2555.

STRUCTURAL STEEL

0100 2414-6424124 386.

CONCRETE OPEN RAILING, TL-4

0110 2501-0201057 850.

PILES, STEEL, HP 10 X 57

0120 2501-0201473 1120.

PILES, STEEL, HP 14 X 73

0130 2501-6335010 100.

PREBORED HOLES

0140 2507-3250005 925.

ENGINEERING FABRIC

0150 2507-6800061 650.

REVETMENT, CLASS E
0160 2533-4980005
MOBILIZATION
SECTION TOTALS

SECTION 0002 ROADWAY ITEMS
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10081

(
IOWA BRIDGE & CULVERT, L.C.

UNIT PRICE
—————————————————————————————————————————— o
SECTION 0001 ITEMS FOR A 176'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

5.
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AMOUNT| UNIT PRICE AMOUNT

15455.
30000.
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12000.
165321.
47141.
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40000.
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32886.
32300.
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568,384.
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IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 56-C056-085 Primary County: LEE
Letting Date: 10/20/15 10:00 A.M.
¢ 1 ) 10081 I ( ) \ )
| IOWA BRIDGE & CULVERT, L.C. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0170 2101-0850001 0.400 ACRE | 5000.00000 2000.00 | |
CLEARING AND GRUBBING | \ \
0180 2102-2710070 515.000 CY | 10.00000 5150.00 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | \
0190 2102-2710090 3065.000 CY | 6.50000 19922.50| |
EXCAVATION, CLASS 10, WASTE | | |
0200 2105-8425015 1640.000 CY \ 5.00000 8200.00 | \
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0210 2115-0100000 160.000 CY | 44.25000 7080.00 | \
MODIFIED SUBBASE | | |
0220 2121-7425020 55.000 TON | 28.95000 1592.25| |
GRANULAR SHOULDERS, TYPE B | | |
0230 2123-7450000 2.000 STA | 300.00000 600.00] |
SHOULDER CONSTRUCTION, EARTH | \ \
0240 2213-7100400 5.000 EACH | 100.00000 500.00] |
RELOCATION OF MAIL BOXES | | |
0250 2301-0690210 362.200 SY | 175.00000 63385.00 | |
BRIDGE APPROACH, TWO LANE | | |
0260 2301-1033080 404.700 SY | 74.00000 29947.80| \
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0270 2312-8260051 120.000 TON | 19.30000 2316.00]| |
GRANULAR SURFACING ON ROAD, CLASS A | \
CRUSHED STONE | |
0280 2315-8275025 45.000 TON | 19.30000 868.50 | \
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0290 2507-6875002 30.000 CY | 20.00000 600.00| |
REVETMENT, REMOVE AND REPLACE | | |
0300 2510-6745850 880.000 SY | 7.00000 6160.00] |
REMOVAL OF PAVEMENT | | |
0310 2518-6910000 3.000 EACH | 175.00000 525.00] |
SAFETY CLOSURE | \
0320 2524-9100030 4.000 EACH | 250.00000 1000.00| |
OBJECT MARKER, TYPE 3 | \ \
0330 2527-9263109 10.910 STA | 92.00000 1003.72| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0340 2528-8445110 LUMP | 1800.00000 1800.00| |
| \ \

TRAFFIC CONTROL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 56-C056-085 Primary County: LEE
Letting Date: 10/20/15 10:00 A.M.
¢ 1 ) 10081 \ ) \ )
| IOWA BRIDGE & CULVERT, L.C. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0350 2601-2632110 0.700 ACRE | 300.00000 210.00| |
FERTILIZING | | |
0360 2601-2634100 1.000 ACRE | 700.00000 700.00] \
MULCHING | | |
0370 2601-2636015 0.700 ACRE | 3000.00000 2100.00]| \
NATIVE GRASS SEEDING | | |
0380 2601-2636043 0.200 ACRE | 1000.00000 200.00 | |
SEEDING AND FERTILIZING (RURAL) | | |
0390 2601-2642100 0.200 ACRE | 800.00000 160.00] |
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0400 2602-0000020 945.000 LF | 2.00000 1890.00| |
SILT FENCE \ \ \
0410 2602-0000030 44.000 LF | 3.00000 132.00] |
SILT FENCE FOR DITCH CHECKS | \ \
0420 2602-0000071 989.000 LF | 1.00000 989.00| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0430 2602-0000101 989.000 LF | 1.00000 989.00| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0440 2602-0000312 580.000 LF | 3.00000 1740.00| \
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0450 2602-0000350 580.000 LF \ 1.00000 580.00| |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0460 2602-0010010 1.000 EACH | 500.00000 500.00 | |
MOBILIZATIONS, EROSION CONTROL | | |
0470 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0480 2611-0000200 62.000 EACH | 250.00000 15500.00 | |
TREES, FURNISHED AND INSTALLED (WITH | |
WARRANTY) | | |
SECTION TOTALS | $ 179,340.77| $ | $
—————————————————————————————————————————— e e e ittt
CONTRACT TOTALS \ $ 747,724.78 | $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/20/15

VENDOR RANKING Page: 101 1
Bid Order: 101 Contract ID: 18-1272-623 Primary County: CHEROKEE
Letting Date: 151020 10:00 A.M. Established DBE Goal: 4.00 %
Letting Status: AWARD RECOMMENDED to HARRIS, STEVE CONST., INC.
Contract Period: 90 WORK DAYS Late Start Date: 05/16/16

Project: STP-U-1272(623)--70-18
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: CHEROKEE Prj Awd Amt: $784,937.42
Route: ROOSEVELT AVE
Location: IN THE CITY OF CHEROKEE ON N ROOSEVELT AVE:
FROM JEFFERIES ST TO INDIAN ST

STEVE HARRIS CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 HA535 STEVE HARRIS CONSTRUCTION, INC. $ 784,937.42 100.00 %
2 CE099 CEDAR VALLEY CORP., LLC. $ 846,309.41 107.81 %
3 WIO040 WICKS CONSTRUCTION, INC. $ 1,007,815.25 128.39 %
4 CR334 CROELL AND SUBSIDIARY $ 1,113,843.45 141.90 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 2
Bid Order: 101 Contract ID: 18-1272-623 Primary County: CHEROKEE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) HA535 | ( 2 ) CE099 | ( 3 ) WIO040
|HARRIS, STEVE CONST., INC. |CEDAR VALLEY CORP., LLC. |[WICKS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T T TR
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 14.000 UNIT | 110.00000 1540.00| 60.00000 840.00| 100.00000 1400.00
CLEARING AND GRUBBING | | \
0020 2102-2710070 737.000 CY | 11.00000 8107.00| 10.42000 7679.54 | 12.00000 8844.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | \
0030 2102-2710090 289.000 cCYy | 10.00000 2890.00| 10.42000 3011.38] 12.00000 3468.00
EXCAVATION, CLASS 10, WASTE | | |
0040 2107-0875000 6437.000 CY | 7.50000 48277.50| 5.94000 38235.78| 7.25000 46668.25
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL \ \ \
0050 2113-0001000 1931.000 SY | 13.00000 25103.00| 14.41000 27825.71 | 22.00000 42482.00
SUBGRADE STABILIZATION MATERIAL, FLY AS | | |
0060 2123-7450020 41.440 STA | 286.00000 11851.84| 384.90000 15950.26| 500.00000 20720.00
SHOULDER FINISHING, EARTH | | |
0070 2213-7100400 4.000 EACH | 200.00000 800.00] 350.00000 1400.00| 350.00000 1400.00
RELOCATION OF MAIL BOXES | \ \
0080 2301-1033070 8647.400 SY | 32.70000 282769.98| 40.45000 349787.33| 41.50000 358867.10
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 7 IN. | | |
0090 2301-6911722 LUMP | 3000.00000 3000.00] 600.00000 600.00| 2000.00000 2000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | \ \
0100 2435-0140148 1.000 EACH | 2840.00000 2840.00| 2840.00000 2840.00| 5500.00000 5500.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | |
0110 2435-0250800 3.000 EACH | 3969.00000 11907.00| 3969.00000 11907.00| 6500.00000 19500.00
INTAKE, SW-508 | |
0120 2435-0254100 4.000 EACH | 5590.00000 22360.00| 5590.00000 22360.00| 6500.00000 26000.00
INTAKE, SW-541 | |
0130 2435-0254514 3.000 EACH | 6111.00000 18333.00] 6111.00000 18333.00] 4800.00000 14400.00
INTAKE, SW-545 MODIFIED, TOP ONLY | | |
0140 2435-0600010 7.000 EACH | 550.00000 3850.00] 800.00000 5600.00| 1250.00000 8750.00
MANHOLE ADJUSTMENT, MINOR | | |
0150 2435-0600020 3.000 EACH | 1979.00000 5937.00| 1979.00000 5937.00| 1850.00000 5550.00
MANHOLE ADJUSTMENT, MAJOR | | |
0160 2503-0110024 112.000 LF | 59.10000 6619.20| 59.10000 6619.20| 100.00000 11200.00
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | | |
IN. | \ \
0170 2510-6745850 8628.700 SY | 9.00000 77658.30 | 5.07000 43747.51 | 6.00000 51772.20
| | \

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

FITTINGS BY COUNT, DUCTILE IRON, 6 IN
PLUG

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 3
Bid Order: 101 Contract ID: 18-1272-623 Primary County: CHEROKEE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) HA535 | ( 2 ) CE099 | ( 3 ) WIO040
|HARRIS, STEVE CONST., INC. |CEDAR VALLEY CORP., LLC. |[WICKS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0180 2510-6750600 9.000 EACH | 600.00000 5400.00 | 600.00000 5400.00 | 800.00000 7200.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0190 2511-6745900 444.100 sY | 12.00000 5329.20] 5.11000 2269.35] 6.00000 2664.60
REMOVAL OF SIDEWALK | | |
0200 2511-7526004 347.900 sY | 40.00000 13916.00| 40.00000 13916.00| 40.00000 13916.00
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0210 2511-7526006 189.200 sY \ 45.00000 8514.00| 45.00000 8514.00| 45.00000 8514.00
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0220 2511-7528101 228.000 SF | 20.00000 4560.00| 20.00000 4560.00| 50.00000 11400.00
DETECTABLE WARNINGS | | |
0230 2515-2475006 256.800 sY | 45.00000 11556.00] 45.00000 11556.00| 45.00000 11556.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0240 2515-6745600 176.100 sY | 12.00000 2113.20] 6.73000 1185.15] 6.00000 1056.60
REMOVAL OF PAVED DRIVEWAY | | |
0250 2518-6910000 11.000 EACH | 75.00000 825.00] 75.00000 825.00] 75.00000 825.00
SAFETY CLOSURE | | |
0260 2527-9263109 27.220 STA | 125.00000 3402.50] 125.00000 3402.50] 125.00000 3402.50
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2528-8445110 LUMP | 9950.00000 9950.00] 21945.00000 21945.00| 6950.00000 6950.00
TRAFFIC CONTROL | | |
0280 2533-4980005 LUMP | 40000.00000 40000.00| 70735.00000 70735.00| 100000.00000 100000.00
MOBILIZATION | |
0290 2554-0114004 55.000 LF | 24.00000 1320.00]| 24.00000 1320.00]| 55.00000 3025.00
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 4 IN. | | \
0300 2554-0114006 40.000 LF | 33.00000 1320.00| 33.00000 1320.00| 60.00000 2400.00
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | | |
0310 2554-0114008 1913.000 LF | 27.90000 53372.70| 27.90000 53372.70| 48.00000 91824.00
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 8 IN. | | |
0320 2554-0202200 1.000 EACH | 124.00000 124.00]| 124.00000 124.00] 345.00000 345.00
FITTINGS BY COUNT, DUCTILE IRON, 4 IN | | |
PLUG | | \
0330 2554-0202200 1.000 EACH | 410.00000 410.00] 410.00000 410.00] 495.00000 495.00
FITTINGS BY COUNT, DUCTILE IRON, 4 IN X | | |
4 IN TEE | | |
0340 2554-0202200 2.000 EACH | 144.00000 288.00] 144.00000 288.00| 365.00000 730.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

("EACH' ITEM) CONNECT TO EXISTING 4 IN
WATER MAIN

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 4
Bid Order: 101 Contract ID: 18-1272-623 Primary County: CHEROKEE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) HA535 | ( 2 ) CE099 | ( 3 ) WIO040
|HARRIS, STEVE CONST., INC. |CEDAR VALLEY CORP., LLC. |[WICKS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0350 2554-0202200 2.000 EACH | 560.00000 1120.00| 560.00000 1120.00| 675.00000 1350.00
FITTINGS BY COUNT, DUCTILE IRON, 6 IN X | | |
6 IN TEE | | \
0360 2554-0202200 7.000 EACH | 163.00000 1141.00| 163.00000 1141.00| 400.00000 2800.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN | | |
PLUG | | |
0370 2554-0202200 1.000 EACH | 355.00000 355.00] 355.00000 355.00] 300.00000 300.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN X | | |
4 IN REDUCER | |
0380 2554-0202200 1.000 EACH | 613.00000 613.00] 613.00000 613.00] 700.00000 700.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN X | | |
4 IN TEE | | \
0390 2554-0202200 4.000 EACH | 379.00000 1516.00 | 379.00000 1516.00 | 310.00000 1240.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN X | |
6 IN REDUCER | |
0400 2554-0202200 4.000 EACH | 666.00000 2664.00 | 666.00000 2664.00 | 750.00000 3000.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN X | | |
6 IN TEE | | |
0410 2554-0202200 1.000 EACH | 900.00000 900.00] 900.00000 900.00] 875.00000 875.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN X | | |
8 IN CROSS | \ \
0420 2554-0202200 8.000 EACH | 750.00000 6000.00| 750.00000 6000.00| 900.00000 7200.00
FITTINGS BY COUNT, DUCTILE IRON, 8 IN X | |
8 IN TEE | | |
0430 2554-0204107 4.000 EACH | 874.00000 3496.00 | 874.00000 3496.00 | 1600.00000 6400.00
WATER SERVICE STUB, COPPER, 3/4 IN. | | |
0440 2554-0204120 1.000 EACH | 2803.00000 2803.00 | 2803.00000 2803.00 | 3200.00000 3200.00
WATER SERVICE STUB, COPPER, 2 IN. | | |
0450 2554-0207004 1.000 EACH | 1056.00000 1056.00 | 1056.00000 1056.00 | 1050.00000 1050.00
VALVE, GATE, DIP, 4 IN. \ \ \
0460 2554-0207006 1.000 EACH | 1187.00000 1187.00| 1187.00000 1187.00| 1175.00000 1175.00
VALVE, GATE, DIP, 6 IN. | \ \
0470 2554-0207008 16.000 EACH | 1485.00000 23760.00| 1485.00000 23760.00| 1600.00000 25600.00
VALVE, GATE, DIP, 8 IN. | \ \
0480 2554-0210201 4.000 EACH | 4693.00000 18772.00] 4693.00000 18772.00] 5750.00000 23000.00
FIRE HYDRANT ASSEMBLY, WM-201 | | \
0490 2554-0211002 1.000 EACH | 1683.00000 1683.00| 1683.00000 1683.00| 1700.00000 1700.00
FLUSHING DEVICE (BLOWOFF), 2 IN. | | \
0500 2599-9999005 2.000 EACH | 740.00000 1480.00 | 740.00000 1480.00 | 1250.00000 2500.00
| | |
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 5
Bid Order: 101 Contract ID: 18-1272-623 Primary County: CHEROKEE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) HASB35 | ( 2 ) CE099 | ( 3 ) WIO40
|HARRIS, STEVE CONST., INC. |CEDAR VALLEY CORP., LLC. |[WICKS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R e E ettt s
0510 2599-9999005 2.000 EACH | 786.00000 1572.00| 786.00000 1572.00| 1300.00000 2600.00
('"EACH' ITEM) CONNECT TO EXISTING 6 IN | |
WATER MAIN | | |
0520 2599-9999005 1.000 EACH | 795.00000 795.00] 795.00000 795.00] 1600.00000 1600.00
("EACH' ITEM) CONNECT TO EXISTING 8 IN | | |
WATER MAIN | | |
0530 2599-9999005 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 1050.00000 2100.00
("EACH' ITEM) CUT AND CAP EXISTING 4IN | | |
WATER MAIN | | |
0540 2599-9999005 4.000 EACH | 250.00000 1000.00]| 200.00000 800.00] 1075.00000 4300.00
("EACH' ITEM) CUT AND CAP EXISTING 6 IN | | |
WATER MAIN | | |
0550 2599-9999005 10.000 EACH | 400.00000 4000.00| 100.00000 1000.00| 250.00000 2500.00
("EACH' ITEM) PROVIDE INTAKE PROTECTION | | |
0560 2599-9999010 LUMP | 5000.00000 5000.00| 2000.00000 2000.00| 6500.00000 6500.00
('"LUMP SUM' ITEM) PROVIDE TRASH PICK-UP | | |
0570 2601-2634100 1.400 ACRE | 700.00000 980.00] 700.00000 980.00] 4500.00000 6300.00
MULCHING | | |
0580 2601-2636044 1.400 ACRE | 3500.00000 4900.00| 3500.00000 4900.00| 2500.00000 3500.00
SEEDING AND FERTILIZING (URBAN) | | |
0590 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0600 2602-0010020 1.000 EACH | 1000.00000 1000.00]| 1000.00000 1000.00]| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 784,937.42| $ 846,309.41| $ 1,007,815.25
—————————————————————————————————————————— o
|

CONTRACT TOTALS $ 784,937.42| $ 846,309.41| $ 1,007,815.25




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 6
Bid Order: 101 Contract ID: 18-1272-623 Primary County: CHEROKEE
Letting Date: 10/20/15 10:00 A.M.
¢ 4 ) CR334 \ ) \ )
| CROELL AND SUBSIDIARY | |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R e E et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 14.000 TUNIT | 100.00000 1400.00] |
CLEARING AND GRUBBING | | |
0020 2102-2710070 737.000 CY | 12.00000 8844.00| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2102-2710090 289.000 cCY | 12.00000 3468.00] |
EXCAVATION, CLASS 10, WASTE | \ \
0040 2107-0875000 6437.000 CY | 7.25000 46668.25| |
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | |
0050 2113-0001000 1931.000 SY | 22.00000 42482.00] |
SUBGRADE STABILIZATION MATERIAL, FLY AS | | |
0060 2123-7450020 41.440 STA | 500.00000 20720.00] |
SHOULDER FINISHING, EARTH | | \
0070 2213-7100400 4.000 EACH | 297.00000 1188.00| |
RELOCATION OF MAIL BOXES | | |
0080 2301-1033070 8647.400 SY | 47.63000 411875.66] |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | \
DURABILITY, 7 IN. | | |
0090 2301-6911722 LUMP | 4000.00000 4000.00] |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0100 2435-0140148 1.000 EACH | 5500.00000 5500.00| |
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0110 2435-0250800 3.000 EACH | 6500.00000 19500.00| |
INTAKE, SW-508 | |
0120 2435-0254100 4.000 EACH | 6500.00000 26000.00] |
INTAKE, SW-541 | |
0130 2435-0254514 3.000 EACH | 4800.00000 14400.00| |
INTAKE, SW-545 MODIFIED, TOP ONLY | | |
0140 2435-0600010 7.000 EACH | 1250.00000 8750.00 | |
MANHOLE ADJUSTMENT, MINOR | | |
0150 2435-0600020 3.000 EACH | 1850.00000 5550.00| |
MANHOLE ADJUSTMENT, MAJOR | | I
0160 2503-0110024 112.000 LF | 100.00000 11200.00| |
STORM SEWER GRAVITY MAIN, TRENCHED, 24 | |
IN. | | |
0170 2510-6745850 8628.700 SY | 6.12000 52807.64| |
| | |

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 7
Bid Order: 101 Contract ID: 18-1272-623 Primary County: CHEROKEE
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) CR334 | ( ) \ )
| CROELL AND SUBSIDIARY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
0180 2510-6750600 9.000 EACH | 800.00000 7200.00] |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0190 2511-6745900 444.100 sSY | 6.00000 2664.60| |
REMOVAL OF SIDEWALK | | |
0200 2511-7526004 347.900 SY | 50.00000 17395.00 | |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0210 2511-7526006 189.200 SY | 55.00000 10406.00 | |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0220 2511-7528101 228.000 SF | 45.00000 10260.00 | \
DETECTABLE WARNINGS | | |
0230 2515-2475006 256.800 SY | 46.50000 11941.20] |
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0240 2515-6745600 176.100 SY | 6.00000 1056.60] |
REMOVAL OF PAVED DRIVEWAY | | |
0250 2518-6910000 11.000 EACH | 75.00000 825.00] |
SAFETY CLOSURE | |
0260 2527-9263109 27.220 STA | 125.00000 3402.50] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2528-8445110 LUMP | 6950.00000 6950.00 | |
TRAFFIC CONTROL | \ \
0280 2533-4980005 LUMP | 150000.00000 150000.00] |
MOBILIZATION | |
0290 2554-0114004 55.000 LF | 55.00000 3025.00] |
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 4 IN. | | |
0300 2554-0114006 40.000 LF | 60.00000 2400.00] |
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 6 IN. | | |
0310 2554-0114008 1913.000 LF | 48.00000 91824.00 | |
WATER MAIN, TRENCHED, POLYVINYL | | |
CHLORIDE PIPE (PVC), 8 IN. | | |
0320 2554-0202200 1.000 EACH | 345.00000 345.00] |
FITTINGS BY COUNT, DUCTILE IRON, IN | | |
PLUG | | |
0330 2554-0202200 1.000 EACH | 495.00000 495.00] |
FITTINGS BY COUNT, DUCTILE IRON, IN X | | |
4 IN TEE | | |
0340 2554-0202200 2.000 EACH | 365.00000 730.00] |
FITTINGS BY COUNT, DUCTILE IRON, IN | | |
\ \ \

PLUG



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 8
Bid Order: 101 Contract ID: 18-1272-623 Primary County: CHEROKEE
Letting Date: 10/20/15 10:00 A.M.
¢ 4 ) CR334 I ( ) \ )
| CROELL AND SUBSIDIARY \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0350 2554-0202200 2.000 EACH | 675.00000 1350.00| |
FITTINGS BY COUNT, DUCTILE IRON, 6 IN X | | |
6 IN TEE | | |
0360 2554-0202200 7.000 EACH | 400.00000 2800.00 | |
FITTINGS BY COUNT, DUCTILE IRON, 8 IN | \
PLUG | | |
0370 2554-0202200 1.000 EACH | 300.00000 300.00| \
FITTINGS BY COUNT, DUCTILE IRON, 8 IN X | | |
4 IN REDUCER | |
0380 2554-0202200 1.000 EACH | 700.00000 700.00 | |
FITTINGS BY COUNT, DUCTILE IRON, 8 IN X | | |
4 IN TEE | | \
0390 2554-0202200 4.000 EACH | 310.00000 1240.00| |
FITTINGS BY COUNT, DUCTILE IRON, 8 IN X | | |
6 IN REDUCER \ \
0400 2554-0202200 4.000 EACH | 750.00000 3000.00| |
FITTINGS BY COUNT, DUCTILE IRON, 8 IN X | |
6 IN TEE | | |
0410 2554-0202200 1.000 EACH | 875.00000 875.00] |
FITTINGS BY COUNT, DUCTILE IRON, 8 IN X | | |
8 IN CROSS | | I
0420 2554-0202200 8.000 EACH | 900.00000 7200.00 | |
FITTINGS BY COUNT, DUCTILE IRON, 8 IN X | | |
8 IN TEE | | |
0430 2554-0204107 4.000 EACH | 1600.00000 6400.00| |
WATER SERVICE STUB, COPPER, 3/4 IN. | | |
0440 2554-0204120 1.000 EACH | 3200.00000 3200.00 | \
WATER SERVICE STUB, COPPER, 2 IN. | | |
0450 2554-0207004 1.000 EACH | 1050.00000 1050.00| |
VALVE, GATE, DIP, 4 IN. | | |
0460 2554-0207006 1.000 EACH | 1175.00000 1175.00|
VALVE, GATE, DIP, 6 IN. \ \ \
0470 2554-0207008 16.000 EACH | 1600.00000 25600.00| |
VALVE, GATE, DIP, 8 IN. | | \
0480 2554-0210201 4.000 EACH | 5750.00000 23000.00| |
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0490 2554-0211002 1.000 EACH | 1700.00000 1700.00| |
FLUSHING DEVICE (BLOWOFF), 2 IN. | | |
0500 2599-9999005 2.000 EACH | 1250.00000 2500.00 | \
('"EACH' ITEM) CONNECT TO EXISTING 4 IN | | |
| | |

WATER MAIN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 101 9
Bid Order: 101 Contract ID: 18-1272-623 Primary County: CHEROKEE
Letting Date: 10/20/15 10:00 A.M.
I ( 4 ) CR334 I ( ) \ )
| CROELL AND SUBSIDIARY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0510 2599-9999005 2.000 EACH | 1300.00000 2600.00| \
('"EACH' ITEM) CONNECT TO EXISTING 6 IN | | |
WATER MAIN | | \
0520 2599-9999005 1.000 EACH | 1600.00000 1600.00| |
("EACH' ITEM) CONNECT TO EXISTING 8 IN | | |
WATER MAIN \ \ \
0530 2599-9999005 2.000 EACH | 1050.00000 2100.00] |
("EACH' ITEM) CUT AND CAP EXISTING 4IN | |
WATER MAIN | | |
0540 2599-9999005 4.000 EACH | 1075.00000 4300.00] |
("EACH' ITEM) CUT AND CAP EXISTING 6 IN | | |
WATER MAIN | | |
0550 2599-9999005 10.000 EACH | 250.00000 2500.00/ \
("EACH' ITEM) PROVIDE INTAKE PROTECTION | | |
0560 2599-9999010 LUMP | 6000.00000 6000.00| |
('"LUMP SUM' ITEM) PROVIDE TRASH PICK-UP | | |
0570 2601-2634100 1.400 ACRE | 700.00000 980.00 | |
MULCHING | | |
0580 2601-2636044 1.400 ACRE | 3500.00000 4900.00 | |
SEEDING AND FERTILIZING (URBAN) | | |
0590 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0600 2602-0010020 1.000 EACH | 1000.00000 1000.00]| \
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,113,843.45| $ \ $
—————————————————————————————————————————— B et ettt et Rt e
CONTRACT TOTALS | $ 1,113,843.45| $ \ $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/20/15

VENDOR RANKING Page: 102 1
Bid Order: 102 Contract ID: 97-0201-117 Primary County: WOODBURY
Letting Date: 151020 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by FLYNN COMPANY, INC.
Contract Period: Completion Date: 10/31/16
Project: NHSX-020-1(117)--3H-97 Project: NHSX-020-1(134)--3H-97
Work Type: PCC PAVEMENT - NEW Work Type: TRAFFIC SIGNS
County: WOODBURY Prj Awd Amt: $8,863,089.65 County: WOODBURY Prj Awd Amt: $45,140.00
Route: U.S. 20 Route: U.S. 20
Location: FROM E. OF MOVILLE E. TO MINNESOTA AVE. (WBL) Location: FROM E. OF MOVILLE E. TO MINNESOTA AVE. (WBL)

FLYNN COMPANY, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 FL120 FLYNN COMPANY, INC. $ 8,908,229.65 100.00 %
2 MA225 MANATT'S, INC. $ 8,990,295.50 100.92 %
3 CE099 CEDAR VALLEY CORP., LLC. $ 9,281,394.70 104.18 %
4 KNO36 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 9,980,743.42 112.03 %
5 CR334 CROELL AND SUBSIDIARY $ 10,251,225.15 115.07 %
6 SA250 EMERY SAPP & SONS, INC. $ 10,279,297.80 115.39 %



Bid Order: 102
Letting Date: 10/20/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

Contract ID:

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

97-0201-117

Primary County:

WOODBURY

11/20/15
102 2

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2102-0425070 27582.700 TON
SPECIAL BACKFILL

0020 2102-2624980 8286.000 CY
CONTRACTOR FURNISHED SELECT TREATMENT

0030 2102-2625000 9036.000 CY
EMBANKMENT-IN-PLACE

0040 2102-2710070 23143.000 cCy

EXCAVATION, CLASS 10, ROADWAY AND BORRO

0050 2102-2712015 10.000 cCY
EXCAVATION, CLASS 12, BOULDERS OR ROCK
FRAGMENTS

0060 2105-8425011 4929.000 CY
TOPSOIL, SPREAD

0070 2105-8425020 11182.000 cCY
TOPSOIL, STRIP AND STOCKPILE

0080 2107-0875100 33238.000 CY
COMPACTION WITH MOISTURE CONTROL

0090 2111-8174100 153945.700 SY
GRANULAR SUBBASE

0095 2115-0100000 231.600 cCY
MODIFIED SUBBASE

0100 2121-7425010 10279.000 TON
GRANULAR SHOULDERS, TYPE A

0110 2123-7450000 811.000 STA

SHOULDER CONSTRUCTION, EARTH

0115 2303-9091010 2.000 EACH

RUMBLE STRIP PANEL (HMA SURFACE)

0120 2301-1003100 127775.700 SY
STANDARD OR SLIP-FORM PORTLAND CEMENT
CONCRETE PAVEMENT, QM-C, CLASS 3
DURABILITY, 10 IN.

0130 2304-0100000 3515.000 sY
DETOUR PAVEMENT
0140 2312-8260051 651.000 TON

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

0150 2315-8275025 98.000 TON
SURFACING, DRIVEWAY, CLASS A CRUSHED
STONE

\
\
|
|
+

)

LYNN COMPANY,

UNIT PRICE

14.
10.
12.

4.

75.

40.
30.
350.
600.

29.

48.
30.

30.

o

| ( 2 ) MA225
|MANATT'S, INC.
\

AMOUNT| UNIT PRICE
____________________________ +____________________________+____________________________
NHSX-020-1(117)--3H-97

48: 13.25000
OO: 21.00000
OO: 13.00000
50: 3.60000
01 34.00000
|
OO: 2.05000
OO: 1.50000
OO: 0.50000
88: 9.00000
OO: 61.00000
001 30.00000
001 215.00000
OO: 600.00000
.66: 30.00000
|
.OO: 43.00000
OO: 35.00000
|
.OO: 35.00000
|

\
365470.78|

Q —~

)

EDAR VALLEY CORP.,

UNIT PRICE

15

15.
6.
8.

75.

49.
31.
176.
600.

30.

47.

32.

42.

LLC.

414016.
125201.

54848.
185838.

750.

29081.
64072.
33238.
1120724.
11556.
328722.
142736.
1200.

3921436.

168263.

20981.

4138.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 97-0201-117 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) MA225 | ( 3 ) CE099
| FLYNN COMPANY, INC |[MANATT'S, INC. |CEDAR VALLEY CORP., LILC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
0160 2402-0425040 686.800 CY | 32.00000 21977.60] 32.00000 21977.60] 37.00000 25411.60
FLOODED BACKFILL | | |
0170 2402-2720100 1133.000 CY \ 8.00000 9064.00 | 8.00000 9064.00 | 14.00000 15862.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0180 2416-0100024 5.000 EACH | 1200.00000 6000.00 | 1200.00000 6000.00 | 1800.00000 9000.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0190 2416-0100048 2.000 EACH | 2200.00000 4400.00] 2200.00000 4400.00] 3000.00000 6000.00
APRONS, CONCRETE, 48 IN. DIA. | | |
0200 2416-0102236 2.000 EACH | 2650.00000 5300.00] 2650.00000 5300.00] 3000.00000 6000.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 36 IN. | | |
0210 2416-1180024 330.000 LF | 70.00000 23100.00] 70.00000 23100.00] 89.00000 29370.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0220 2416-1180048 118.000 LF | 185.00000 21830.00] 185.00000 21830.00] 230.00000 27140.00
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | \
0230 2416-1200236 110.000 LF | 190.00000 20900.00] 190.00000 20900.00] 215.00000 23650.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 36 IN. | | |
0240 2417-0225024 2.000 EACH | 350.00000 700.00] 350.00000 700.00] 700.00000 1400.00
APRONS, METAL, 24 IN. DIA. | | |
0250 2417-1060024 100.000 LF | 45.00000 4500.00] 45.00000 4500.00] 60.00000 6000.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0260 2417-2307036 110.000 LF | 100.00000 11000.00| 100.00000 11000.00| 140.00000 15400.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
36 IN., W/6 IN. GRATE | | \
0270 2417-5895018 2.000 EACH | 1300.00000 2600.00] 1300.00000 2600.00| 900.00000 1800.00
BEVELED PIPE AND GUARD, 18 INCH | | |
0280 2422-1723018 220.000 LF | 35.00000 7700.00] 35.00000 7700.00] 52.00000 11440.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | |
0290 2422-1723030 132.000 LF | 75.00000 9900.00 | 75.00000 9900.00 | 95.00000 12540.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 30 | | |
IN. DIA. | | |
0300 2502-8212034 41530.000 LF | 4.50000 186885.00] 5.02000 208480.60 | 4.50000 186885.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
| | \

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

MILLED SHOULDER RUMBLE STRIPS,

PCC

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 97-0201-117 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) MA225 | ( 3 ) CE099
| FLYNN COMPANY, |[MANATT'S, INC. |CEDAR VALLEY CORP., LILC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0310 2502-8221304 162.000 EACH | 175.00000 28350.00| 175.00000 28350.00| 175.00000 28350.00
SUBDRAIN OUTLET, DR-304 | | |
0320 2505-4008300 312.500 LF | 21.00000 6562.50| 16.50000 5156.25] 16.50000 5156.25
STEEL BEAM GUARDRATL | | |
0330 2505-4008400 2.000 EACH | 2000.00000 4000.00| 1625.00000 3250.00] 1625.00000 3250.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0340 2505-4021010 2.000 EACH | 200.00000 400.00] 300.00000 600.00 | 300.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0350 2505-4021700 2.000 EACH | 2000.00000 4000.00| 1975.00000 3950.00] 1975.00000 3950.00
STEEL BEAM GUARDRAIL END TERMINAL | |
0360 2506-4984000 80.900 cCY | 125.00000 10112.50] 125.00000 10112.50] 110.00000 8899.00
FLOWABLE MORTAR | | |
0370 2510-6745850 6097.900 sSY | 8.50000 51832.15| 6.15000 37502.09| 7.00000 42685.30
REMOVAL OF PAVEMENT | | |
0380 2518-6910000 39.000 EACH | 125.00000 4875.00 | 125.00000 4875.00 | 125.00000 4875.00
SAFETY CLOSURE | | |
0390 2527-9263109 1253.090 STA | 13.00000 16290.17| 13.00000 16290.17| 13.00000 16290.17
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0400 2527-9263137 8.000 EACH | 110.00000 880.00| 110.00000 880.00| 110.00000 880.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0410 2527-9263180 187.390 STA | 32.00000 5996.48| 32.00000 5996.48| 32.00000 5996.48
PAVEMENT MARKINGS REMOVED | | |
0420 2527-9263190 4.000 EACH | 125.00000 500.00] 125.00000 500.00] 125.00000 500.00
SYMBOLS AND LEGENDS REMOVED | | |
0430 2528-8400048 3162.500 LF | 13.00000 41112.50] 13.00000 41112.50] 13.00000 41112.50
TEMPORARY BARRIER RAIL, CONCRETE | | |
0440 2528-8400157 4.000 EACH | 4500.00000 18000.00] 4500.00000 18000.00] 4500.00000 18000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0450 2528-8445110 LUMP | 30000.00000 30000.00] 30000.00000 30000.00] 43700.00000 43700.00
TRAFFIC CONTROL | | |
0460 2528-8445113 40.000 EACH | 435.00000 17400.00 | 435.00000 17400.00] 435.00000 17400.00
FLAGGERS | | |
0470 2528-9109020 1504.000 LF | 7.00000 10528.00] 7.00000 10528.00] 7.00000 10528.00
TEMPORARY LANE SEPARATOR SYSTEM | |
0480 2533-4980005 LUMP | 355600.00000 355600.00] 385000.00000 385000.00|] 318000.00000 318000.00
MOBILIZATION | |
0490 2548-0000200 409.000 STA | 25.00000 10225.00 | 27.00000 11043.00| 27.00000 11043.00
| | |
\ \ \

SURFACE



IOWA DEPARTMENT OF TRANSPORTATION

REMOVAL OF PERIMETER AND SLOPE SEDIMENT

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 5
Bid Order: 102 Contract ID: 97-0201-117 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) MA225 | ( 3 ) CE099
| FLYNN COMPANY, INC. |[MANATT'S, INC. |CEDAR VALLEY CORP., LILC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T T LR
0500 2551-0000110 11.000 EACH | 1250.00000 13750.00 | 1250.00000 13750.00 | 1250.00000 13750.00
TEMP CRASH CUSHION | | |
0510 2599-9999012 4000.000 MGAL | 10.00000 40000.00| 35.00000 140000.00] 22.00000 88000.00
('THOUSANDS OF GALLONS' ITEM) DUST | |
CONTROL WATERING | | |
0520 2601-2633100 436.000 ACRE | 30.00000 13080.00 | 35.00000 15260.00 | 30.00000 13080.00
MOWING | | |
0530 2601-2634100 6.500 ACRE | 650.00000 4225.00] 700.00000 4550.00] 650.00000 4225.00
MULCHING | | |
0540 2601-2636043 10.000 ACRE | 595.00000 5950.00] 725.00000 7250.00] 595.00000 5950.00
SEEDING AND FERTILIZING (RURAL) | | |
0550 2601-2642100 6.500 ACRE | 395.00000 2567.50| 225.00000 1462.50] 395.00000 2567.50
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0560 2602-0000020 16251.800 LF | 1.25000 20314.75| 1.40000 22752.52] 1.50000 24377.70
SILT FENCE | | |
0570 2602-0000030 4950.000 LF | 1.75000 8662.50] 1.50000 7425.00] 2.00000 9900.00
SILT FENCE FOR DITCH CHECKS | | |
0580 2602-0000050 14.000 EACH | 350.00000 4900.00] 350.00000 4900.00] 500.00000 7000.00
SILT BASINS | | |
0590 2602-0000071 16264.300 LF | 0.20000 3252.86| 0.10000 1626.43| 0.20000 3252.86
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0600 2602-0000080 7.000 EACH | 500.00000 3500.00] 350.00000 2450.00| 500.00000 3500.00
REMOVAL OF SILT BASINS | | |
0610 2602-0000101 13854.300 LF | 0.20000 2770.86 | 0.10000 1385.43] 0.20000 2770.86
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0620 2602-0000130 9.000 EACH | 2000.00000 18000.00 | 1500.00000 13500.00| 2000.00000 18000.00
TEMPORARY SEDIMENT CONTROL BASIN | |
0630 2602-0000140 9.000 EACH | 750.00000 6750.00 | 1500.00000 13500.00| 750.00000 6750.00
MAINTENANCE OF TEMPORARY SEDIMENT | | |
CONTROL BASIN | | |
0640 2602-0000312 1000.000 LF | 3.55000 3550.00] 3.25000 3250.00] 4.00000 4000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0650 2602-0000320 1000.000 LF | 4.65000 4650.00] 4.25000 4250.00] 5.00000 5000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | \
0660 2602-0000350 2000.000 LF | 0.10000 200.00 | 0.50000 1000.00| 0.10000 200.00
| | \
| | |

CONTROL DEVICE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 97-0201-117 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) MA225 | ( 3 ) CE099
| FLYNN COMPANY, INC. |MANATT'S, INC. | CEDAR VALLEY CORP., LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0670 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0680 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \

SECTION TOTALS | $ 7,807,659.89] $ 7,926,111.00] $ 7,799,744.29
—————————————————————————————————————————— e et e e
SECTION 0002 ALTERNATE 'AA' OPTION 1: PCC SHOUDLERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (117)

\ \ \
0690 2122-5190006 34632.300 SY | 21.20000 734204.76| 20.00000 692646.00 | 32.18000 1114467.41
PAVED SHOULDER, P.C. CONCRETE, 6 IN. | |
0700 2548-0000200 409.000 STA | 25.00000 10225.00]| 6.50000 2658.50] 27.00000 11043.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |

SECTION TOTALS | $ 744,429.76 | $ 695,304.50] $ 1,125,510.41
—————————————————————————————————————————— e
SECTION 0003 ALTERNATE 'AA' OPTION 2: HMA SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (117)

\ \ \

0710 2122-5500060 34632.300 SY | | |

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | \ \

6 IN. | | |

0720 2548-0000100 409.000 STA | | |

MILLED SHOULDER RUMBLE STRIPS, HMA | | |

SURFACE | | |
0730 2548-0000110 886.200 GAL | \

ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |

SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e e et
SECTION 0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-020-1(117)--3H-97

\ \ \

0740 2301-7000110 115000.000 EACH | 1.00000 115000.00] 1.00000 115000.00] 1.00000 115000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | \ \
THICKNESS (BY SCHEDULE) | | I

0750 2301-7000120 100000.000 EACH | 1.00000 100000.00| 1.00000 100000.00] 1.00000 100000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | | |

0760 2317-7000110 96000.000 EACH | 1.00000 96000.00 | 1.00000 96000.00 | 1.00000 96000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | \
SMOOTHNESS (BY SCHEDULE) | | |

SECTION TOTALS | $ 311,000.00] $ 311,000.00]| $ 311,000.00
—————————————————————————————————————————— -

SECTION 0005 TRAFFIC SIGNAGE

NHSX-020-1(134) --3H-97



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 7
Bid Order: 102 Contract ID: 97-0201-117 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) FL120 | ( 2 ) MA225 | ( 3 ) CE099
| FLYNN COMPANY, INC. |[MANATT'S, INC. |CEDAR VALLEY CORP., LILC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e T
\ \ \
0770 2524-6765210 48.000 EACH | 75.00000 3600.00] 75.00000 3600.00] 75.00000 3600.00
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0780 2524-9089110 145.000 EACH | 80.00000 11600.00| 80.00000 11600.00| 80.00000 11600.00
DELINEATOR, RIGID - TYPE IA | | |
0790 2524-9210000 8.000 EACH | 175.00000 1400.00] 175.00000 1400.00] 175.00000 1400.00
MILEPOST MARKERS | | |
0800 2524-9275222 424.000 LF | 15.00000 6360.00 | 15.00000 6360.00 | 15.00000 6360.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | |
0810 2524-9276010 322.000 LF | 12.00000 3864.00] 12.00000 3864.00] 12.00000 3864.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
0820 2524-9276021 19.000 EACH | 210.00000 3990.00] 210.00000 3990.00] 210.00000 3990.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
0830 2524-9276027 2.000 EACH | 715.00000 1430.00] 715.00000 1430.00] 715.00000 1430.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | |
0840 2524-9325001 431.000 SF | 16.00000 6896.00 | 16.00000 6896.00 | 16.00000 6896.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0850 2528-8445110 LUMP | 3500.00000 3500.00] 16240.00000 16240.00 | 3500.00000 3500.00
TRAFFIC CONTROL | | |
0860 2533-4980005 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 2500.00000 2500.00
MOBILIZATION | |
SECTION TOTALS | $ 45,140.00| $ 57,880.00| $ 45,140.00
—————————————————————————————————————————— e mmatnt it e ittt T
CONTRACT TOTALS | $ 8,908,229.65| $ 8,990,295.50| $ 9,281,394.70




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

SURFACING, DRIVEWAY, CLASS A CRUSHED

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 8
Bid Order: 102 Contract ID: 97-0201-117 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) KNO36 | ( 5 ) CR334 | ( 6 ) SA250
|KNIFE RIVER MIDWEST LLC | CROELL AND SUBSIDIARY | SAPP, EMERY & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
SECTION 0001 ROADWAY ITEMS NHSX-020-1(117)--3H-97
\ \ \
0010 2102-0425070 27582.700 TON | 16.00000 441323.20]| 16.00000 441323.20]| 15.50000 427531.85
SPECIAL BACKFILL | |
0020 2102-2624980 8286.000 CY | 21.00000 174006.00| 6.10000 50544 .60 6.10000 50544 .60
CONTRACTOR FURNISHED SELECT TREATMENT | | |
0030 2102-2625000 9036.000 CY | 13.00000 117468.00| 1.40000 12650.40| 1.10000 9939.60
EMBANKMENT-IN-PLACE | | |
0040 2102-2710070 23143.000 CYy | 3.60000 83314.80| 10.70000 247630.10| 10.70000 247630.10
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0050 2102-2712015 10.000 cCY | 34.00000 340.00] 100.00000 1000.00] 100.00000 1000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2105-8425011 4929.000 CY | 2.05000 10104.45] 3.00000 14787.00| 3.00000 14787.00
TOPSOIL, SPREAD | | I
0070 2105-8425020 11182.000 cCY | 1.50000 16773.00] 2.50000 27955.00] 2.50000 27955.00
TOPSOIL, STRIP AND STOCKPILE | | |
0080 2107-0875100 33238.000 cCY | 0.50000 16619.00| 0.10000 3323.80] 0.10000 3323.80
COMPACTION WITH MOISTURE CONTROL | | |
0090 2111-8174100 153945.700 SY | 10.39000 1599495.82| 9.35000 1439392.30] 12.50000 1924321.25
GRANULAR SUBBASE | | |
0095 2115-0100000 231.600 CY | 59.27000 13726.93] 42.00000 9727.20] 48.47000 11225.65
MODIFIED SUBBASE | | |
0100 2121-7425010 10279.000 TON | 32.45000 333553.55] 32.00000 328928.00] 30.00000 308370.00
GRANULAR SHOULDERS, TYPE A | | |
0110 2123-7450000 811.000 STA | 215.00000 174365.00] 300.00000 243300.00] 300.00000 243300.00
SHOULDER CONSTRUCTION, EARTH | | |
0115 2303-9091010 2.000 EACH | 600.00000 1200.00| 600.00000 1200.00| 600.00000 1200.00
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0120 2301-1003100 127775.700 SY | 33.42000 4270263.89] 37.99000 4854198.84 | 34.50000 4408261.65
STANDARD OR SLIP-FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, QM-C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0130 2304-0100000 3515.000 sY | 58.09000 204186.35] 48.35000 169950.25] 43.00000 151145.00
DETOUR PAVEMENT | | \
0140 2312-8260051 651.000 TON | 31.35000 20408.85] 32.00000 20832.00| 37.00000 24087.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0150 2315-8275025 98.000 TON | 31.35000 3072.30] 32.00000 3136.00] 37.00000 3626.00
| | |
| | |

STONE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 9
Bid Order: 102 Contract ID: 97-0201-117 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) KNO36 | ( 5 ) CR334 | ( 6 ) SA250
|[KNIFE RIVER MIDWEST LLC | CROELL AND SUBSIDIARY | SAPP, EMERY & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
0160 2402-0425040 686.800 CY | 37.00000 25411.60] 30.00000 20604.00] 30.00000 20604.00
FLOODED BACKFILL | | |
0170 2402-2720100 1133.000 cCY | 14.00000 15862.00 | 6.50000 7364.50| 6.50000 7364.50
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0180 2416-0100024 5.000 EACH | 1800.00000 9000.00 | 1200.00000 6000.00 | 1200.00000 6000.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0190 2416-0100048 2.000 EACH | 3000.00000 6000.00 | 1000.00000 2000.00] 1000.00000 2000.00
APRONS, CONCRETE, 48 IN. DIA. | | |
0200 2416-0102236 2.000 EACH | 3000.00000 6000.00 | 1000.00000 2000.00] 1000.00000 2000.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 36 IN. | | |
0210 2416-1180024 330.000 LF | 89.00000 29370.00] 95.00000 31350.00| 95.00000 31350.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0220 2416-1180048 118.000 LF | 230.00000 27140.00] 70.00000 8260.00| 70.00000 8260.00
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0230 2416-1200236 110.000 LF | 215.00000 23650.00] 72.00000 7920.00] 72.00000 7920.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 36 IN. | | |
0240 2417-0225024 2.000 EACH | 700.00000 1400.00] 400.00000 800.00] 400.00000 800.00
APRONS, METAL, 24 IN. DIA. | | |
0250 2417-1060024 100.000 LF | 60.00000 6000.00 | 40.00000 4000.00] 40.00000 4000.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. | | |
0260 2417-2307036 110.000 LF | 140.00000 15400.00 | 115.00000 12650.00 | 115.00000 12650.00
DRAIN, CORRUGATED METAL SLOTTED PIPE, | |
36 IN., W/6 IN. GRATE | | |
0270 2417-5895018 2.000 EACH | 900.00000 1800.00] 1225.00000 2450.00| 1225.00000 2450.00
BEVELED PIPE AND GUARD, 18 INCH | | |
0280 2422-1723018 220.000 LF | 52.00000 11440.00 | 46.00000 10120.00| 46.00000 10120.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 18 | | |
IN. DIA. | | |
0290 2422-1723030 132.000 LF | 95.00000 12540.00| 32.00000 4224.00| 32.00000 4224.00
CULVERT, UNCLASSIFIED ROADWAY PIPE, 30 | |
IN. DIA. | | |
0300 2502-8212034 41530.000 LF | 5.55000 230491.50| 4.50000 186885.00] 4.50000 186885.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

MILLED SHOULDER RUMBLE STRIPS, PCC

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 10
Bid Order: 102 Contract ID: 97-0201-117 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) KNO36 | ( 5 ) CR334 | ( 6 ) SA250
|[KNIFE RIVER MIDWEST LLC | CROELL AND SUBSIDIARY | SAPP, EMERY & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0310 2502-8221304 162.000 EACH | 140.00000 22680.00| 175.00000 28350.00| 175.00000 28350.00
SUBDRAIN OUTLET, DR-304 | | |
0320 2505-4008300 312.500 LF | 16.50000 5156.25] 16.50000 5156.25]| 16.50000 5156.25
STEEL BEAM GUARDRATL | | |
0330 2505-4008400 2.000 EACH | 1625.00000 3250.00] 1625.00000 3250.00] 1625.00000 3250.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0340 2505-4021010 2.000 EACH | 300.00000 600.00| 300.00000 600.00 | 300.00000 600.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0350 2505-4021700 2.000 EACH | 1975.00000 3950.00]| 1975.00000 3950.00]| 1975.00000 3950.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0360 2506-4984000 80.900 cCY | 110.00000 8899.00| 110.00000 8899.00| 110.00000 8899.00
FLOWABLE MORTAR | | |
0370 2510-6745850 6097.900 sSY | 5.65000 34453.14| 8.70000 53051.73]| 8.70000 53051.73
REMOVAL OF PAVEMENT | | |
0380 2518-6910000 39.000 EACH | 125.00000 4875.00 | 125.00000 4875.00 | 125.00000 4875.00
SAFETY CLOSURE | | |
0390 2527-9263109 1253.090 STA | 13.00000 16290.17| 13.00000 16290.17| 13.00000 16290.17
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0400 2527-9263137 8.000 EACH | 110.00000 880.00| 110.00000 880.00| 110.00000 880.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0410 2527-9263180 187.390 STA | 32.00000 5996.48| 32.00000 5996.48| 32.00000 5996.48
PAVEMENT MARKINGS REMOVED | | |
0420 2527-9263190 4.000 EACH | 125.00000 500.00] 125.00000 500.00] 125.00000 500.00
SYMBOLS AND LEGENDS REMOVED | | |
0430 2528-8400048 3162.500 LF | 13.00000 41112.50] 13.00000 41112.50] 13.00000 41112.50
TEMPORARY BARRIER RAIL, CONCRETE | | |
0440 2528-8400157 4.000 EACH | 4500.00000 18000.00] 4500.00000 18000.00] 3500.00000 14000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0450 2528-8445110 LUMP | 30000.00000 30000.00] 42000.00000 42000.00] 33500.00000 33500.00
TRAFFIC CONTROL | | |
0460 2528-8445113 40.000 EACH | 435.00000 17400.00 | 435.00000 17400.00] 435.00000 17400.00
FLAGGERS | | |
0470 2528-9109020 1504.000 LF | 7.00000 10528.00] 7.00000 10528.00] 7.00000 10528.00
TEMPORARY LANE SEPARATOR SYSTEM | | |
0480 2533-4980005 LUMP | 241103.84000 241103.84] 359500.00000 359500.00| 437000.00000 437000.00
MOBILIZATION | |
0490 2548-0000200 409.000 STA | 27.00000 11043.00| 27.00000 11043.00| 25.00000 10225.00
| | |
| | \

SURFACE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

REMOVAL OF PERIMETER AND SLOPE SEDIMENT

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 11
Bid Order: 102 Contract ID: 97-0201-117 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) KNO36 | ( 5 ) CR334 | ( 6 ) SA250
|[KNIFE RIVER MIDWEST LLC | CROELL AND SUBSIDIARY | SAPP, EMERY & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0500 2551-0000110 11.000 EACH | 1250.00000 13750.00 | 1250.00000 13750.00 | 1250.00000 13750.00
TEMP CRASH CUSHION | | |
0510 2599-9999012 4000.000 MGAL | 35.00000 140000.00] 35.00000 140000.00] 20.00000 80000.00
('THOUSANDS OF GALLONS' ITEM) DUST | | |
CONTROL WATERING | | |
0520 2601-2633100 436.000 ACRE | 30.00000 13080.00 | 30.00000 13080.00| 30.00000 13080.00
MOWING | | |
0530 2601-2634100 6.500 ACRE | 650.00000 4225.00] 650.00000 4225.00] 650.00000 4225.00
MULCHING | | |
0540 2601-2636043 10.000 ACRE | 595.00000 5950.00] 595.00000 5950.00] 595.00000 5950.00
SEEDING AND FERTILIZING (RURAL) | | |
0550 2601-2642100 6.500 ACRE | 395.00000 2567.50| 395.00000 2567.50] 395.00000 2567.50
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0560 2602-0000020 16251.800 LF | 1.25000 20314.75| 1.25000 20314.75| 1.25000 20314.75
SILT FENCE | | |
0570 2602-0000030 4950.000 LF | 1.75000 8662.50] 1.75000 8662.50] 1.75000 8662.50
SILT FENCE FOR DITCH CHECKS | | |
0580 2602-0000050 14.000 EACH | 350.00000 4900.00] 450.00000 6300.00 | 450.00000 6300.00
SILT BASINS | | |
0590 2602-0000071 16264.300 LF | 0.20000 3252.86| 0.20000 3252.86| 0.20000 3252.86
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0600 2602-0000080 7.000 EACH | 350.00000 2450.00] 200.00000 1400.00] 200.00000 1400.00
REMOVAL OF SILT BASINS | | |
0610 2602-0000101 13854.300 LF | 0.20000 2770.86| 0.20000 2770.86 | 0.20000 2770.86
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0620 2602-0000130 9.000 EACH | 500.00000 4500.00] 1000.00000 9000.00 | 1000.00000 9000.00
TEMPORARY SEDIMENT CONTROL BASIN | | |
0630 2602-0000140 9.000 EACH | 500.00000 4500.00] 1000.00000 9000.00 | 1000.00000 9000.00
MAINTENANCE OF TEMPORARY SEDIMENT | | |
CONTROL BASIN | | |
0640 2602-0000312 1000.000 LF | 3.55000 3550.00] 3.55000 3550.00] 3.55000 3550.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0650 2602-0000320 1000.000 LF | 4.65000 4650.00] 4.65000 4650.00] 4.65000 4650.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0660 2602-0000350 2000.000 LF | 0.10000 200.00| 0.10000 200.00| 0.10000 200.00
| | |
| \ \

CONTROL DEVICE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 12
Bid Order: 102 Contract ID: 97-0201-117 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) KNO36 | ( 5 ) CR334 | ( 6 ) SA250
|[KNIFE RIVER MIDWEST LLC | CROELL AND SUBSIDIARY | SAPP, EMERY & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0670 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0680 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |

SECTION TOTALS | $ 8,619,267.09]| $ 9,058,061.79] $ 9,050,613.60
—————————————————————————————————————————— et o e
SECTION 0002 ALTERNATE 'AA' OPTION 1: PCC SHOUDLERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (117)

\ \ \
0690 2122-5190006 34632.300 SY | 28.71000 994293.33]| 23.85000 825980.36| 24.00000 831175.20
PAVED SHOULDER, P.C. CONCRETE, 6 IN. | | |
0700 2548-0000200 409.000 STA | 27.00000 11043.00] 27.00000 11043.00] 31.00000 12679.00
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | \ \

SECTION TOTALS | $ 1,005,336.33] $ 837,023.36]| $ 843,854.20
—————————————————————————————————————————— e
SECTION 0003 ALTERNATE 'AA' OPTION 2: HMA SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (117)

\ \ \

0710 2122-5500060 34632.300 SY | | |

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |

6 IN. \ \ \

0720 2548-0000100 409.000 STA | | |
MILLED SHOULDER RUMBLE STRIPS, HMA | \

SURFACE | | |

0730 2548-0000110 886.200 GAL | | |

ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |

SECTION TOTALS | $ \ $ \ $
—————————————————————————————————————————— e e et
SECTION 0004 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-020-1(117)--3H-97

\ \ \
0740 2301-7000110 115000.000 EACH | 1.00000 115000.00] 1.00000 115000.00] 1.00000 115000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | I
0750 2301-7000120 100000.000 EACH | 1.00000 100000.00| 1.00000 100000.00| 1.00000 100000.00
PAYMENT ADJUSTMENT \ \ \
INCENTIVE/DISINCENTIVE FOR QM-C PCC | | |
PAVEMENT COARSENESS AND WORKABILITY | \
FACTORS | | |
0760 2317-7000110 96000.000 EACH | 1.00000 96000.00 | 1.00000 96000.00 | 1.00000 96000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) \ \ \

SECTION TOTALS | $ 311,000.00] $ 311,000.00] $ 311,000.00

—————————————————————————————————————————— -

SECTION 0005 TRAFFIC SIGNAGE

NHSX-020-1(134) --3H-97



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 13
Bid Order: 102 Contract ID: 97-0201-117 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) KNO36 | ( 5 ) CR334 | ( 6 ) SA250
|[KNIFE RIVER MIDWEST LLC | CROELL AND SUBSIDIARY | SAPP, EMERY & SONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T T TR
\ \ \
0770 2524-6765210 48.000 EACH | 75.00000 3600.00] 75.00000 3600.00] 150.00000 7200.00
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0780 2524-9089110 145.000 EACH | 80.00000 11600.00| 80.00000 11600.00| 85.00000 12325.00
DELINEATOR, RIGID - TYPE IA | | |
0790 2524-9210000 8.000 EACH | 175.00000 1400.00] 175.00000 1400.00] 175.00000 1400.00
MILEPOST MARKERS | | |
0800 2524-9275222 424.000 LF | 15.00000 6360.00 | 15.00000 6360.00 | 37.50000 15900.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. \ \ \
0810 2524-9276010 322.000 LF | 12.00000 3864.00] 12.00000 3864.00] 27.50000 8855.00
PERFORATED SQUARE STEEL TUBE POSTS | |
0820 2524-9276021 19.000 EACH | 210.00000 3990.00] 210.00000 3990.00] 375.00000 7125.00
PERFORATED SQUARE STEEL TUBE POST | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
0830 2524-9276027 2.000 EACH | 715.00000 1430.00] 715.00000 1430.00] 375.00000 750.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
0840 2524-9325001 431.000 SF | 16.00000 6896.00 | 16.00000 6896.00 | 25.00000 10775.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0850 2528-8445110 LUMP | 3500.00000 3500.00] 3500.00000 3500.00] 3500.00000 3500.00
TRAFFIC CONTROL | | |
0860 2533-4980005 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 6000.00000 6000.00
MOBILIZATION | |
SECTION TOTALS | $ 45,140.00| $ 45,140.00] $ 73,830.00
—————————————————————————————————————————— e mmatnt it e ittt T
CONTRACT TOTALS | S 9,980,743.42| $ 10,251,225.15| $ 10,279,297.80




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

103

151020 10:00 A.M.
CONTRACT SIGNED by PETERSON CONTRACTORS INC.
By Individual Site Numbers

Contract ID: 97-0201-133

Primary County:
Established DBE Goal:

Run Date:
Page:
WOODBURY
3.00 %

11/20/15

103

1

Project: NHSX-020-1(130)--3H-97 Project: NHSX-020-1(133)--3H-97
Work Type: BRIDGE NEW - PPCB Work Type: PCC PAVEMENT - GRADE AND NEW
County: WOODBURY Prj Awd Amt: $4,918,363.40 County: WOODBURY Prj Awd Amt: $22,306,704.46
Route: U.S. 20 Route: U.S. 20
Location: U.S. 20 WB AND EB OVER LITTLE SIOUX RIVER Location: FROM MINNESOTA AVE. E. TO W. OF
0.4 MILES WEST OF IA 31 CORRECTIONVILLE (WBL/EBL)
Project: NHSX-020-1(147)--3H-97 Project: NHSX-020-1(149)--3H-97
Work Type: RCB CULVERT REPLACEMENT - SINGLE BOX Work Type: PIPE CULVERT / FLUME
County: WOODBURY Prj Awd Amt: $1,075,409.95 County: WOODBURY Prj Awd Amt: $685,018.10
Route: U.S. 20 Route: U.S. 20
Location: 1.4 MILES E. OF CO. RD. L-25 Location: 2.3 MILES E. OF CO. RD. L-25
Project: NHSX-020-1(170)--3H-97
Work Type: TRAFFIC SIGNS
County: WOODBURY Prj Awd Amt: $52,512.00
Route: U.S. 20
Location: FROM MINNESOTA AVE. E. TO W. OF
CORRECTIONVILLE (WBL/EBL)
MASHUDA CONTRACTORS, INC.
Non-responsive bid submitted: Did not submit a Bid Bond
PETERSON CONTRACTORS INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 29,038,007.91 100.00 %
2 MO480 MOYNA, C.J. & SONS, INC. $ 32,114,897.91 110.59 %
3 KNO036 KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC $ 32,344,298.89 111.38 %
4 AM193 AMES CONSTRUCTION, INC. $ 33,584,368.24 115.65 %
MA690 MASHUDA CONTRACTORS, INC. TRREGULAR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MO0O480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e i
SECTION 0001 DESIGN NO. 114; A 486'-0 X 40'-0 PRETENSION PRESTRESSED CONCETE BEAM BRIDGE NHSX-020-1(130)--3H-9
\ \ \
0010 2104-2710020 603.000 CY | 10.59000 6385.77| 10.59000 6385.77| 3.17000 1911.51
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 103000.00000 103000.00| 103000.00000 103000.00| 131909.41000 131909.41
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 139.000 cCY | 18.65000 2592.35] 18.65000 2592.35] 42.21000 5867.19
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 522.400 CY | 373.96000 195356.70| 373.96000 195356.70] 527.64000 275639.14
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7000210 796.700 CY | 538.74000 429214.16| 538.74000 429214.16| 422.11000 336295.04
HIGH PERFORMANCE STRUCTURAL CONCRETE | |
0060 2404-7775000 69012.000 LB | 0.90000 62110.80 | 0.90000 62110.80 | 0.92000 63491.04
REINFORCING STEEL | | |
0070 2404-7775005 162915.000 LB | 1.05000 171060.75] 1.05000 171060.75] 0.92000 149881.80
REINFORCING STEEL, EPOXY COATED | | |
0080 2404-7775009 7026.000 LB | 4.17000 29298.42| 4.17000 29298.42| 3.17000 22272 .42
REINFORCING STEEL, STAINLESS STEEL | | |
0090 2405-2705000 LUMP | 207372.09000 207372.09| 207372.09000 207372.09| 316582.58000 316582.58
EXCAVATE AND DEWATER | | |
0100 2407-0563120 24.000 EACH | 203.92000 4894.08| 24471.89000 587325.36| 23743.69000 569848.56
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC120 | | |
0110 2408-7800000 19358.000 LB | 3.05000 59041.90| 3.05000 59041.90| 3.17000 61364.86
STRUCTURAL STEEL | | |
0120 2413-1200000 96.000 LF | 203.92000 19576.32| 203.92000 19576.32| 158.29000 15195.84
STEEL EXTRUSION JOINT WITH NEOPRENE | |
0130 2413-1200100 96.000 LF | 27.00000 2592.00| 39.30000 3772.80| 52.76000 5064.96
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0140 2414-6424110 1032.100 LF | 101.70000 104964.57| 91.00000 93921.10| 70.70000 72969.47
CONCRETE BARRIER RAILING | | |
0150 2501-0201473 7040.000 LF | 49.47000 348268.80 | 49.47000 348268.80 | 49.60000 349184.00
PILES, STEEL, HP 14 X 73 | | |
0160 2501-6335010 640.000 LF | 46.46000 29734.40] 46.46000 29734.40] 52.76000 33766.40
PREBORED HOLES | |
0170 2507-2638650 12.000 SY | 116.39000 1396.68| 116.39000 1396.68| 131.91000 1582.92
BRIDGE WING ARMORING - EROSION STONE | | |
0180 2507-3250005 1110.800 sY | 2.24000 2488.19] 2.24000 2488.19] 3.17000 3521.24
ENGINEERING FABRIC | | |
0190 2507-6800061 753.400 TON | 55.78000 42024 .65| 55.78000 42024.65| 49.60000 37368.64
| \ \

REVETMENT, CLASS E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MO0480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e et e it B
0200 2507-8029000 223.200 TON | 50.56000 11284.99| 50.56000 11284.99| 49.60000 11070.72
EROSION STONE | | |
0210 2533-4980005 LUMP | 211292.00000 211292.00] 211292.00000 211292.00] 316582.58000 316582.58
MOBILIZATION | | |
SECTION TOTALS | S 2,043,949.62| S 2,616,518.23] S 2,781,370.32
————————————————————————————————————————— -
SECTION 0002 DESIGN NO. 214; A 486'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE NHSX-020-1(130)--3H
\ \ \
0220 2104-2710020 2068.000 cCY | 15.66000 32384.88| 15.66000 32384.88]| 3.17000 6555.56
EXCAVATION, CLASS 10, CHANNEL | | |
0230 2402-2720000 292.000 cCY | 8.88000 2592.96]| 8.88000 2592.96]| 31.66000 9244.72
EXCAVATION, CLASS 20 | | |
0240 2403-0100010 522.400 CY | 357.19000 186596.06 | 357.19000 186596.06 | 527.64000 275639.14
STRUCTURAL CONCRETE (BRIDGE) | | |
0250 2403-7000210 795.600 CY | 543.32000 432265.39] 543.32000 432265.39| 422.11000 335830.72
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0260 2404-7775000 68916.000 LB | 0.90000 62024.40] 0.90000 62024.40] 0.92000 63402.72
REINFORCING STEEL | | |
0270 2404-7775005 162875.000 LB | 1.05000 171018.75| 1.05000 171018.75| 0.92000 149845.00
REINFORCING STEEL, EPOXY COATED | | |
0280 2404-7775009 7026.000 LB | 4.17000 29298.42| 4.17000 29298.42| 3.17000 22272 .42
REINFORCING STEEL, STAINLESS STEEL | | |
0290 2405-2705000 LUMP | 184775.14000 184775.14 | 184775.14000 184775.14 | 290200.70000 290200.70
EXCAVATE AND DEWATER | | |
0300 2407-0563120 24.000 EACH | 24471.89000 587325.36] 24471.89000 587325.36] 23743.69000 569848.56
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC120 | |
0310 2408-7800000 19358.000 LB | 3.05000 59041.90] 3.05000 59041.90] 3.17000 61364.86
STRUCTURAL STEEL | |
0320 2413-1200000 96.000 LF | 203.92000 19576.32]| 203.92000 19576.32| 158.29000 15195.84
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0330 2413-1200100 96.000 LF | 39.30000 3772.80] 39.30000 3772.80] 52.76000 5064.96
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0340 2414-6424110 1032.100 LF | 101.70000 104964.57] 91.00000 93921.10| 70.70000 72969.47
CONCRETE BARRIER RAILING | | |
0350 2501-0201473 6720.000 LF | 49.04000 329548.80] 49.04000 329548.80] 49.60000 333312.00
PILES, STEEL, HP 14 X 73 | | |
0360 2507-2638650 12.000 sY | 116.39000 1396.68]| 116.39000 1396.68]| 131.91000 1582.92
BRIDGE WING ARMORING - EROSION STONE | |
0370 2507-3250005 2299.900 SY | 2.24000 5151.78] 2.24000 5151.78] 3.17000 7290.68
\ \ \

ENGINEERING FABRIC



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 4
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MO0O480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. |[MOYNA, C.J. & SONS, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et sttt T e e
0380 2507-6800021 117.200 TON | 67.03000 7855.92 | 67.03000 7855.92 | 52.76000 6183.47
REVETMENT, CLASS B | | |
0390 2507-6800061 2962.800 TON | 58.58000 173560.82] 58.58000 173560.82] 49.60000 146954.88
REVETMENT, CLASS E | | |
0400 2507-8029000 386.700 TON | 50.56000 19551.55] 50.56000 19551.55] 49.60000 19180.32
EROSION STONE | | |
0410 2533-4980005 LUMP | 211292.00000 211292.00| 211292.00000 211292.00| 316582.58000 316582.58
MOBILIZATION | | |
SECTION TOTALS \ $ 2,623,994.50] $ 2,612,951.03] $ 2,708,521.52
—————————————————————————————————————————— -
SECTION 0003 ROADWAY ITEMS NHSX-020-1(130)--3H-97
\ \ \
0420 2122-5190501 84.400 SY | 120.00000 10128.00| 134.00000 11309.60| 126.63000 10687.57
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0430 2301-0690203 1514.800 sSY | 146.00000 221160.80 | 152.00000 230249.60| 154.07000 233385.24
BRIDGE APPROACH, BR-203 | | |
0440 2412-0000100 5434.800 SY | 2.60000 14130.48| 2.40000 13043.52| 1.90000 10326.12
LONGITUDINAL GROOVING IN CONCRETE | | |
0450 2503-0500401 2.000 EACH | 2500.00000 5000.00] 3800.00000 7600.00] 3693.47000 7386.94
BRIDGE END DRAIN, DR-401 | | |
SECTION TOTALS | $ 250,419.28| $ 262,202.72| $ 261,785.87
—————————————————————————————————————————— e mmatnt it e ittt T
SECTION 0004  ROADWAY ITEMS NHSX-020-1(133) --3H-97
\ \ \
0460 2101-0850001 2.500 ACRE | 3500.00000 8750.00| 4000.00000 10000.00 | 2110.55000 5276.38
CLEARING AND GRUBBING | | |
0475 2102-0425071 11229.600 CY | 25.00000 280740.00 | 34.80000 390790.08| 25.00000 280740.00
SPECTIAL BACKFILL | | |
0480 2102-2624980 119060.000 CY | 16.38000 1950202.80] 6.80000 809608.00] 13.14000 1564448.40
CONTRACTOR FURNISHED SELECT TREATMENT | |
0490 2102-2625000 1030.000 cCY | 6.85000 7055.50] 10.00000 10300.00| 10.55000 10866.50
EMBANKMENT-IN-PLACE | | |
0500 2102-2710070 2269635.000 CY | 2.75000 6241496.25| 3.40000 7716759.00]| 3.27000 7421706.45
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0510 2102-2710090 29742.000 CY | 3.90000 115993.80] 3.50000 104097.00] 3.17000 94282.14
EXCAVATION, CLASS 10, WASTE | | |
0520 2102-2712015 150.000 cCY | 34.00000 5100.00] 100.00000 15000.00| 10.55000 1582.50
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
| \ \

FRAGMENTS



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

GRANULAR SURFACING ON ROAD, CLASS A
CRUSHED STONE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 5
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MO480 | ( 3 ) KNO036
| PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et e et et et
0530 2102-4560000 381.000 STA | 57.00000 21717.00] 50.00000 19050.00| 211.06000 80413.86
LOCATING TILE LINES | | |
0540 2105-8425005 23355.000 CYy | 15.40000 359667.00] 8.00000 186840.00] 5.28000 123314.40
TOPSOIL, FURNISH AND SPREAD | | |
0550 2105-8425011 213597.000 CY | 1.50000 320395.50] 3.10000 662150.70] 2.37000 506224.89
TOPSOIL, SPREAD | | |
0560 2105-8425020 265808.000 CY | 1.50000 398712.00] 1.70000 451873.60] 2.11000 560854.88
TOPSOIL, STRIP AND STOCKPILE | | |
0570 2107-0425020 1718.600 CY | 4.45000 7647.77] 12.00000 20623.20] 5.28000 9074.21
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | \ \
0580 2107-0875100 1843156.000 CY | 0.25000 460789.00] 0.60000 1105893.60] 0.45000 829420.20
COMPACTION WITH MOISTURE CONTROL | \ \
0590 2111-8174100 142632.800 SY | 10.29000 1467691.51| 9.30000 1326485.04 | 9.25000 1319353.40
GRANULAR SUBBASE | | \
0600 2112-0000100 299286.300 LF | 0.49000 146650.29| 0.46000 137671.70| 0.42000 125700.25
WICK DRAIN | | \
0605 2115-0100000 1085.400 CY | 40.00000 43416.00| 43.80000 47540.52 | 54.00000 58611.60
MODIFIED SUBBASE | | |
0610 2121-7425010 9797.000 TON | 22.25000 217983.25] 34.60000 338976.20] 38.00000 372286.00
GRANULAR SHOULDERS, TYPE A | | |
0620 2122-5190010 7140.300 SY | 36.50000 260620.95] 36.50000 260620.95] 54.00000 385576.20
PAVED SHOULDER, P.C. CONCRETE, 10 IN. | | |
0630 2123-7450000 689.100 STA | 145.00000 99919.50] 590.00000 406569.00| 179.40000 123624.54
SHOULDER CONSTRUCTION, EARTH | | |
0640 2123-7450020 56.300 STA | 195.00000 10978.50]| 250.00000 14075.00| 179.40000 10100.22
SHOULDER FINISHING, EARTH | | |
0665 2301-9091000 4.000 EACH | 175.00000 700.00] 175.00000 700.00] 211.06000 844 .24
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0670 2301-1003100 118525.700 SY | 30.60000 3626886.42| 30.60000 3626886.42| 35.50000 4207662 .35
STANDARD OR SLIP-FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, QM-C, CLASS 3 | | |
DURABILITY, 10 IN. | | |
0680 2303-9091010 8.000 EACH | 325.00000 2600.00| 325.00000 2600.00| 342.97000 2743.76
RUMBLE STRIP PANEL (HMA SURFACE) | | |
0690 2304-0100000 1525.000 SY | 44.00000 67100.00| 44.00000 67100.00| 68.00000 103700.00
DETOUR PAVEMENT \ \ \
0700 2312-8260051 540.000 TON | 21.00000 11340.00] 34.60000 18684.00| 43.00000 23220.00
| \ \
| | |



IOWA DEPARTMENT OF TRANSPORTATION

CULVERT, 3000D CONCRETE ROADWAY PIPE,

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 6
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) M0480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0710 2315-8275025 549.000 TON | 21.00000 11529.00| 34.60000 18995.40| 43.00000 23607.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0720 2401-6745650 LUMP | 85000.00000 85000.00 | 24000.00000 24000.00] 34808.26000 34808.26
REMOVAL OF EXISTING STRUCTURES | | |
0730 2402-0425040 3956.100 CY | 30.00000 118683.00 | 32.00000 126595.20 | 31.66000 125250.13
FLOODED BACKFILL | |
0740 2402-2720100 12148.800 CY | 8.00000 97190.40 | 7.50000 91116.00| 8.44000 102535.87
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | \
0750 2416-0100024 27.000 EACH | 950.00000 25650.00]| 1000.00000 27000.00] 1002.51000 27067.77
APRONS, CONCRETE, 24 IN. DIA. | | \
0760 2416-0100030 7.000 EACH | 975.00000 6825.00] 900.00000 6300.00] 1028.89000 7202.23
APRONS, CONCRETE, 30 IN. DIA. | | |
0770 2416-0100036 6.000 EACH | 1450.00000 8700.00 | 1050.00000 6300.00] 1530.15000 9180.90
APRONS, CONCRETE, 36 IN. DIA. | | |
0780 2416-0100042 4.000 EACH | 1775.00000 7100.00 | 1300.00000 5200.00 | 1873.11000 7492.44
APRONS, CONCRETE, 42 IN. DIA. | | |
0790 2416-0100048 3.000 EACH | 1900.00000 5700.00 | 1500.00000 4500.00 | 2005.02000 6015.06
APRONS, CONCRETE, 48 IN. DIA. | | |
0800 2416-0100054 1.000 EACH | 2300.00000 2300.00 | 2000.00000 2000.00 | 2427.13000 2427.13
APRONS, CONCRETE, 54 IN. DIA. | | |
0810 2416-0100066 1.000 EACH | 2900.00000 2900.00 | 2500.00000 2500.00 | 3060.30000 3060.30
APRONS, CONCRETE, 66 IN. DIA. | | |
0820 2416-1180024 1914.000 LF | 60.00000 114840.00] 60.00000 114840.00 | 63.32000 121194.48
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0830 2416-1180030 584.000 LF | 74.00000 43216.00| 70.00000 40880.00 | 78.09000 45604.56
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
DIA. \ \ |
0840 2416-1180036 256.000 LF | 92.00000 23552.00]| 105.00000 26880.00]| 97.09000 24855.04
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | \
DIA. | | |
0850 2416-1180048 106.000 LF | 160.00000 16960.00] 175.00000 18550.00] 168.84000 17897.04
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0860 2416-1180066 140.000 LF | 260.00000 36400.00 | 300.00000 42000.00 | 274.37000 38411.80
CULVERT, CONCRETE ROADWAY PIPE, 66 IN. | | |
DIA. \ \ \
0870 2416-1240054 170.000 LF | 230.00000 39100.00] 250.00000 42500.00]| 242.71000 41260.70
| | |
| | |

54 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

SUBDRAIN, LONGITUDINAL,

(BACKSLOPE) 4

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 7
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MO0480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC. |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R e E ettt s
0880 2416-1245030 392.000 LF | 140.00000 54880.00| 175.00000 68600.00| 147.74000 57914.08
CULVERT, 3750D CONCRETE ROADWAY PIPE, | |
30 IN. DIA. | | |
0890 2416-1262024 102.000 LF | 600.00000 61200.00 | 410.00000 41820.00] 471.71000 48114.42
CULVERT, CONCRETE PIPE, 2000D, | | |
TRENCHLESS, 24 IN. DIA. | | |
0900 2416-1263054 198.000 LF | 960.00000 190080.00| 780.00000 154440.00]| 857.94000 169872.12
CULVERT, CONCRETE PIPE, 3000D, | | \
TRENCHLESS, 54 IN. DIA. | | I
0910 2417-0225024 12.000 EACH | 350.00000 4200.00] 300.00000 3600.00| 369.35000 4432.20
APRONS, METAL, 24 IN. DIA. | | |
0920 2417-0225030 3.000 EACH | 475.00000 1425.00| 375.00000 1125.00] 501.26000 1503.78
APRONS, METAL, 30 IN. DIA. | | |
0930 2417-1060024 1224.000 LF | 45.00000 55080.00| 35.00000 42840.00| 47.49000 58127.76
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. | | |
0940 2417-1060030 372.000 LF | 60.00000 22320.00] 50.00000 18600.00| 63.32000 23555.04
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
30 IN. DIA. | | |
0950 2418-0000010 3.000 EACH | 20000.00000 60000.00 | 6000.00000 18000.00| 26381.88000 79145.64
TEMPORARY STREAM DIVERSION | | |
0960 2422-0360024 8.000 EACH | 350.00000 2800.00| 300.00000 2400.00| 369.35000 2954.80
APRONS, UNCLASSIFIED, 24 IN. DIA. | |
0970 2422-0360030 2.000 EACH | 475.00000 950.00] 375.00000 750.00 | 501.26000 1002.52
APRONS, UNCLASSIFIED, 30 IN. DIA. | |
0980 2422-1722024 255.000 LF | 37.00000 9435.00] 35.00000 8925.00| 39.05000 9957.75
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | | |
IN. DIA. | \ |
0990 2422-1723030 58.000 LF | 55.00000 3190.00]| 45.00000 2610.00| 58.04000 3366.32
CULVERT, UNCLASSIFIED ROADWAY PIPE, 30 | | |
IN. DIA. | | |
1000 2435-0254700 2.000 EACH | 14500.00000 29000.00] 11500.00000 23000.00] 15301.49000 30602.98
BARRIER INTAKE, SW-547 | | |
1010 2435-0254800 1.000 EACH | 11750.00000 11750.00] 11000.00000 11000.00] 12399.48000 12399.48
BARRIER INTAKE, SW-548 [ | |
1020 2435-0256200 5.000 EACH | 3400.00000 17000.00] 5000.00000 25000.00| 3587.94000 17939.70
INTAKE, SW-562 | |
1030 2502-8212024 4950.000 LF | 20.00000 99000.00| 17.50000 86625.00] 18.47000 91426.50
| | |
| | |

IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 8
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MO0O480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. |[MOYNA, C.J. & SONS, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
1040 2502-8212034 43015.000 LF | 5.35000 230130.25] 4.50000 193567.50] 4.75000 204321.25
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
1050 2502-8221304 196.000 EACH | 140.00000 27440.00] 175.00000 34300.00 | 184.67000 36195.32
SUBDRAIN OUTLET, DR-304 | | |
1060 2503-3775048 1.000 EACH | 6200.00000 6200.00 | 6000.00000 6000.00 | 6542.71000 6542.71
GATE, OUTLET CONTROL, FLAP, 48 IN. | | |
1070 2505-4008120 915.000 LF | 5.00000 4575.00| 4.00000 3660.00] 5.28000 4831.20
REMOVAL OF STEEL BEAM GUARDRAIL | | |
1080 2505-4008130 13951.000 LF | 2.10000 29297.10] 2.00000 27902.00] 2.22000 30971.22
REMOVAL OF CABLE GUARDRAIL | | |
1090 2505-4008300 175.000 LF | 17.95000 3141.25] 25.00000 4375.00] 18.94000 3314.50
STEEL BEAM GUARDRAIL | | |
1100 2505-4008400 2.000 EACH | 1650.00000 3300.00] 2500.00000 5000.00] 1741.21000 3482.42
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
1110 2505-4021010 2.000 EACH | 300.00000 600.00| 250.00000 500.00] 316.59000 633.18
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
1120 2505-4021700 2.000 EACH | 1950.00000 3900.00] 2500.00000 5000.00] 2057.79000 4115.58
STEEL BEAM GUARDRATL END TERMINAL | | |
1130 2506-4984000 237.700 CY | 125.00000 29712.50] 190.00000 45163.00 | 131.91000 31355.01
FLOWABLE MORTAR | | |
1140 2507-3250005 12372.900 sSY | 2.00000 24745.80] 3.40000 42067.86 | 4.22000 52213.64
ENGINEERING FABRIC | | |
1150 2507-6800061 11791.500 TON | 39.00000 459868.50 | 44.00000 518826.00 | 46.43000 547479.35
REVETMENT, CLASS E | | |
1160 2507-8029000 982.800 TON | 40.50000 39803.40| 48.00000 47174 .40 | 45.67000 44884.48
EROSION STONE | |
1170 2510-6745850 81983.000 sSY | 4.50000 368923.50| 6.40000 524691.20| 5.50000 450906.50
REMOVAL OF PAVEMENT | | |
1180 2513-0001000 1014.000 LF | 90.00000 91260.00 | 79.50000 80613.00 | 83.89000 85064.46
CONCRETE BARRIER, BA-100 | | |
1190 2513-0001011 2.000 EACH | 2400.00000 4800.00] 2447.00000 4894.00| 2582.26000 5164.52
CONCRETE BARRIER, BA-101 | | |
1200 2513-0001020 48.000 LF | 165.00000 7920.00] 185.00000 8880.00| 195.23000 9371.04
CONCRETE BARRIER, BA-102 | | |
1210 2513-0001050 4.000 EACH | 2400.00000 9600.00 | 2321.00000 9284.00 | 2449.30000 9797.20
CONCRETE BARRIER, BA-105 | | |
1220 2518-6910000 73.000 EACH | 25.00000 1825.00] 25.00000 1825.00] 26.38000 1925.74
\ \ \

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 9
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) M0480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
1230 2519-2000010 925.000 LF | 5.99000 5540.75]| 5.95000 5503.75]| 6.32000 5846.00
FENCE, CHANNEL CROSSING, TYPE A | \ \
1240 2519-3280000 34660.500 LF | 2.44000 84571.62| 2.15000 74520.08 | 2.57000 89077.49
FENCE, FIELD | \
1250 2519-3300400 502.000 EACH | 124.95000 62724.90| 120.00000 60240.00 | 131.86000 66193.72
FIELD FENCE BRACE PANELS | | \
1260 2520-3350010 1.000 EACH | 8000.00000 8000.00 | 25000.00000 25000.00] 20171.94000 20171.94
FIELD LABORATORY | | |
1270 2527-9263109 2681.240 STA | 10.50000 28153.02] 10.50000 28153.02]| 11.08000 29708.14
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
1280 2527-9263137 16.000 EACH | 110.00000 1760.00 | 110.00000 1760.00 | 116.08000 1857.28
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
1290 2527-9263180 374.350 STA | 20.00000 7487.00 | 20.00000 7487.00 | 21.11000 7902.53
PAVEMENT MARKINGS REMOVED | | |
1300 2527-9263190 16.000 EACH | 125.00000 2000.00 | 125.00000 2000.00 | 131.91000 2110.56
SYMBOLS AND LEGENDS REMOVED | | |
1310 2528-8445110 LUMP | 38750.00000 38750.00 | 52000.00000 52000.00 | 40891.92000 40891.92
TRAFFIC CONTROL | |
1320 2528-8445113 60.000 EACH | 435.00000 26100.00] 435.00000 26100.00] 435.00000 26100.00
FLAGGERS | | |
1325 2530-5070221 560.000 SY | 195.00000 109200.00 | 80.00000 44800.00 | 183.93000 103000.80
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
1330 2533-4980005 LUMP | 702650.00000 702650.00] 1640000.00000 1640000.00] 717832.10000 717832.10
MOBILIZATION | |
1340 2548-0000200 392.900 STA | 27.00000 10608.30]| 27.00000 10608.30| 28.49000 11193.72
MILLED SHOULDER RUMBLE STRIPS, PCC | | I
SURFACE | | \
1350 2551-0000110 1.000 EACH | 1250.00000 1250.00| 1250.00000 1250.00| 1319.09000 1319.09
TEMP CRASH CUSHION | | |
1360 2551-0000230 1.000 EACH | 25000.00000 25000.00]| 25000.00000 25000.00] 26381.88000 26381.88
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
1370 2551-0000300 1.000 EACH | 250.00000 250.00 | 250.00000 250.00| 263.82000 263.82
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
1380 2599-9999009 376.000 LF | 190.00000 71440.00| 260.00000 97760.00 | 200.50000 75388.00
('"LINEAR FEET' ITEM) CULVERT, 4000D | | |
CONC ROADWAY PIPE, 42 IN | \ \
1390 2599-9999009 54535.000 LF | 1.67000 91073.45| 1.74000 94890.90 | 1.74000 94890.90
('"LINEAR FEET' ITEM) HORIZONTAL STRIP | \
| | |

DRAIN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 10
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) M0480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC. |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
1400 2599-9999009 302.000 LF | 285.00000 86070.00 | 229.00000 69158.00 | 241.66000 72981.32
('"LINEAR FEET' ITEM) PERMALOK, STEEL, | | |
36 IN. DIA. | | |
1410 2599-9999009 208.000 LF | 330.00000 68640.00 | 274.00000 56992.00 | 289.15000 60143.20
('"LINEAR FEET' ITEM) PERMALOK, STEEL, | | |
42 IN. DIA. | \ \
1420 2599-9999009 300.000 LF | 540.00000 162000.00 | 455.00000 136500.00 | 480.15000 144045.00
('"LINEAR FEET' ITEM) PERMALOK, STEEL, | |
TRENCHLESS, 36 IN. DIA. | | |
1430 2599-9999009 364.000 LF | 720.00000 262080.00]| 479.00000 174356.00 | 505.48000 183994.72
('"LINEAR FEET' ITEM) PERMALOK, STEEL, | | |
TRENCHLESS, 42 IN. DIA. | | |
1440 2599-9999012 4000.000 MGAL | 30.00000 120000.00 | 15.00000 60000.00 | 15.83000 63320.00
('"THOUSANDS OF GALLONS' ITEM) DUST | | |
CONTROL WATERING | \ |
1450 2601-2634100 153.000 ACRE | 700.00000 107100.00| 400.00000 61200.00 | 490.70000 75077.10
MULCHING | | |
1460 2601-2634105 1.000 ACRE | 2650.00000 2650.00 | 3000.00000 3000.00| 4221.10000 4221.10
MULCHING, BONDED FIBER MATRIX | | \
1470 2601-2636043 29.000 ACRE | 495.00000 14355.00 | 600.00000 17400.00 | 627.89000 18208.81
SEEDING AND FERTILIZING (RURAL) | | |
1480 2601-2640350 1356.000 SQ | 9.25000 12543.00| 13.00000 17628.00 | 12.93000 17533.08
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT \ \ \
1490 2601-2642100 153.000 ACRE | 275.00000 42075.00 | 465.00000 71145.00 | 522.36000 79921.08
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
1500 2601-2642120 1.000 ACRE | 750.00000 750.00 | 900.00000 900.00] 2638.19000 2638.19
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | \
1510 2601-2643110 594.200 MGAL | 60.00000 35652.00 | 60.00000 35652.00 | 60.00000 35652.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
1520 2601-2643300 3.000 EACH | 350.00000 1050.00] 350.00000 1050.00] 350.00000 1050.00
MOBILIZATION FOR WATERING | \ |
1530 2601-2643412 1411.000 SQ | 39.50000 55734.50] 70.00000 98770.00| 47.49000 67008.39
TURF REINFORCEMENT MAT, TYPE 2 | | \
1540 2601-2643414 204.000 SQ | 115.75000 23613.00] 125.00000 25500.00| 110.80000 22603.20
TURF REINFORCEMENT MAT, TYPE 4 | | \
1550 2602-0000020 86424.000 LF | 1.45000 125314.80| 1.35000 116672.40| 1.27000 109758.48
| | \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 11
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MO0O480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. |[MOYNA, C.J. & SONS, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e mnt
1560 2602-0000030 40044.000 LF | 1.60000 64070.40 | 1.45000 58063.80 | 1.74000 69676.56
SILT FENCE FOR DITCH CHECKS | | |
1570 2602-0000050 82.000 EACH | 350.00000 28700 | 450.00000 36900.00 | 158.29000 12979.78
SILT BASINS | | |
1580 2602-0000071 63234.000 LF | 0.10000 6323 | 0.05000 3161.70] 0.21000 13279.14
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
1590 2602-0000101 12646.800 LF | 0.10000 1264 | 0.20000 2529.36| 0.21000 2655.83
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
1600 2602-0000130 24.000 EACH | 1200.00000 28800.00] 3000.00000 72000.00 | 527.64000 12663.36
TEMPORARY SEDIMENT CONTROL BASIN | | |
1610 2602-0000140 24.000 EACH | 400.00000 9600.00 | 1500.00000 36000.00 | 1055.28000 25326.72
MAINTENANCE OF TEMPORARY SEDIMENT | | |
CONTROL BASIN | |
1620 2602-0000150 1000.000 LF | 31.00000 31000.00 | 42.00000 42000.00 | 31.66000 31660.00
STABILIZED CONSTRUCTION ENTRANCE | | |
1630 2602-0000212 1000.000 LF | 18.75000 18750. \ 16.00000 16000.00 | 22.69000 22690.00
FLOATING SILT CURTAIN (HANGING) | | |
1640 2602-0000240 500.000 LF | 7.50000 3750. \ 7.00000 3500.00] 1.06000 530.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
1650 2602-0000312 1000.000 LF | 3.25000 3250.00] 3.00000 3000.00] 3.64000 3640.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
1660 2602-0000320 13500.000 LF | 3.95000 53325.00 | 3.50000 47250.00 | 4.91000 66285.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
1670 2602-0000350 14500.000 LF | 0.45000 6525.00 | 0.25000 3625.00] 0.21000 3045.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
1680 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
1690 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 21,402,195.56| S 23,892,884.88| $ 23,548,599.44
—————————————————————————————————————————— o
SECTION 0005 ALTERNATE 'AA' OPTION 1: PCC SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (133)
\ \ \
1700 2122-5190006 28156.500 SY | 21.60000 608180.40| 21.60000 608180.40] 29.00000 816538.50
|

PAVED SHOULDER, P.C. CONCRETE, 6 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 12
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) M0480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC. |KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
1710 2548-0000200 345.500 STA | 27.00000 9328.50] 27.00000 9328.50] 28.49000 9843.30
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |

SECTION TOTALS | $ 617,508.90]| $ 617,508.90| $ 826,381.80
—————————————————————————————————————————— R et R e et e T e e
SECTION 0006  ALTERNATE 'AA' OPTION 2: HMA SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (133)

\ \ \

1720 2122-5500060 28156.500 SY | | |

PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |

6 IN. | | |

1730 2548-0000100 345.500 STA | | |

MILLED SHOULDER RUMBLE STRIPS, HMA | | |

SURFACE | | \

1740 2548-0000110 748.600 GAL | | |

ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | \

SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— -
SECTION 0007 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-020-1(133)--3H-97

\ \ \
1750 2301-7000110 105000.000 EACH | 1.00000 105000.00 | 1.00000 105000.00 | 1.00000 105000.00
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
1760 2301-7000120 94000.000 EACH | 1.00000 94000.00 | 1.00000 94000.00 | 1.00000 94000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | | \
1770 2317-7000110 88000.000 EACH | 1.00000 88000.00 | 1.00000 88000.00 | 1.00000 88000.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |

SECTION TOTALS | S 287,000.00] $ 287,000.00] $ 287,000.00
—————————————————————————————————————————— e et bt e T
SECTION 0008 ALTERNATE 'BB' OPTION 1: ITEMS FOR A 10'-0X6'-0X334'-0 RCB BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (1

\ \ \
1780 2104-2710020 190.000 cCYy | \ \ 10.55000 2004.50
EXCAVATION, CLASS 10, CHANNEL | | |
1790 2401-6750001 LUMP | | \ 21105.51000 21105.51
| | |

REMOVALS, AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 13

Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY

Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MO0O480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
1800 2402-2720000 2346.000 CY | | | 11.61000 27237.06
EXCAVATION, CLASS 20 | | |
1810 2403-0100020 398.700 CY | | | 448.49000 178812.96
STRUCTURAL CONCRETE (RCB CULVERT) | |
1820 2404-7775000 69655.000 LB | | | 1.11000 77317.05
REINFORCING STEEL | | |
1830 2507-3250005 400.000 SY | | | 3.17000 1268.00
ENGINEERING FABRIC | | |
1840 2507-6800061 300.000 TON | | | 63.32000 18996.00
REVETMENT, CLASS E | | |
1850 2533-4980005 LUMP | | | 31658.26000 31658.26
MOBILIZATION | | \

SECTION TOTALS | $ | $ | $ 358,399.34
—————————————————————————————————————————— -
SECTION 0009 ALTERNATE 'BB' OPTION 2: ITEMS FOR A 10'-0X6'-0X352'-0 PRCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (

\ \ \
1860 2104-2710020 190.000 cCY | 8.75000 1662.50] 15.00000 2850.00]
EXCAVATION, CLASS 10, CHANNEL | | |
1870 2401-6750001 LUMP | 8500.00000 8500.00| 9000.00000 9000.00|
REMOVALS, AS PER PLAN | | |
1880 2402-0425030 104.000 cCY | 55.60000 5782.40| 30.00000 3120.00]
GRANULAR BACKFILL | | |
1890 2402-2720000 2569.000 CY | 6.00000 15414.00| 18.00000 46242.00 |
EXCAVATION, CLASS 20 | | |
1900 2403-0100020 1.300 CYy | 3250.00000 4225.00] 1300.00000 1690.00]
STRUCTURAL CONCRETE (RCB CULVERT) | |
1910 2404-7775000 143.000 LB | 15.00000 2145.00] 8.00000 1144.00]
REINFORCING STEEL | | |
1920 2415-2111006 352.000 LF | 650.00000 228800.00 | 625.00000 220000.00 |
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
6 FT. | \ \
1930 2415-2201006 2.000 EACH | 14750.00000 29500.00] 11500.00000 23000.00]
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 10 FT. X 6 FT. | | |
1940 2507-3250005 400.000 SY | 3.00000 1200.00] 4.00000 1600.00|
ENGINEERING FABRIC | | |
1950 2507-6800061 300.000 TON | 41.75000 12525.00| 55.00000 16500.00 |
REVETMENT, CLASS E | \ \
1960 2533-4980005 LUMP | 10000.00000 10000.00 | 11000.00000 11000.00|
MOBILIZATION | |

SECTION TOTALS | S 319,753.90] S 336,146.00] S

—————————————————————————————————————————— o

SECTION 0010 DESIGN NO.

1516; 12X12 RCB WITH FLUME AND BASIN NHSX-020-1(147)--3H-97
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 14
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MO0O480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. |[MOYNA, C.J. & SONS, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
1970 2104-2710020 160.000 CY | 10.00000 1600.00] 10.00000 1600.00] 10.55000 1688.00
EXCAVATION, CLASS 10, CHANNEL | | |
1980 2401-6750001 LUMP | 30000.00000 30000.00 | 30000.00000 30000.00 | 31658.26000 31658.26
REMOVALS, AS PER PLAN | | |
1990 2402-2720000 9619.000 CY | 10.00000 96190.00 | 10.00000 96190.00 | 10.55000 101480.45
EXCAVATION, CLASS 20 | | |
2000 2403-0100020 953.500 CY | 385.00000 367097.50| 385.00000 367097.50| 406.28000 387387.98
STRUCTURAL CONCRETE (RCB CULVERT) | | |
2010 2404-7775000 161151.000 LB | 1.05000 169208.55] 1.05000 169208.55] 1.11000 178877.61
REINFORCING STEEL | | |
2020 2507-3250005 320.000 SY | 3.00000 960.00| 3.00000 960.00| 3.17000 1014.40
ENGINEERING FABRIC | | |
2030 2507-6800061 260.000 TON | 60.00000 15600.00 | 60.00000 15600.00 | 63.32000 16463.20
REVETMENT, CLASS E | | |
2040 2533-4980005 LUMP | 75000.00000 75000.00 | 75000.00000 75000.00 | 79145.65000 79145.65
MOBILIZATION | | |
SECTION TOTALS | $ 755,656.05] $ 755,656.05] $ 797,715.55
—————————————————————————————————————————— -
SECTION 0011 DESIGN NO. 1616; 8'-0X6'-0 FLUME AND BASIN FOR 66 IN. REINFORCED CONCRETE PIPE NHSX-020-1(149)--3H-97
\ \ \
2050 2402-2720000 200.000 cCY | 15.00000 3000.00] 15.00000 3000.00] 15.83000 3166.00
EXCAVATION, CLASS 20 | | |
2060 2403-0100020 72.200 CY | 750.00000 54150.00 | 750.00000 54150.00 | 791.46000 57143.41
STRUCTURAL CONCRETE (RCB CULVERT) | | |
2070 2404-7775000 12996.000 LB | 1.30000 16894.80| 1.30000 16894.80 | 1.37000 17804.52
REINFORCING STEEL | | |
2080 2533-4980005 LUMP | 10000.00000 10000.00 | 10000.00000 10000.00 | 10552.75000 10552.75
MOBILIZATION | | |
SECTION TOTALS | $ 84,044.80] $ 84,044.80] $ 88,666.68
—————————————————————————————————————————— e mmatnt it e ittt T
SECTION 0012 DESIGN NO. 1716; 6'-0 X 5'-0 FLUME AND BASIN FOR 54 IN. REINFORCED CONCRETE PIPE NHSX-020-1(149) --3H-97
\ \ \
2090 2402-2720000 101.000 cCY | 15.00000 1515.00] 15.00000 1515.00] 15.83000 1598.83
EXCAVATION, CLASS 20 | | |
2100 2403-0100020 67.600 CY | 800.00000 54080.00 | 800.00000 54080.00 | 844.22000 57069.27
STRUCTURAL CONCRETE (RCB CULVERT) | | |
2110 2404-7775000 10522.000 LB | 1.30000 13678.60| 1.30000 13678.60| 1.37000 14415.14
REINFORCING STEEL | | |
2120 2533-4980005 LUMP | 10000.00000 10000.00 | 10000.00000 10000.00 | 10552.75000 10552.75
MOBILIZATION | |
SECTION TOTALS | S 79,273.60| S 79,273.60| $ 83,635.99
—————————————————————————————————————————— o

SECTION 0013  DESIGN NO. 1816; 8'-0X8'-0 RCB WITH FLUME AND BASIN
\ \

NHSX-020-1(149) --3H-97



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 15
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MO0O480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
2130 2104-2710020 95.000 cCY | 15.00000 1425.00] 15.00000 1425.00] 15.83000 1503.85
EXCAVATION, CLASS 10, CHANNEL | | |
2140 2401-6750001 LUMP | 20000.00000 20000.00| 20000.00000 20000.00]| 21105.51000 21105.51
REMOVALS, AS PER PLAN | | |
2150 2402-2720000 14361.000 cCY | 7.00000 100527.00] 7.00000 100527.00] 7.39000 106127.79
EXCAVATION, CLASS 20 | | |
2160 2403-0100020 580.000 CY | 440.00000 255200.00 | 440.00000 255200.00 | 464.32000 269305.60
STRUCTURAL CONCRETE (RCB CULVERT) | |
2170 2404-7775000 95407.000 LB | 1.10000 104947.70| 1.10000 104947.70| 1.16000 110672.12
REINFORCING STEEL | | |
2180 2507-3250005 200.000 SY | 3.00000 600.00| 3.00000 600.00| 3.17000 634.00
ENGINEERING FABRIC | | |
2190 2507-6800061 150.000 TON | 60.00000 9000.00 | 60.00000 9000.00 | 63.32000 9498.00
REVETMENT, CLASS E | | |
2200 2533-4980005 LUMP | 30000.00000 30000.00 | 30000.00000 30000.00 | 31658.26000 31658.26
MOBILIZATION | | |
SECTION TOTALS | $ 521,699.70] $ 521,699.70] $ 550,505.13
—————————————————————————————————————————— o
SECTION 0014 TRAFFIC SIGNS NHSX-020-1(170) --3H-97
\ \ \
2210 2524-6765010 4.000 EACH | 200.00000 800.00] 200.00000 800.00] 211.06000 844.24
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
2220 2524-6765110 22.000 EACH | 75.00000 1650.00] 75.00000 1650.00] 79.15000 1741.30
REMOVAL OF TYPE A SIGN | | |
2230 2524-9089110 132.000 EACH | 80.00000 10560.00 | 80.00000 10560.00 | 84.42000 11143.44
DELINEATOR, RIGID - TYPE IA | | |
2240 2524-9210000 6.000 EACH | 175.00000 1050.00] 175.00000 1050.00] 184.67000 1108.02
MILEPOST MARKERS | | |
2250 2524-9275222 68.000 LF | 15.00000 1020.00] 15.00000 1020.00] 15.83000 1076.44
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | I
2260 2524-9276010 653.000 LF | 12.00000 7836.00| 12.00000 7836.00| 12.66000 8266.98
PERFORATED SQUARE STEEL TUBE POSTS | | |
2270 2524-9276021 33.000 EACH | 210.00000 6930.00 | 210.00000 6930.00 | 221.61000 7313.13
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
2280 2524-9276027 8.000 EACH | 715.00000 5720.00] 715.00000 5720.00] 754.52000 6036.16
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
2290 2524-9290009 6.000 EACH | 200.00000 1200.00] 200.00000 1200.00] 211.06000 1266.36
| | |

SIGN MOUNTING BRACKETS, SPECIAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 16
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MO0O480 | ( 3 ) KNO36
| PETERSON CONTRACTORS INC. |[MOYNA, C.J. & SONS, INC. |[KNIFE RIVER MIDWEST LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
2300 2524-9325001 347.000 SF | 18.00000 6246.00 | 18.00000 6246.00 | 18.99000 6589.53
TYPE A SIGNS, SHEET ALUMINUM | | |
2310 2528-8445110 LUMP | 3500.00000 3500.00] 3500.00000 3500.00] 3693.46000 3693.46
TRAFFIC CONTROL | |
2320 2533-4980005 LUMP | 6000.00000 6000.00 | 2500.00000 2500.00] 2638.19000 2638.19
MOBILIZATION | | |
SECTION TOTALS | $ 52,512.00| $ 49,012.00| $ 51,717.25
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 29,038,007.91| $ 32,114,897.91| $ 32,344,298.89




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 17
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) AM193 | ( ) \ )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— B et ettt et TR E e
SECTION 0001 DESIGN NO. 114; A 486'-0 X 40'-0 PRETENSION PRESTRESSED CONCETE BEAM BRIDGE NHSX-020-1(130)--3H-9
\ \ \
0010 2104-2710020 603.000 CY | 13.00000 7839.00] |
EXCAVATION, CLASS 10, CHANNEL | | |
0020 2401-6745625 LUMP | 75000.00000 75000.00| |
REMOVAL OF EXISTING BRIDGE | | |
0030 2402-2720000 139.000 CYy | 10.00000 1390.00] |
EXCAVATION, CLASS 20 | | |
0040 2403-0100010 522.400 CY | 425.00000 222020.00] |
STRUCTURAL CONCRETE (BRIDGE) | | |
0050 2403-7000210 796.700 CY | 600.00000 478020.00] |
HIGH PERFORMANCE STRUCTURAL CONCRETE | \
0060 2404-7775000 69012.000 LB | 0.76000 52449.12| |
REINFORCING STEEL | | |
0070 2404-7775005 162915.000 LB | 0.87000 141736.05| |
REINFORCING STEEL, EPOXY COATED | | |
0080 2404-7775009 7026.000 LB | 3.15000 22131.90] |
REINFORCING STEEL, STAINLESS STEEL | | |
0090 2405-2705000 LUMP | 225000.00000 225000.00] |
EXCAVATE AND DEWATER | | |
0100 2407-0563120 24.000 EACH | 20000.00000 480000.00] |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC120 | |
0110 2408-7800000 19358.000 LB | 2.65000 51298.70| |
STRUCTURAL STEEL | |
0120 2413-1200000 96.000 LF | 215.00000 20640.00] |
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0130 2413-1200100 96.000 LF | 55.00000 5280.00] |
NEOPRENE GLAND INSTALLATION AND TESTING | \ \
0140 2414-6424110 1032.100 LF | 70.00000 72247 .00 | |
CONCRETE BARRIER RAILING | | \
0150 2501-0201473 7040.000 LF | 46.00000 323840.00] |
PILES, STEEL, HP 14 X 73 | | |
0160 2501-6335010 640.000 LF | 20.00000 12800.00| |
PREBORED HOLES | |
0170 2507-2638650 12.000 SY | 190.00000 2280.00] |
BRIDGE WING ARMORING - EROSION STONE | |
0180 2507-3250005 1110.800 SY | 2.50000 2777.00] |
ENGINEERING FABRIC \ \ \
0190 2507-6800061 753.400 TON | 40.00000 30136.00| |
| | \

REVETMENT, CLASS E



Bid Order: 103

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-0201-133

Run Date: 11/20/15
Page: 103 18

Primary County: WOODBURY

Letting Date: 10/20/15 10:00 A.M.
( 4 ) AM193 | ( ) | ( )
AMES CONSTRUCTION, INC. \ \

LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
_____________________________________________________________________ +____________________________+____________________________
0200 2507-8029000 223.200 TON 60.00000 13392.00] |

EROSION STONE | |
0210 2533-4980005 LUMP 175000.00000 175000.00] \

MOBILIZATION | |

SECTION TOTALS $ 2,415,276.77]| $ | $
_____________________________________________________________________ +____________________________+____________________________
SECTION 0002 DESIGN NO. 214; A 486'-0 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE NHSX-020-1(130)--3H
\

0220 2104-2710020 2068.000 CY 13.00000 26884.00|

EXCAVATION, CLASS 10, CHANNEL
0230 2402-2720000 292.000 CY

EXCAVATION, CLASS 20
0240 2403-0100010 522.400 CY 425.00000 222020.

STRUCTURAL CONCRETE (BRIDGE)
0250 2403-7000210 795.600 CY 600.00000 477360.

HIGH PERFORMANCE STRUCTURAL CONCRETE
0260 2404-7775000 68916.000 LB 0.76000 52376.

REINFORCING STEEL
0270 2404-7775005 162875.000 LB 0.87000 141701.

REINFORCING STEEL, EPOXY COATED
0280 2404-77750009 7026.000 LB 3.15000 22131.

REINFORCING STEEL, STAINLESS STEEL

0290 2405-2705000 LUMP
EXCAVATE AND DEWATER
0300 2407-0563120 24.000 EACH

BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTC120
0310 2408-7800000
STRUCTURAL STEEL
0320 2413-1200000 96.000 LF
STEEL EXTRUSION JOINT WITH NEOPRENE
0330 2413-1200100 96.000 LF

19358.000 LB

NEOPRENE GLAND INSTALLATION AND TESTING

0340 2414-6424110
CONCRETE BARRIER RAILING
0350 2501-0201473
PILES, STEEL, HP 14 X 73
0360 2507-2638650 12.000 SY
BRIDGE WING ARMORING - EROSION STONE
0370 2507-3250005 2299.900 SY
ENGINEERING FABRIC

1032.100 LF

6720.000 LF

225000.00000 225000.

20000.00000

3.65000 70656.
215.00000 20640.
55.00000 5280.
70.00000 72247.
45.00000 302400.
190.00000 2280.

2.50000 5749.

\
\
|
|
+
|
|
|
|
|
+
X
\
|
|
| 10.00000 2920.
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
\
|
|
|
|
|
|
|
|
|
|
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Bid Order: 103

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

97-0201-133

Run

Primary County:

Date: 11/20/15
Page: 103 19

WOODBURY

Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) AM193 \ | ( )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0380 2507-6800021 117.200 TON | 50.00000 5860.00 | |
REVETMENT, CLASS B | | |
0390 2507-6800061 2962.800 TON | 40.00000 118512.00] \
REVETMENT, CLASS E | | |
0400 2507-8029000 386.700 TON | 60.00000 23202.00] |
EROSION STONE \ \ \
0410 2533-4980005 LUMP | 125000.00000 125000.00] |
MOBILIZATION | \ \

SECTION TOTALS | $ 2,402,220.76| | $
—————————————————————————————————————————— e et e
SECTION 0003 ROADWAY ITEMS NHSX-020-1(130)--3H-97

\ \ \
0420 2122-5190501 84.400 SY | 175.00000 14770.00] |
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | \
BRIDGE END DRAIN) | | |
0430 2301-0690203 1514.800 SY | 150.00000 227220.00] \
BRIDGE APPROACH, BR-203 | | |
0440 2412-0000100 5434.800 SY | 1.80000 9782.64] |
LONGITUDINAL GROOVING IN CONCRETE \ \ \
0450 2503-0500401 2.000 EACH | 6400.00000 12800.00 | |
BRIDGE END DRAIN, DR-401 | | |

SECTION TOTALS | $ 264,572.64| | $
—————————————————————————————————————————— e et e
SECTION 0004 ROADWAY ITEMS NHSX-020-1(133)--3H-97

\ \ \
0460 2101-0850001 2.500 ACRE | 6000.00000 15000.00 | |
CLEARING AND GRUBBING | | |
0475 2102-0425071 11229.600 CY | 18.00000 202132.80] \
SPECIAL BACKFILL | |
0480 2102-2624980 119060.000 CY | 13.00000 1547780.00 | |
CONTRACTOR FURNISHED SELECT TREATMENT | | |
0490 2102-2625000 1030.000 CY | 22.00000 22660.00| |
EMBANKMENT-IN-PLACE | \ \
0500 2102-2710070 2269635.000 CY | 3.10000 7035868.50 | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0510 2102-2710090 29742.000 CY | 5.00000 148710.00| |
EXCAVATION, CLASS 10, WASTE | | |
0520 2102-2712015 150.000 CY | 50.00000 7500.00 | \
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
| | \

FRAGMENTS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 20
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
\ ) AM193 \ ) \ )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0530 2102-4560000 381.000 STA | 195.00000 74295.00 | |
LOCATING TILE LINES | | |
0540 2105-8425005 23355.000 CYy | 3.85000 89916.75] |
TOPSOIL, FURNISH AND SPREAD | | |
0550 2105-8425011 213597.000 CY | 2.00000 427194.00| |
TOPSOIL, SPREAD | | |
0560 2105-8425020 265808.000 CY | 2.50000 664520.00] |
TOPSOIL, STRIP AND STOCKPILE | \ \
0570 2107-0425020 1718.600 CY | 25.00000 42965.00| |
COMPACTING BACKFILL ADJACENT TO BRIDGES | | |
CULVERTS OR STRUCTURES | | |
0580 2107-0875100 1843156.000 CY | 1.28000 2359239.68]| |
COMPACTION WITH MOISTURE CONTROL | \ \
0590 2111-8174100 142632.800 SY | 6.25000 891455.00| |
GRANULAR SUBBASE | | \
0600 2112-0000100 299286.300 LF | 0.52000 155628.88]| |
WICK DRAIN | | |
0605 2115-0100000 1085.400 cCY | 67.31000 73058.27| |
MODIFIED SUBBASE | | |
0610 2121-7425010 9797.000 TON | 32.00000 313504.00] |
GRANULAR SHOULDERS, TYPE A | | |
0620 2122-5190010 7140.300 SY | 41.00000 292752.30] |
PAVED SHOULDER, P.C. CONCRETE, 10 IN. | | |
0630 2123-7450000 689.100 STA | 115.00000 79246.50| |
SHOULDER CONSTRUCTION, EARTH | \ \
0640 2123-7450020 56.300 STA | 100.00000 5630.00] |
SHOULDER FINISHING, EARTH | | |
0665 2301-9091000 4.000 EACH | 800.00000 3200.00] |
RUMBLE STRIP PANEL (PCC SURFACE) | | |
0670 2301-1003100 118525.700 SY | 30.00000 3555771.00| |
STANDARD OR SLIP-FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, QM-C, CLASS 3 | | \
DURABILITY, 10 IN. | | |
0680 2303-9091010 8.000 EACH | 400.00000 3200.00| |
RUMBLE STRIP PANEL (HMA SURFACE) | \ \
0690 2304-0100000 1525.000 SY | 44.00000 67100.00| |
DETOUR PAVEMENT | | |
0700 2312-8260051 540.000 TON | 34.00000 18360.00] |
GRANULAR SURFACING ON ROAD, CLASS A | | |
\ \ \

CRUSHED STONE



IOWA DEPARTMENT OF TRANSPORTATION

CULVERT, 3000D CONCRETE ROADWAY PIPE,

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 21
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) AM193 \ ) \ )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0710 2315-8275025 549.000 TON | 34.00000 18666.00| |
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0720 2401-6745650 LUMP | 125000.00000 125000.00| |
REMOVAL OF EXISTING STRUCTURES | \ \
0730 2402-0425040 3956.100 CY | 38.00000 150331.80]| |
FLOODED BACKFILL | |
0740 2402-2720100 12148.800 CY | 8.00000 97190.40] |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | \ \
0750 2416-0100024 27.000 EACH | 1000.00000 27000.00] |
APRONS, CONCRETE, 24 IN. DIA. | | |
0760 2416-0100030 7.000 EACH | 1200.00000 8400.00] |
APRONS, CONCRETE, 30 IN. DIA. | | |
0770 2416-0100036 6.000 EACH | 1450.00000 8700.00] |
APRONS, CONCRETE, 36 IN. DIA. | | |
0780 2416-0100042 4.000 EACH | 1650.00000 6600.00| |
APRONS, CONCRETE, 42 IN. DIA. | | |
0790 2416-0100048 3.000 EACH | 1850.00000 5550.00] |
APRONS, CONCRETE, 48 IN. DIA. | | |
0800 2416-0100054 1.000 EACH | 2250.00000 2250.00] |
APRONS, CONCRETE, 54 IN. DIA. | \ \
0810 2416-0100066 1.000 EACH | 3100.00000 3100.00] |
APRONS, CONCRETE, 66 IN. DIA. | | |
0820 2416-1180024 1914.000 LF | 60.00000 114840.00| |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | \ \
0830 2416-1180030 584.000 LF | 75.00000 43800.00| |
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | |
DIA. | | |
0840 2416-1180036 256.000 LF | 100.00000 25600.00] |
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | \
DIA. | | |
0850 2416-1180048 106.000 LF | 145.00000 15370.00] |
CULVERT, CONCRETE ROADWAY PIPE, 48 IN. | | |
DIA. | | |
0860 2416-1180066 140.000 LF | 240.00000 33600.00| |
CULVERT, CONCRETE ROADWAY PIPE, 66 IN. | | |
DIA. | | \
0870 2416-1240054 170.000 LF | 225.00000 38250.00] |
| | |
\ \ \

54 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

SUBDRAIN, LONGITUDINAL,

(BACKSLOPE) 4

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 22
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
¢ 4 ) AM193 I ( ) \ )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e et et e it
0880 2416-1245030 392.000 LF | 120.00000 47040.00| |
CULVERT, 3750D CONCRETE ROADWAY PIPE, | |
30 IN. DIA. | | |
0890 2416-1262024 102.000 LF | 440.00000 44880.00| |
CULVERT, CONCRETE PIPE, 2000D, | | \
TRENCHLESS, 24 IN. DIA. | | |
0900 2416-1263054 198.000 LF | 795.00000 157410.00| |
CULVERT, CONCRETE PIPE, 3000D, | | |
TRENCHLESS, 54 IN. DIA. | | |
0910 2417-0225024 12.000 EACH | 400.00000 4800.00] |
APRONS, METAL, 24 IN. DIA. | | |
0920 2417-0225030 3.000 EACH | 600.00000 1800.00| |
APRONS, METAL, 30 IN. DIA. | | |
0930 2417-1060024 1224.000 LF | 40.00000 48960.00| |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | [
24 IN. DIA. | | |
0940 2417-1060030 372.000 LF | 50.00000 18600.00| |
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
30 IN. DIA. | | |
0950 2418-0000010 3.000 EACH | 30000.00000 90000.00| |
TEMPORARY STREAM DIVERSION | | |
0960 2422-0360024 8.000 EACH | 325.00000 2600.00| |
APRONS, UNCLASSIFIED, 24 IN. DIA. | | |
0970 2422-0360030 2.000 EACH | 525.00000 1050.00]| |
APRONS, UNCLASSIFIED, 30 IN. DIA. | | |
0980 2422-1722024 255.000 LF | 34.00000 8670.00 | |
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 | \
IN. DIA. | | |
0990 2422-1723030 58.000 LF | 42.00000 2436.00] |
CULVERT, UNCLASSIFIED ROADWAY PIPE, 30 | | |
IN. DIA. | | |
1000 2435-0254700 2.000 EACH | 16000.00000 32000.00| |
BARRIER INTAKE, SW-547 | | |
1010 2435-0254800 1.000 EACH | 13500.00000 13500.00] |
BARRIER INTAKE, SW-548 [ | |
1020 2435-0256200 5.000 EACH | 4500.00000 22500.00| |
INTAKE, SW-562 \ \
1030 2502-8212024 4950.000 LF | 16.00000 79200.00] |
| \ \
| | |

IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 23
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
4 ) AM193 ( ) ( )

LINE NO / ITEM CODE / ALT

( \
AMES CONSTRUCTION, INC. |
|

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1040 2502-8212034 43015.000 LF | 5.00000 215075.00] |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | \ \
DIA. | | |
1050 2502-8221304 196.000 EACH | 150.00000 29400.00| \
SUBDRAIN OUTLET, DR-304 | | |
1060 2503-3775048 1.000 EACH | 9500.00000 9500.00| |
GATE, OUTLET CONTROL, FLAP, 48 IN. \ \ \
1070 2505-4008120 915.000 LF | 3.75000 3431.25]| |
REMOVAL OF STEEL BEAM GUARDRAIL | | \
1080 2505-4008130 13951.000 LF | 2.25000 31389.75] |
REMOVAL OF CABLE GUARDRAIL | | |
1090 2505-4008300 175.000 LF | 24.00000 4200.00 | |
STEEL BEAM GUARDRAIL | | |
1100 2505-4008400 2.000 EACH | 2400.00000 4800.00 | \
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
1110 2505-4021010 2.000 EACH | 250.00000 500.00] |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
1120 2505-4021700 2.000 EACH | 2450.00000 4900.00 | \
STEEL BEAM GUARDRAIL END TERMINAL | | |
1130 2506-4984000 237.700 CY | 150.00000 35655.00 | \
FLOWABLE MORTAR | | |
1140 2507-3250005 12372.900 SY | 2.50000 30932.25] |
ENGINEERING FABRIC | \ \
1150 2507-6800061 11791.500 TON | 45.00000 530617.50] |
REVETMENT, CLASS E | | |
1160 2507-8029000 982.800 TON | 65.00000 63882.00| |
EROSION STONE | |
1170 2510-6745850 81983.000 SY | 7.00000 573881.00] |
REMOVAL OF PAVEMENT | | |
1180 2513-0001000 1014.000 LF | 80.00000 81120.00] \
CONCRETE BARRIER, BA-100 | | |
1190 2513-0001011 2.000 EACH | 2450.00000 4900.00 | |
CONCRETE BARRIER, BA-101 | | |
1200 2513-0001020 48.000 LF | 180.00000 8640.00 | |
CONCRETE BARRIER, BA-102 | \ \
1210 2513-0001050 4.000 EACH | 2300.00000 9200.00| |
CONCRETE BARRIER, BA-105 | | I
1220 2518-6910000 73.000 EACH | 25.00000 1825.00| |
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 24
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) AM193 | ( ) \ )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1230 2519-2000010 925.000 LF | 5.75000 5318.75] \
FENCE, CHANNEL CROSSING, TYPE A | | |
1240 2519-3280000 34660.500 LF | 2.20000 76253.10] |
FENCE, FIELD \ \
1250 2519-3300400 502.000 EACH | 115.00000 57730.00]| |
FIELD FENCE BRACE PANELS | | |
1260 2520-3350010 1.000 EACH | 25000.00000 25000.00] |
FIELD LABORATORY | | |
1270 2527-9263109 2681.240 STA | 10.00000 26812.40] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
1280 2527-9263137 16.000 EACH | 115.00000 1840.00| |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
1290 2527-9263180 374.350 STA | 20.00000 7487.00 | |
PAVEMENT MARKINGS REMOVED | \ \
1300 2527-9263190 16.000 EACH | 125.00000 2000.00 | |
SYMBOLS AND LEGENDS REMOVED | | |
1310 2528-8445110 LUMP | 65000.00000 65000.00 | |
TRAFFIC CONTROL | |
1320 2528-8445113 60.000 EACH | 435.00000 26100.00] \
FLAGGERS | | |
1325 2530-5070221 560.000 SY | 24.00000 13440.00] \
REGULAR PARTIAL DEPTH HOT MIX ASPHALT | | |
FINISH PATCHES, BY AREA | | |
1330 2533-4980005 LUMP | 2617000.00000 2617000.00 | |
MOBILIZATION | |
1340 2548-0000200 392.900 STA | 28.00000 11001.20] \
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
1350 2551-0000110 1.000 EACH | 1400.00000 1400.00| |
TEMP CRASH CUSHION | | |
1360 2551-0000230 1.000 EACH | 23500.00000 23500.00] \
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
1370 2551-0000300 1.000 EACH | 450.00000 450.00| |
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
1380 2599-9999009 376.000 LF | 200.00000 75200.00 | |
('"LINEAR FEET' ITEM) CULVERT, 4000D | \ \
CONC ROADWAY PIPE, 42 IN | | |
1390 2599-9999009 54535.000 LF | 1.75000 95436.25| \
("LINEAR FEET' ITEM) HORIZONTAL STRIP | | |
| | |

DRAIN



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 25
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) AM193 \ ) \ )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
1400 2599-9999009 302.000 LF | 325.00000 98150.00| \
('"LINEAR FEET' ITEM) PERMALOK, STEEL, | | |
36 IN. DIA. | | |
1410 2599-9999009 208.000 LF | 365.00000 75920.00 | |
('"LINEAR FEET' ITEM) PERMALOK, STEEL, | | |
42 IN. DIA. | \ \
1420 2599-9999009 300.000 LF | 700.00000 210000.00] |
('"LINEAR FEET' ITEM) PERMALOK, STEEL, | | |
TRENCHLESS, 36 IN. DIA. | | |
1430 2599-9999009 364.000 LF | 755.00000 274820.00| |
('"LINEAR FEET' ITEM) PERMALOK, STEEL, | \
TRENCHLESS, 42 IN. DIA. | | |
1440 2599-9999012 4000.000 MGAL | 34.03000 136120.00] \
(' THOUSANDS OF GALLONS' ITEM) DUST | | |
CONTROL WATERING | | |
1450 2601-2634100 153.000 ACRE | 750.00000 114750.00] \
MULCHING | | |
1460 2601-2634105 1.000 ACRE | 3200.00000 3200.00 | \
MULCHING, BONDED FIBER MATRIX | | |
1470 2601-2636043 29.000 ACRE | 400.00000 11600.00]| |
SEEDING AND FERTILIZING (RURAL) | | |
1480 2601-2640350 1356.000 SQ | 10.00000 13560.00| |
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
1490 2601-2642100 153.000 ACRE | 275.00000 42075.00 | |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
1500 2601-2642120 1.000 ACRE | 750.00000 750.00| \
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
1510 2601-2643110 594.200 MGAL | 60.00000 35652.00 | |
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | \ \
1520 2601-2643300 3.000 EACH | 350.00000 1050.00] |
MOBILIZATION FOR WATERING | | |
1530 2601-2643412 1411.000 SQ | 40.00000 56440.00 | |
TURF REINFORCEMENT MAT, TYPE 2 | | |
1540 2601-2643414 204.000 SQ | 120.00000 24480.00] |
TURF REINFORCEMENT MAT, TYPE 4 | | |
1550 2602-0000020 86424.000 LF | 1.40000 120993.60| \
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 26
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
4 ) AM193 ( ) ( )

LINE NO / ITEM CODE / ALT

( \
AMES CONSTRUCTION, INC. |
\

\
1700 2122-5190006 28156.500 sY 20.00000 563130.00] |

\
\
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R e E ettt s
1560 2602-0000030 40044.000 LF | 1.65000 66072.60| |
SILT FENCE FOR DITCH CHECKS | | \
1570 2602-0000050 82.000 EACH | 165.00000 13530.00] |
SILT BASINS | [ |
1580 2602-0000071 63234.000 LF | 0.10000 6323.40| |
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
1590 2602-0000101 12646.800 LF | 0.10000 1264.68| |
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
1600 2602-0000130 24.000 EACH | 200.00000 4800.00| |
TEMPORARY SEDIMENT CONTROL BASIN | | |
1610 2602-0000140 24.000 EACH | 165.00000 3960.00| |
MAINTENANCE OF TEMPORARY SEDIMENT | | \
CONTROL BASIN | |
1620 2602-0000150 1000.000 LF | 15.00000 15000.00] |
STABILIZED CONSTRUCTION ENTRANCE | | |
1630 2602-0000212 1000.000 LF | 18.00000 18000.00| |
FLOATING SILT CURTAIN (HANGING) | | \
1640 2602-0000240 500.000 LF | 9.00000 4500.00] |
MAINTENANCE OF FLOATING SILT CURTAIN | | |
1650 2602-0000312 1000.000 LF | 4.50000 4500.00] |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
1660 2602-0000320 13500.000 LF | 5.00000 67500.00 | |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
1670 2602-0000350 14500.000 LF | 0.45000 6525.00] |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
1680 2602-0010010 1.000 EACH | 500.00000 500.00| |
MOBILIZATIONS, EROSION CONTROL | | |
1690 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 25,604,235.61| $ | S
—————————————————————————————————————————— et e R et e e T T
SECTION 0005 ALTERNATE 'AA' OPTION 1: PCC SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (133)
\
|
|

PAVED SHOULDER, P.C. CONCRETE, 6 IN. | |



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Bid Order: 103 Contract ID:

Letting Date: 10/20/15 10:00 A.M.

97-0201-133

Primary County:

Run Date: 11/20/15
Page: 103 27

WOODBURY

OPTION 1 IS CHOSEN

| ( 4 ) AM193 | ( ) | (
| AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— -
1710 2548-0000200 345.500 STA | 28.00000 9674.00] \
MILLED SHOULDER RUMBLE STRIPS, PCC | | |
SURFACE | | |
SECTION TOTALS | $ 572,804.00| $ |
—————————————————————————————————————————— e
SECTION 0006 ALTERNATE 'AA' OPTION 2: HMA SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \ \
1720 2122-5500060 28156.500 SY | \
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | \
1730 2548-0000100 345.500 STA | | |
MILLED SHOULDER RUMBLE STRIPS, HMA | | I
SURFACE \ \ \
1740 2548-0000110 748.600 GAL | | |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | \
RUMBLE STRIPS) | |
SECTION TOTALS | $ | $ I
—————————————————————————————————————————— e et e e
SECTION 0007 PAYMENT ADJUSTMENT INCENTIVE ITEMS NHSX-020-1(133)--3H-97
\ \ \
1750 2301-7000110 105000.000 EACH | 1.00000 105000.00] |
PAYMENT ADJUSTMENT | \ \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | I
1760 2301-7000120 94000.000 EACH | 1.00000 94000.00 | |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | \
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | | ‘
1770 2317-7000110 88000.000 EACH | 1.00000 88000.00 | |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 287,000.00| $ \
—————————————————————————————————————————— -
SECTION 0008 ALTERNATE 'BB' OPTION 1: ITEMS FOR A 10'-0X6'-0X334'-0 RCB BID THIS SECTION IF ALTERNATE 'BB'
\ \ \
1780 2104-2710020 190.000 CY | | |
EXCAVATION, CLASS 10, CHANNEL | | |
1790 2401-6750001 LUMP | | |
| \ \

REMOVALS, AS PER PLAN

(1



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 28
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) AM193 | ( ) | ( )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
1800 2402-2720000 2346.000 CY | | |
EXCAVATION, CLASS 20 | | |
1810 2403-0100020 398.700 CY | | |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
1820 2404-7775000 69655.000 LB | |
REINFORCING STEEL | | |
1830 2507-3250005 400.000 SY | | |
ENGINEERING FABRIC \ \ \
1840 2507-6800061 300.000 TON | | |
REVETMENT, CLASS E | \ \
1850 2533-4980005 LUMP | | |
MOBILIZATION | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— e et e e
SECTION 0009 ALTERNATE 'BB' OPTION 2: ITEMS FOR A 10'-0X6'-0X352'-0 PRCBC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (
\ \ \
1860 2104-2710020 190.000 CY | 10.00000 1900.00| |
EXCAVATION, CLASS 10, CHANNEL | | |
1870 2401-6750001 LUMP | 1000.00000 1000.00| \
REMOVALS, AS PER PLAN | | |
1880 2402-0425030 104.000 CY | 25.00000 2600.00 | |
GRANULAR BACKFILL \ \ \
1890 2402-2720000 2569.000 CY | 10.00000 25690.00| |
EXCAVATION, CLASS 20 | \ \
1900 2403-0100020 1.300 cCYy | 4000.00000 5200.00 | |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
1910 2404-7775000 143.000 LB | 0.87000 124.41| |
REINFORCING STEEL | | |
1920 2415-2111006 352.000 LF | 725.00000 255200.00] \
PRECAST CONCRETE BOX CULVERT, 10 FT. X | | |
6 FT. | | \
1930 2415-2201006 2.000 EACH | 11850.00000 23700.00|
PRECAST CONCRETE BOX CULVERT STRAIGHT | |
END SECTION, 10 FT. X 6 FT. \ \ \
1940 2507-3250005 400.000 SY | 5.00000 2000.00 | |
ENGINEERING FABRIC | | \
1950 2507-6800061 300.000 TON | 45.00000 13500.00]| |
REVETMENT, CLASS E | | I
1960 2533-4980005 LUMP | 25000.00000 25000.00| |
MOBILIZATION | |
SECTION TOTALS | S 355,914.41| S \ $
—————————————————————————————————————————— et e
SECTION 0010 DESIGN NO. 1516; 12X12 RCB WITH FLUME AND BASIN -020-1(147)--3H-97

NHSX
\



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 29
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
4 ) AM193 ( ) ( )

( \
AMES CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT |

\
\
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
1970 2104-2710020 160.000 CY | 10.00000 1600.00 | |
EXCAVATION, CLASS 10, CHANNEL | | |
1980 2401-6750001 LUMP | 6500.00000 6500.00| |
REMOVALS, AS PER PLAN | | |
1990 2402-2720000 9619.000 CY | 10.00000 96190.00 | |
EXCAVATION, CLASS 20 | | |
2000 2403-0100020 953.500 CY | 625.00000 595937.50| |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
2010 2404-7775000 161151.000 LB | 0.80000 128920.80 | \
REINFORCING STEEL | | |
2020 2507-3250005 320.000 SY | 5.00000 1600.00 | |
ENGINEERING FABRIC \ | \
2030 2507-6800061 260.000 TON | 45.00000 11700.00| |
REVETMENT, CLASS E | | \
2040 2533-4980005 LUMP | 25000.00000 25000.00 | |
MOBILIZATION | | |

SECTION TOTALS | $ 867,448.30]| $ | $
—————————————————————————————————————————— -
SECTION 0011 DESIGN NO. 1616; 8'-0X6'-0 FLUME AND BASIN FOR 66 IN. REINFORCED CONCRETE PIPE NHSX-020-1(149)--3H-97

\ \ \

2050 2402-2720000 200.000 CY | 10.00000 2000.00 | |
EXCAVATION, CLASS 20 | | |
2060 2403-0100020 72.200 CY | 625.00000 45125.00 | \
STRUCTURAL CONCRETE (RCB CULVERT) | | |
2070 2404-7775000 12996.000 LB | 0.87000 11306.52 | |
REINFORCING STEEL \ | \
2080 2533-4980005 LUMP | 4500.00000 4500.00 | |
MOBILIZATION | | \

SECTION TOTALS | $ 62,931.52| $ | $
—————————————————————————————————————————— -
SECTION 0012 DESIGN NO. 1716; 6'-0 X 5'-0 FLUME AND BASIN FOR 54 IN. REINFORCED CONCRETE PIPE NHSX-020-1(149)--3H-97

\ \ \
2090 2402-2720000 101.000 CY | 10.00000 1010.00]| |
EXCAVATION, CLASS 20 | | I
2100 2403-0100020 67.600 CY | 700.00000 47320.00 | |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
2110 2404-7775000 10522.000 LB | 0.87000 9154.14| \
REINFORCING STEEL | | |
2120 2533-4980005 LUMP | 4500.00000 4500.00 | |
MOBILIZATION \ \

SECTION TOTALS | $ 61,984.14] $ | $

—————————————————————————————————————————— e

SECTION 0013  DESIGN NO. 1816; 8'-0X8'-0 RCB WITH FLUME AND BASIN NHSX-020-1(149)--3H-97
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 30
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
¢ 4 ) AM193 \ ) I ( )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
2130 2104-2710020 95.000 CY | 10.00000 950.00] |
EXCAVATION, CLASS 10, CHANNEL | | |
2140 2401-6750001 LUMP | 16500.00000 16500.00 | |
REMOVALS, AS PER PLAN | | |
2150 2402-2720000 14361.000 CY | 10.00000 143610.00] \
EXCAVATION, CLASS 20 | | |
2160 2403-0100020 580.000 CY | 625.00000 362500.00] |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
2170 2404-7775000 95407.000 LB | 0.87000 83004.09| |
REINFORCING STEEL | \ \
2180 2507-3250005 200.000 SY | 5.00000 1000.00| |
ENGINEERING FABRIC | | |
2190 2507-6800061 150.000 TON | 45.00000 6750.00] |
REVETMENT, CLASS E | | |
2200 2533-4980005 LUMP | 5000.00000 5000.00 | \
MOBILIZATION | | |
SECTION TOTALS | $ 619,314.09] $ | $
—————————————————————————————————————————— e et e e
SECTION 0014 TRAFFIC SIGNS NHSX-020-1(170)--3H-97
\ \ \
2210 2524-6765010 4.000 EACH | 725.00000 2900.00 | |
REMOVE AND REINSTALL SIGN AS PER PLAN \ \ |
2220 2524-6765110 22.000 EACH | 125.00000 2750.00| |
REMOVAL OF TYPE A SIGN | | \
2230 2524-9089110 132.000 EACH | 80.00000 10560.00 | |
DELINEATOR, RIGID - TYPE IA | | |
2240 2524-9210000 6.000 EACH | 165.00000 990.00] |
MILEPOST MARKERS | |
2250 2524-9275222 68.000 LF | 37.00000 2516.00| |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | I
2260 2524-9276010 653.000 LF | 25.00000 16325.00| |
PERFORATED SQUARE STEEL TUBE POSTS | | |
2270 2524-9276021 33.000 EACH | 350.00000 11550.00 | \
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, BREAK-AWAY SOIL INSTALLATION | | |
2280 2524-9276027 8.000 EACH | 350.00000 2800.00 | |
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | \
2290 2524-9290009 6.000 EACH | 350.00000 2100.00]| |
| | \

SIGN MOUNTING BRACKETS, SPECIAL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 31
Bid Order: 103 Contract ID: 97-0201-133 Primary County: WOODBURY
Letting Date: 10/20/15 10:00 A.M.
¢ 4 ) AM193 I ( ) \ )
|AMES CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
2300 2524-9325001 347.000 SF | 25.00000 8675.00 | |
TYPE A SIGNS, SHEET ALUMINUM | | |
2310 2528-8445110 LUMP | 3500.00000 3500.00]| \
TRAFFIC CONTROL | |
2320 2533-4980005 LUMP | 6000.00000 6000.00| |
MOBILIZATION \ \ \
SECTION TOTALS | $ 70,666.00]| $ | $
—————————————————————————————————————————— e et e e
CONTRACT TOTALS | $ 33,584,368.24| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
151 Contract ID: 09-1882-703
151020 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Late Start Date:

HEARTLAND ASPHALT, INC.
09/12/16

MP-188-2(703)13--76-09
HMA RESURFACING
BREMER

IOWA 188
THROUGH THE U.S. 218 INTERCHANGE

Prj Awd Amt: $255,757.04

Run Date:

Primary County: BREMER
No Established DBE Goal

Page: 151

11/20/15

1

RANK
1 HEO020
2 MA810

HEARTLAND ASPHALT, INC.
MATHY CONSTRUCTION COMPANY

S 255,757.04
$ 274,913.56



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 09-1882-703 Primary County: BREMER
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 \ )
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-0425070 160.000 TON | 26.00000 4160.00] 25.70000 4112.00]
SPECIAL BACKFILL | | |
0020 2102-2710090 126.900 CY | 32.76000 4157.24 | 18.53000 2351.46]|
EXCAVATION, CLASS 10, WASTE | | |
0030 2105-8425005 32.000 cCy | 25.00000 800.00] 35.75000 1144.00|
TOPSOIL, FURNISH AND SPREAD | | |
0040 2121-7425020 646.000 TON | 20.00000 12920.00] 23.10000 14922.60|
GRANULAR SHOULDERS, TYPE B | | |
0050 2122-5500060 507.600 SY | 32.59000 16542.68| 40.77000 20694.85]|
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
6 IN. | | |
0060 2212-0475095 0.500 MILE | 3165.00000 1582.50]| 1000.00000 500.00]
CLEANING AND PREPARATION OF BASE | | |
0070 2214-5145150 2131.000 SY | 3.96000 8438.76| 7.23000 15407.13]
PAVEMENT SCARIFICATION | | |
0080 2303-0001000 787.000 TON | 42.00000 33054.00] 40.43000 31818.41|
HOT MIX ASPHALT MIXTURE, WEDGE, | |
LEVELING OR STRENGTHENING COURSE | | |
0090 2303-0033500 907.000 TON | 40.00000 36280.00| 40.43000 36670.01|
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECTIAL FRICTION REQUIREMENT | | |
0100 2303-0245828 102.000 TON | 462.38000 47162.76| 532.00000 54264.00|
ASPHALT BINDER, PG 58-28 | | |
0110 2435-0600010 1.000 EACH | 650.00000 650.00 | 450.00000 450.00]
MANHOLE ADJUSTMENT, MINOR | | |
0120 2505-4008120 275.100 LF | 5.00000 1375.50]| 5.00000 1375.50]|
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0130 2505-4008300 250.000 LF | 16.75000 4187.50] 16.75000 4187.50]
STEEL BEAM GUARDRATL | | |
0140 2505-4008400 4.000 EACH | 2000.00000 8000.00| 2000.00000 8000.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0150 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0160 2505-4021700 4.000 EACH | 1925.00000 7700.00 | 1925.00000 7700.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0170 2527-9263109 112.930 STA | 20.00000 2258.60| 20.00000 2258.60]
| | |
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 3
Bid Order: 151 Contract ID: 09-1882-703 Primary County: BREMER
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) HEO020 | ( 2 ) MA810 \ )
| HEARTLAND ASPHALT, INC. |[MATHY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0180 2528-8445110 LUMP | 2825.00000 2825.00 | 2450.00000 2450.00 |
TRAFFIC CONTROL | |
0190 2528-8445113 80.000 EACH | 435.00000 34800.00] 435.00000 34800.00]
FLAGGERS \ \ \
0200 2528-8445115 20.000 EACH | 650.00000 13000.00]| 650.00000 13000.00]
PILOT CARS | \ \
0210 2533-4980005 LUMP | 10165.00000 10165.00| 12850.00000 12850.00|
MOBILIZATION | | |
0220 2601-2634100 0.100 ACRE | 5000.00000 500.00] 5000.00000 500.00]
MULCHING | | |
0230 2601-2636043 0.100 ACRE | 13500.00000 1350.00 | 13500.00000 1350.00|
SEEDING AND FERTILIZING (RURAL) | | |
0240 2601-2642100 0.100 ACRE | 5000.00000 500.00] 5000.00000 500.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0250 2602-0000020 650.000 LF | 2.25000 1462.50| 2.25000 1462.50|
SILT FENCE | | |
0260 2602-0000071 520.000 LF | 1.00000 520.00| 1.00000 520.00]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0270 2602-0000101 65.000 LF | 1.00000 65.00| 5.00000 325.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
0280 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | $ 255,757.04 | $ 274,913.56]| $
—————————————————————————————————————————— f—_— -
CONTRACT TOTALS | $ 255,757.04 | $ 274,913.56]| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

152 Contract ID:
151020 10:00 A.M.
CONTRACT SIGNED by

20 WORK DAYS Late Start Date:

NORRIS ASPHALT PAVING CO.,
09/19/16

STPN-149-1(71)--2J-54
HMA RESURFACING
KEOKUK

IOWA 149

AT THE IA 23 INTERSECTION

Prj Awd Amt: $856,131.37

54-1491-071

LC

Run Date:

Primary County: KEOKUK
No Established DBE Goal

11/20/15
Page: 152 1

% OVER

NORRIS ASPHALT PAVING CO., LC

$ 856,131.37



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED SYMBOLS AND LEGENDS, WATERBORNE

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 54-1491-071 Primary County: KEOKUK
Letting Date: 10/20/15 10:00 A.M.
\ 1 ) NOO081 | ( ) \ )
[NORRIS ASPHALT PAVING CO., L | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e e
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 1102.700 TON | 28.50000 31426.95| |
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 0.600 MILE | 5000.00000 3000.00] |
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5070310 58.400 SY | 250.00000 14600.00 | |
PATCHES, FULL-DEPTH REPATIR | | |
0040 2212-5070330 1.000 EACH | 250.00000 250.00| |
PATCHES BY COUNT (REPAIR) | | |
0050 2213-2713300 233.400 cCY | 38.00000 8869.20] |
EXCAVATION, CLASS 13, FOR WIDENING | | |
0060 2213-8200000 479.700 TON | 75.62000 36274.91 | |
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0070 2214-5145150 13678.300 SY | 2.50000 34195.75| |
PAVEMENT SCARIFICATION | | |
0080 2303-0042500 3812.700 TON | 60.36000 230134.57| |
HOT MIX ASPHALT MIXTURE (3,000,000 | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0090 2303-0043504 1954.300 TON | 63.09000 123296.79| |
HOT MIX ASPHALT MIXTURE (3,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-4 | | |
0100 2303-0245828 257.500 TON | 525.00000 135187.50] |
ASPHALT BINDER, PG 58-28 | | \
0110 2303-0246428 117.300 TON | 600.00000 70380.00 | |
ASPHALT BINDER, PG 64-28 | | |
0120 2303-6911000 LUMP | 2000.00000 2000.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0130 2502-8212034 2474 .200 LF | 14.00000 34638.80 | |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0140 2502-8221304 12.000 EACH | 250.00000 3000.00] |
SUBDRAIN OUTLET, DR-304 | | |
0150 2527-9263109 588.470 STA | 20.00000 11769.40| \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0160 2527-9263137 5.000 EACH | 200.00000 1000.00] |
| | |
| \ \

OR SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 3
Bid Order: 152 Contract ID: 54-1491-071 Primary County: KEOKUK
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) NOO081 | ( ) \ )
[NORRIS ASPHALT PAVING CO., L | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt e e mnt e
0170 2528-8445110 LUMP | 14200.00000 14200.00| |
TRAFFIC CONTROL | | |
0180 2528-8445113 40.000 EACH | 435.00000 17400.00 | \
FLAGGERS | | |
0190 2528-8445115 20.000 EACH | 650.00000 13000.00| |
PILOT CARS | | |
0200 2533-4980005 LUMP | 27000.00000 27000.00] |
MOBILIZATION | | |
0210 2548-0000100 63.000 STA | 100.00000 6300.00 | |
MILLED SHOULDER RUMBLE STRIPS, HMA | |
SURFACE | | |
0220 2548-0000110 68.300 GAL | 25.00000 1707.50] |
ASPHALT EMULSION FOR FOG SEAL (SHOULDER | | |
RUMBLE STRIPS) | |
0230 2555-0000010 LUMP | 15000.00000 15000.00 | \
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0240 2590-0000020 LUMP | 10000.00000 10000.00 | |
PROJECT MANAGEMENT | | |
SECTION TOTALS | S 844,631.37| $ | $
—————————————————————————————————————————— e mmatnt it e ittt T
SECTION 0002 PAYMENT ADJUSTMENT INCENTIVE ITEMS
\ \ \
0250 2303-7000610 3000.000 EACH | 1.00000 3000.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | | |
0260 2303-7000620 3000.000 EACH | 1.00000 3000.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0270 2317-7000120 5500.000 EACH | 1.00000 5500.00] |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 11,500.00] $ | $
—————————————————————————————————————————— et Rttt e
CONTRACT TOTALS | $ 856,131.37] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/20/15

VENDOR RANKING Page: 201 1
Bid Order: 201 Contract ID: 00-0003-720 Primary County: STATEWIDE
Letting Date: 151020 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by FORT DODGE ASPHALT CO., INC.
Contract Period: 95 WORK DAYS Late Start Date: 04/04/16

Project: MP-000-3(720)0--76-00
Work Type: HMA CRACK FILLING
County: STATEWIDE Prj Awd Amt: $438,732.58
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS SOUTH OF U.S. 20 IN

DISTRICT 3

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 F0200 FORT DODGE ASPHALT COMPANY, INC. $ 438,732.58 100.00 %
2 MI120 MID-CONTINENT CONTRACTING, INC. $ 446,360.50 101.73 %
3 FAQ41 FAHRNER ASPHALT SEALERS, LLC $ 467,947.63 106.65 %
4 DE300 DENCO HIGHWAY CONSTRUCTION CORP. $ 489,994.12 111.68 %
5 MI295 MIDWEST COATINGS COMPANY, INC. $ 492,315.48 112.21 %
6 IL080 ILLOWA INVESTMENT, INC. S 494,907.25 112.80 %
7 SC490 SCODELLER CONSTRUCTION, INC. $ 608,410.50 138.67 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2
Bid Order: 201 Contract ID: 00-0003-720 Primary County: STATEWIDE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) F0200 | ( 2 ) MI120 | ( 3 ) FAO41
| FORT DODGE ASPHALT CO., INC. |MID-CONTINENT CONTRACTING, I |FAHRNER ASPHALT SEALERS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 3500.00000 3500.00 | 6500.00000 6500.00] 10400.00000 10400.00
TRAFFIC CONTROL | |
0020 2528-8445113 150.000 EACH | 435.00000 65250.00 | 435.00000 65250.00 | 435.00000 65250.00
FLAGGERS | \ \
0030 2528-8445115 50.000 EACH | 650.00000 32500.00| 650.00000 32500.00| 650.00000 32500.00
PILOT CARS | | \
0040 2533-4980005 LUMP | 3500.00000 3500.00 | 8000.00000 8000.00 | 34000.00000 34000.00
MOBILIZATION | | \
0050 2541-1004011 10.300 MILE | 1706.00000 17571.80| 2800.00000 28840.00]| 2485.00000 25595.50
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0060 2541-1005001 4100.000 LB | 1.00000 4100.00 | 1.00000 4100.00 | 1.00000 4100.00
SEALER MATERIAL (HMA SURFACES) | | |
0070 2544-1001100 67.600 MILE | 3758.00000 254040.80]| 3600.00000 243360.00] 3669.00000 248024.40
CLEANING AND FILLING CRACKS (PAVEMENT \ \
MAINTENANCE) | | |
0080 2544-1001200 0.500 MILE | 500.00000 250.00| 2000.00000 1000.00 | 3669.00000 1834.50
CLEANING AND FILLING CRACKS (SHOULDER | |
MAINTENANCE) | | |
0090 2544-1003000 18603.500 GAL | 2.85000 53019.98| 3.00000 55810.50 | 2.35000 43718.23
FILLER MATERIAL (MAINTENANCE) | | |
0100 2595-0005150 LUMP | 5000.00000 5000.00 | 1000.00000 1000.00| 2525.00000 2525.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RAILROAD CO. | | |
SECTION TOTALS | $ 438,732.58| $ 446,360.50| $ 467,947.63
—————————————————————————————————————————— e e et
CONTRACT TOTALS | $ 438,732.58| $ 446,360.50| $ 467,947.63




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 3
Bid Order: 201 Contract ID: 00-0003-720 Primary County: STATEWIDE
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) DE300 | ( 5 ) MI295 | ( 6 ) ILO8O
| DENCO HIGHWAY CONSTRUCTION C |MIDWEST COATINGS COMPANY, IN |ILLOWA INVESTMENT, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 8500.00000 8500.00 | 12000.00000 12000.00 | 8500.00000 8500.00
TRAFFIC CONTROL | |
0020 2528-8445113 150.000 EACH | 435.00000 65250.00 | 435.00000 65250.00 | 435.00000 65250.00
FLAGGERS | | |
0030 2528-8445115 50.000 EACH | 650.00000 32500.00| 650.00000 32500.00 | 650.00000 32500.00
PILOT CARS | | |
0040 2533-4980005 LUMP | 6700.00000 6700.00] 15000.00000 15000.00 | 25000.00000 25000.00
MOBILIZATION | | |
0050 2541-1004011 10.300 MILE | 3940.00000 40582.00 | 3185.00000 32805.50| 2985.00000 30745.50
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0060 2541-1005001 4100.000 LB | 1.00000 4100.00 | 1.00000 4100.00 | 1.00000 4100.00
SEALER MATERIAL (HMA SURFACES) | | |
0070 2544-1001100 67.600 MILE | 3935.00000 266006.00 | 3900.00000 263640.00| 3585.00000 242346.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0080 2544-1001200 0.500 MILE | 3935.00000 1967.50| 8000.00000 4000.00 | 500.00000 250.00
CLEANING AND FILLING CRACKS (SHOULDER | |
MAINTENANCE) | | |
0090 2544-1003000 18603.500 GAL | 3.32000 61763.62 | 2.85000 53019.98| 4.50000 83715.75
FILLER MATERIAL (MAINTENANCE) | | |
0100 2595-0005150 LUMP | 2625.00000 2625.00 | 10000.00000 10000.00| 2500.00000 2500.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RAILROAD CO. | | |
SECTION TOTALS | $ 489,994.12| $ 492,315.48| $ 494,907.25
—————————————————————————————————————————— e e et
CONTRACT TOTALS \ $ 489,994.12| $ 492,315.48| $ 494,907.25




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 4
Bid Order: 201 Contract ID: 00-0003-720 Primary County: STATEWIDE
Letting Date: 10/20/15 10:00 A.M.
¢ 7 ) SC490 I ( ) \ )
| SCODELLER CONSTRUCTION, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 30000.00000 30000.00| |
TRAFFIC CONTROL | |
0020 2528-8445113 150.000 EACH | 435.00000 65250.00 | |
FLAGGERS | | |
0030 2528-8445115 50.000 EACH | 650.00000 32500.00| |
PILOT CARS | | |
0040 2533-4980005 LUMP | 50000.00000 50000.00 | \
MOBILIZATION | | |
0050 2541-1004011 10.300 MILE | 2500.00000 25750.00]| |
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0060 2541-1005001 4100.000 LB | 1.00000 4100.00| |
SEALER MATERIAL (HMA SURFACES) | | |
0070 2544-1001100 67.600 MILE | 5000.00000 338000.00] |
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0080 2544-1001200 0.500 MILE | 4000.00000 2000.00 | |
CLEANING AND FILLING CRACKS (SHOULDER | |
MAINTENANCE) | | \
0090 2544-1003000 18603.500 GAL | 3.00000 55810.50| |
FILLER MATERIAL (MAINTENANCE) | | |
0100 2595-0005150 LUMP | 5000.00000 5000.00 | |
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RAILROAD CO. | | \
SECTION TOTALS | $ 608,410.50]| $ | $
—————————————————————————————————————————— e e ekt
CONTRACT TOTALS | $ 608,410.50]| $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

202 Contract ID: 20-0345-705
151020 10:00 A.M.
CONTRACT SIGNED by ILLOWA INVESTMENT, INC.

65 WORK DAYS Late Start Date: 04/04/16

Run Date: 11/20/15
Page: 202 1
Primary County: CLARKE
No Established DBE Goal
MP-034-5(706)128--76-59
HMA CRACK FILLING
LUCAS Prj Awd Amt: $67,702.85
U.S. 34

FROM THE CLARKE CO LINE, EAST TO THE ECL

CITY OF LUCAS.

MP-065-5(704)0--76-93

HMA JOINT & CRACK SEALING
WAYNE Prj Awd Amt:
U.S. 65

FROM THE MISSOURI STATE LINE IN LINEVILLE,

$162,430.41

NORTH TO IOWA 2.

Project: MP-034-5(705)101--76-20 Project:
Work Type: HMA CRACK FILLING Work Type:
County: CLARKE Prj Awd Amt: $106,666.72 County:
Route: U.S. 34 Route:
Location: FROM P64 IN THAYER, EAST TO I-35. Location:
Project: MP-065-5(707)54--76-91 Project:
Work Type: HMA CRACK FILLING Work Type:
County: WARREN Prj Awd Amt: $44,807.64 County:
Route: U.S. 65 Route:
Location: FROM THE SOUTH JCT U.S. 69, NORTH TO 17TH Location:
AVE IN INDIANOLA.
RANK VENDOR NO./NAME
1 IL080 ILLOWA INVESTMENT, INC.
2 SC490 SCODELLER CONSTRUCTION, INC.
3 DE300 DENCO HIGHWAY CONSTRUCTION CORP.
4 MI120 MID-CONTINENT CONTRACTING, INC.
5 AM154 AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY
6 FAQ41 FAHRNER ASPHALT SEALERS, LLC

TOTAL % OVER

BID LOW BID
$ 381,607.62 100.00 %
$ 391,649.21 102.63 %
$ 430,513.35 112.81 %
$ 451,941.32 118.43 %
$ 468,822.21 122.85 %
$ 471,186.49 123.47 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 20-0345-705 Primary County: CLARKE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) ILO8O | ( 2 ) SC490 | ( 3 ) DE300
| ILLOWA INVESTMENT, INC. | SCODELLER CONSTRUCTION, INC. |DENCO HIGHWAY CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS CLARKE COUNTY MP-034-5(705)101--76-20
\ \ \
0010 2527-9263109 1922.570 STA | 6.70000 12881.22| 6.31000 12131.42]| 7.46000 14342.37
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0020 2528-8445110 LUMP | 1500.00000 1500.00| 5000.00000 5000.00 | 700.00000 700.00
TRAFFIC CONTROL | \
0030 2528-8445113 80.000 EACH | 435.00000 34800.00 | 435.00000 34800.00 | 435.00000 34800.00
FLAGGERS | \ \
0035 2528-8445115 20.000 EACH | 650.00000 13000.00| 650.00000 13000.00| 650.00000 13000.00
PILOT CARS | | \
0040 2533-4980005 LUMP | 5000.00000 5000.00 | 5000.00000 5000.00 | 800.00000 800.00
MOBILIZATION | |
0050 2544-1001100 13.300 MILE | 1900.00000 25270.00]| 2000.00000 26600.00]| 2369.25000 31511.03
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) \ \ \
0060 2544-1003000 4374.000 GAL | 3.25000 14215.50] 3.00000 13122.00] 2.17000 9491.58
FILLER MATERIAL (MAINTENANCE) \ \ \

SECTION TOTALS | $ 106,666.72| $ 109,653.42| $ 104,644.98
—————————————————————————————————————————— e e et
SECTION 0002 ROADWAY ITEMS LUCAS COUNTY MP-034-5(706)128--76-59

\ \ \
0070 2527-9263109 1240.350 STA | 6.70000 8310.35]| 6.31000 7826.61 | 7.46000 9253.01
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0080 2527-9263137 13.000 EACH | 100.00000 1300.00]| 100.00000 1300.00]| 84.00000 1092.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0090 2528-8445110 LUMP | 500.00000 500.00| 5000.00000 5000.00 | 450.00000 450.00
TRAFFIC CONTROL | |
0100 2528-8445113 60.000 EACH | 435.00000 26100.00] 435.00000 26100.00 | 435.00000 26100.00
FLAGGERS | | |
0105 2528-8445115 15.000 EACH | 650.00000 9750.00] 650.00000 9750.00] 650.00000 9750.00
PILOT CARS | | |
0110 2533-4980005 LUMP | 3000.00000 3000.00| 5000.00000 5000.00 | 600.00000 600.00
MOBILIZATION | |
0120 2544-1001100 5.600 MILE | 2100.00000 11760.00]| 2000.00000 11200.00] 2415.00000 13524.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0130 2544-1003000 1995.000 GAL | 3.50000 6982.50] 3.00000 5985.00 | 2.17000 4329.15
FILLER MATERIAL (MAINTENANCE) | | |

SECTION TOTALS | $ 67,702.85] $ 72,161.61] $ 65,098.16

—————————————————————————————————————————— -

SECTION 0003 ROADWAY ITEMS

WARREN COUNTY

MP-065-5(707) 54--76-91



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 3
Bid Order: 202 Contract ID: 20-0345-705 Primary County: CLARKE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) ILO8O | ( 2 ) SC490 | ( 3 ) DE300
| ILLOWA INVESTMENT, INC. | SCODELLER CONSTRUCTION, INC. |DENCO HIGHWAY CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 2527-9263109 477.260 STA | 6.70000 3197.64| 6.31000 3011.51] 7.46000 3560.36
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2527-9263137 1.000 EACH | 100.00000 100.00]| 100.00000 100.00| 84.00000 84.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | \
0160 2528-8445110 LUMP | 500.00000 500.00] 5000.00000 5000.00 | 400.00000 400.00
TRAFFIC CONTROL | \
0170 2528-8445113 40.000 EACH | 435.00000 17400.00] 435.00000 17400.00]| 435.00000 17400.00
FLAGGERS | | \
0175 2528-8445115 10.000 EACH | 650.00000 6500.00] 650.00000 6500.00] 650.00000 6500.00
PILOT CARS | | \
0180 2533-4980005 LUMP | 4000.00000 4000.00 | 5000.00000 5000.00 | 700.00000 700.00
MOBILIZATION | | |
0190 2544-1001100 3.800 MILE | 2400.00000 9120.00] 2000.00000 7600.00 | 2587.50000 9832.50
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) \ \ |
0200 2544-1003000 1140.000 GAL | 3.50000 3990.00| 3.00000 3420.00| 2.17000 2473.80
FILLER MATERIAL (MAINTENANCE) \ \ \

SECTION TOTALS | $ 44,807.64]| $ 48,031.51] $ 40,950.66
—————————————————————————————————————————— f—_— -
SECTION 0004 ROADWAY ITEMS WAYNE COUNTY MP-065-5(704)0--76-93

\ \ \
0210 2527-9263109 1840.360 STA | 6.70000 12330.41| 6.31000 11612.67| 7.46000 13729.09
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0220 2528-8445110 LUMP | 500.00000 500.00] 5000.00000 5000.00 | 1500.00000 1500.00
TRAFFIC CONTROL \ \
0230 2528-8445113 80.000 EACH | 435.00000 34800.00 | 435.00000 34800.00 | 435.00000 34800.00
FLAGGERS \ \ \
0235 2528-8445115 20.000 EACH | 650.00000 13000.00]| 650.00000 13000.00| 650.00000 13000.00
PILOT CARS | \ \
0240 2533-4980005 LUMP | 5000.00000 5000.00 | 5000.00000 5000.00 | 1500.00000 1500.00
MOBILIZATION | \
0250 2541-1004011 12.600 MILE | 2350.00000 29610.00| 2000.00000 25200.00| 6992.10000 88100.46
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | | |
0260 2541-1005001 67190.000 LB | 1.00000 67190.00| 1.00000 67190.00| 1.00000 67190.00
SEALER MATERIAL (HMA SURFACES) | | |

SECTION TOTALS | $ 162,430.41| $ 161,802.67| $ 219,819.55
—————————————————————————————————————————— -

|

CONTRACT TOTALS $ 381,607.62| $ 391,649.21| $ 430,513.35




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 4
Bid Order: 202 Contract ID: 20-0345-705 Primary County: CLARKE
Letting Date: 10/20/15 10:00 A.M.
4 ) MI120 5 ) AM154 6 ) FA041

o~

( I (
MID-CONTINENT CONTRACTING, I |AMERICAN PAVEMENT SOLUTIONS, AHRNER ASPHALT SEALERS, LLC
|

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS CLARKE COUNTY MP-034-5(705)101--76-20
\ \ \
0010 2527-9263109 1922.570 STA | 8.00000 15380.56| 6.31000 12131.42| 8.00000 15380.56
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 2500.00000 2500.00] 1000.00000 1000.00] 1466.00000 1466.00
TRAFFIC CONTROL | |
0030 2528-8445113 80.000 EACH | 435.00000 34800.00 | 435.00000 34800.00 | 435.00000 34800.00
FLAGGERS | | |
0035 2528-8445115 20.000 EACH | 650.00000 13000.00| 650.00000 13000.00| 650.00000 13000.00
PILOT CARS \ \ \
0040 2533-4980005 LUMP | 5500.00000 5500.00] 1000.00000 1000.00] 3333.00000 3333.00
MOBILIZATION \ \
0050 2544-1001100 13.300 MILE | 3700.00000 49210.00 | 4880.00000 64904.00 | 4370.00000 58121.00
CLEANING AND FILLING CRACKS (PAVEMENT | \
MAINTENANCE) | | |
0060 2544-1003000 4374.000 GAL | 3.00000 13122.00| 4.00000 17496.00 | 2.33000 10191.42
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 133,512.56] $ 144,331.42] $ 136,291.98
—————————————————————————————————————————— e it et
SECTION 0002  ROADWAY ITEMS LUCAS COUNTY MP-034-5(706)128--76-59
\ \ \
0070 2527-9263109 1240.350 STA | 8.00000 9922.80| 6.31000 7826.61| 8.00000 9922.80
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2527-9263137 13.000 EACH | 100.00000 1300.00] 100.00000 1300.00] 100.00000 1300.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0090 2528-8445110 LUMP | 2500.00000 2500.00] 1000.00000 1000.00] 1466.00000 1466.00
TRAFFIC CONTROL | |
0100 2528-8445113 60.000 EACH | 435.00000 26100.00] 435.00000 26100.00] 435.00000 26100.00
FLAGGERS | | |
0105 2528-8445115 15.000 EACH | 650.00000 9750.00 | 650.00000 9750.00 | 650.00000 9750.00
PILOT CARS | | |
0110 2533-4980005 LUMP | 4500.00000 4500.00] 1000.00000 1000.00] 3333.00000 3333.00
MOBILIZATION | |
0120 2544-1001100 5.600 MILE | 3700.00000 20720.00] 4880.00000 27328.00] 4370.00000 24472.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | \ \
0130 2544-1003000 1995.000 GAL | 3.00000 5985.00] 4.00000 7980.00 | 2.33000 4648.35
FILLER MATERIAL (MAINTENANCE) | | \
SECTION TOTALS | $ 80,777.80] $ 82,284.61] $ 80,992.15
—————————————————————————————————————————— o

SECTION 0003  ROADWAY ITEMS WARREN COUNTY MP-065-5(707)54--76-91
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 5
Bid Order: 202 Contract ID: 20-0345-705 Primary County: CLARKE
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) MI120 | ( 5 ) AM154 | ( 6 ) FAO41
|MID-CONTINENT CONTRACTING, I |AMERICAN PAVEMENT SOLUTIONS, |FAHRNER ASPHALT SEALERS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 2527-9263109 477.260 STA | 8.00000 3818.08]| 6.31000 3011.51] 8.00000 3818.08
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0150 2527-9263137 1.000 EACH | 100.00000 100.00| 100.00000 100.00| 100.00000 100.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | \
OR SOLVENT-BASED | |
0160 2528-8445110 LUMP | 2000.00000 2000.00 | 1000.00000 1000.00| 1466.00000 1466.00
TRAFFIC CONTROL | |
0170 2528-8445113 40.000 EACH | 435.00000 17400.00] 435.00000 17400.00]| 435.00000 17400.00
FLAGGERS | | |
0175 2528-8445115 10.000 EACH | 650.00000 6500.00] 650.00000 6500.00] 650.00000 6500.00
PILOT CARS \ \ \
0180 2533-4980005 LUMP | 4500.00000 4500.00 | 1000.00000 1000.00| 3334.00000 3334.00
MOBILIZATION \ \ \
0190 2544-1001100 3.800 MILE | 3700.00000 14060.00| 4880.00000 18544.00 | 4370.00000 16606.00
CLEANING AND FILLING CRACKS (PAVEMENT | \
MAINTENANCE) | | |
0200 2544-1003000 1140.000 GAL | 3.00000 3420.00 | 4.00000 4560.00 | 2.33000 2656.20
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 51,798.08] $ 52,115.51] $ 51,880.28
—————————————————————————————————————————— f—_— -
SECTION 0004 ROADWAY ITEMS WAYNE COUNTY MP-065-5(704)0--76-93
\ \ \
0210 2527-9263109 1840.360 STA | 8.00000 14722.88]| 6.31000 11612.67| 8.00000 14722.88
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0220 2528-8445110 LUMP | 2000.00000 2000.00 | 1000.00000 1000.00 | 5600.00000 5600.00
TRAFFIC CONTROL | |
0230 2528-8445113 80.000 EACH | 435.00000 34800.00 | 435.00000 34800.00 | 435.00000 34800.00
FLAGGERS | | |
0235 2528-8445115 20.000 EACH | 650.00000 13000.00]| 650.00000 13000.00] 650.00000 13000.00
PILOT CARS | | |
0240 2533-4980005 LUMP | 5000.00000 5000.00 | 1000.00000 1000.00| 12000.00000 12000.00
MOBILIZATION | |
0250 2541-1004011 12.600 MILE | 3900.00000 49140.00 | 4880.00000 61488.00 | 4342.00000 54709.20
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0260 2541-1005001 67190.000 LB | 1.00000 67190.00 | 1.00000 67190.00 | 1.00000 67190.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 185,852.88| $ 190,090.67| $ 202,022.08
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 451,941.32| $ 468,822.21| $ 471,186.49




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/20/15

VENDOR RANKING Page: 203 1
Bid Order: 203 Contract ID: 66-2182-710 Primary County: MITCHELL
Letting Date: 151020 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by ASPHALT SURFACE TECHNOLOGIES CORP.
Contract Period: 20 WORK DAYS Late Start Date: 08/22/16

Project: MP-218-2(710)252--76-66
Work Type: MICROSURFACING
County: MITCHELL Prj Awd Amt: $344,295.98
Route: U.S. 218
Location: FROM THE NORTH EDGE OF POPLAR STREET IN
OSAGE, WEST THEN SOUTH TO WEST OF CHURCH
STREET IN ST. ANSGAR.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP. $ 344,295.98 100.00 %
2 MAG670 MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY $ 366,656.66 106.49 %
3 ST060 STA-BILT CONSTRUCTION CO. $ 389,441.07 113.11 %
4 MI930 MISSOURI PETROLEUM PRODUCTS COMPANY LLC $ 421,818.27 122.51 %
5 MIO73 MICROSURFACING CONTRACTORS, LLC. $ 496,984.31 144.34 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 2
Bid Order: 203 Contract ID: 66-2182-710 Primary County: MITCHELL
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) AS215 | ( 2 ) MA670 \ 3 ) ST060
| ASPHALT SURFACE TECHNOLOGIES |MARTIN RESOURCE D/B/A MONARC |STA-BILT CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R e E ettt s
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2320-0000002 1429.000 TON | 60.00000 85740.00] 102.10000 145900.90| 29.00000 41441.00
AGGREGATE FOR MICROSURFACING, FRICTION | |
L-2 | | |
0020 2320-0000020 11.300 MILE | 3500.00000 39550.00] 2589.00000 29255.70| 3500.00000 39550.00
PREPARATION OF SURFACE FOR | | |
MICROSURFACING | |
0030 2320-0000030 65370.000 GAL | 2.00000 130740.00| 1.02000 66677.40| 2.90000 189573.00
EMULSIFIED ASPHALT FOR MICROSURFACING | | |
0040 2527-9263109 1367.540 STA | 8.75000 11965.98| 9.53000 13032.66| 8.10000 11077.07
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | \
0050 2528-8445110 LUMP | 3500.00000 3500.00]| 25510.00000 25510.00| 30000.00000 30000.00
TRAFFIC CONTROL | | |
0060 2528-8445113 80.000 EACH | 435.00000 34800.00] 435.00000 34800.00] 435.00000 34800.00
FLAGGERS | | |
0070 2528-8445115 20.000 EACH | 650.00000 13000.00] 650.00000 13000.00] 650.00000 13000.00
PILOT CARS | | |
0080 2533-4980005 LUMP | 25000.00000 25000.00| 38480.00000 38480.00] 30000.00000 30000.00
MOBILIZATION | | |
SECTION TOTALS | $ 344,295.98] $ 366,656.66] $ 389,441.07
—————————————————————————————————————————— o
CONTRACT TOTALS \ $ 344,295.98] $ 366,656.66] $ 389,441.07




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 3
Bid Order: 203 Contract ID: 66-2182-710 Primary County: MITCHELL
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) MI930 | ( 5 ) MIO73 | )
IMISSOURI PETROLEUM PRODUCTS |[MICROSURFACING CONTRACTORS, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R e E ettt s
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2320-0000002 1429.000 TON | 97.42000 139213.18]| 32.50000 46442.50]
AGGREGATE FOR MICROSURFACING, FRICTION | |
L-2 | | |
0020 2320-0000020 11.300 MILE | 2100.00000 23730.00]| 10500.00000 118650.00|
PREPARATION OF SURFACE FOR | \ \
MICROSURFACING | |
0030 2320-0000030 65370.000 GAL | 2.30000 150351.00] 2.50000 163425.00|
EMULSIFIED ASPHALT FOR MICROSURFACING | | |
0040 2527-9263109 1367.540 STA | 8.50000 11624.09] 7.80000 10666.81]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | | |
0050 2528-8445110 LUMP | 6100.00000 6100.00] 70000.00000 70000.00]
TRAFFIC CONTROL | | |
0060 2528-8445113 80.000 EACH | 435.00000 34800.00] 435.00000 34800.00]
FLAGGERS | | |
0070 2528-8445115 20.000 EACH | 650.00000 13000.00] 650.00000 13000.00]
PILOT CARS | | |
0080 2533-4980005 LUMP | 43000.00000 43000.00] 40000.00000 40000.00]
MOBILIZATION | | \
SECTION TOTALS | $ 421,818.27] $ 496,984.31| $
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 421,818.27] $ 496,984.31| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
204 Contract ID: 70-0615-706
151020 10:00 A.M.
CONTRACT SIGNED by
15 WORK DAYS Late Start Date:

FORT DODGE ASPHALT CO., INC.
08/29/16

Run Date: 11/20/15
Page: 204 1

Primary County: MUSCATINE
No Established DBE Goal

Project: MP-061-5(706)97--76-70
Work Type: SLURRY SEAL

County: MUSCATINE Prj Awd Amt: $88,875.05
Route: U.S. 61

Location: FROM THE ECL OF MUSCATINE, EAST TO THE WCL

OF BLUEGRASS (NBL)
RANK VENDOR NO./NAME
1 FO200 FORT DODGE ASPHALT COMPANY, INC.

TOTAL % OVER
BID LOW BID
$ 88,875.05 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 204 2
Bid Order: 204 Contract ID: 70-0615-706 Primary County: MUSCATINE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) FO200 \ ) \ )
| FORT DODGE ASPHALT CO., INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2319-3000101 116.200 TON | 32.00000 3718.40] |
STRIP SLURRY TREATMENT COARSE AGGREGATE | | |
0020 2319-3000200 9.000 MILE | 2391.00000 21519.00| |
SURFACE PREPARATION FOR STRIP SLURRY | | |
TREATMENT | | |
0030 2319-4000000 3827.800 GAL | 2.75000 10526.45| |
ASPHALT EMULSION FOR SLURRY LEVELING, | | |
SLURRY WEDGE, AND SLURRY TREATMENT | |
0040 2527-9263109 1069.200 STA | 11.00000 11761.20] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0050 2528-8445110 LUMP | 2500.00000 2500.00| |
TRAFFIC CONTROL | | |
0060 2528-8445113 60.000 EACH | 435.00000 26100.00| |
FLAGGERS | | \
0070 2528-8445115 15.000 EACH | 650.00000 9750.00| |
PILOT CARS | | |
0080 2533-4980005 LUMP | 3000.00000 3000.00| |
MOBILIZATION | |
SECTION TOTALS | S 88,875.05] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 88,875.05] $ \ S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

205 Contract ID: 80-C080-067
151020 10:00 A.M.
AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT (S)

35 WORK DAYS Late Start Date: 06/13/16

Run Date: 11/20/15

Primary County: RINGGOLD
No Established DBE Goal

Page: 205 1

Project: FM-C080(67)--55-80
Work Type: SEAL COAT
County: RINGGOLD
Route: J23
Location: ON J23, FROM E 7TH ST EAST 8 MILES TO US
HIGHWAY 169
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 205 2

Bid Order: 205 Contract ID: 80-C080-067 Primary County: RINGGOLD
Letting Date: 10/20/15 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

206 Contract ID: 80-C080-068
151020 10:00 A.M.
AWARDED OTHER BID ORDER(S) OFFERED FOR PROJECT (S)

40 WORK DAYS Late Start Date: 06/13/16

Run Date: 11/20/15

Primary County: RINGGOLD
No Established DBE Goal

Page: 206 1

% OVER

Project: FM-C080(68)--55-80
Work Type: SEAL COAT
County: RINGGOLD
Route: P64
Location: ON P64, FROM STATE HIGHWAY 2 NORTH 9 MILES
TO COUNTY HIGHWAY J20
RANK VENDOR NO./NAME

NO BIDS RECEIVED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 206 2

Bid Order: 206 Contract ID: 80-C080-068 Primary County: RINGGOLD
Letting Date: 10/20/15 10:00 A.M.

|[NO VALID BIDS

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |



Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

207 Contract ID: 92-0015-711
151020 10:00 A.M.
CONTRACT SIGNED by ILLOWA INVESTMENT, INC.

65 WORK DAYS Late Start Date: 04/04/16

MP-022-5(701)74--76-70 Project:
HMA JOINT & CRACK SEALING Work Type:
MUSCATINE Prj Awd Amt: $18,490.30 County:
IOWA 22 Route:
FROM EAST OF IOWA 38 EAST TO MUSCATINE ECL. Location:
MP-001-5(711)58--76-92 Project:
HMA JOINT & CRACK SEALING Work Type:
WASHINGTON Prj Awd Amt: $110,438.65 County:
IOWA 1 Route:
FROM WEST JCT IOWA 92 NORTH TO KALONA. Location:

MP-092-5(706) 230--76-92
HMA CRACK FILLING
WASHINGTON

IOWA 92

FROM THE NORTH JCT IOWA 1 SOUTH THEN EAST TO
2ND AVE. IN THE CITY OF WASHINGTON.

Prj Awd Amt: $47,016.75

Run Date: 11/20/15
Page: 207 1

Primary County: WASHINGTON

No Established DBE Goal
MP-070-5(701)20--76-70
HMA CRACK FILLING
MUSCATINE Prj Awd Amt: $43,585.05
IOWA 70
FROM IOWA 22 NORTH TO WEST LIBERTY.
MP-078-5(703)20--76-92
HMA JOINT & CRACK SEALING
WASHINGTON Prj Awd Amt: $19,317.20
IOWA 78

IN THE CITY OF BRIGHTON,
EAST TO IOWA 1.

FROM GINKGO AVENUE

RANK
1 IL080
2 SC490
3 DE300
4 FAO41

ILLOWA INVESTMENT, INC.
SCODELLER CONSTRUCTION, INC.
DENCO HIGHWAY CONSTRUCTION CORP.
FAHRNER ASPHALT SEALERS, LLC

TOTAL % OVER
BID LOW BID
$ 238,847.95 100.00 %
$ 263,839.37 110.46 %
$ 288,046.82 120.59 %
$ 299,527.42 125.40 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 207 2
Bid Order: 207 Contract ID: 92-0015-711 Primary County: WASHINGTON
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) ILO08O | ( 2 ) SC490 | ( 3 ) DE300
| ILLOWA INVESTMENT, INC. | SCODELLER CONSTRUCTION, INC. |DENCO HIGHWAY CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
SECTION 0001 ROADWAY ITEMS MUSCATINE COUNTY MP-022-5(701)74--76-70
\ \ \
0010 2527-9263109 41.220 STA | 15.00000 618.30] 7.18000 295.96| 7.88000 324.81
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0020 2528-8445110 LUMP | 150.00000 150.00] 2000.00000 2000.00| 1500.00000 1500.00
TRAFFIC CONTROL | | |
0030 2528-8445113 20.000 EACH | 435.00000 8700.00 | 435.00000 8700.00 | 435.00000 8700.00
FLAGGERS | | |
0035 2528-8445115 5.000 EACH | 650.00000 3250.00] 650.00000 3250.00] 650.00000 3250.00
PILOT CARS | | |
0040 2533-4980005 LUMP | 1500.00000 1500.00]| 5000.00000 5000.00| 1000.00000 1000.00
MOBILIZATION | |
0050 2541-1004011 0.500 MILE | 3000.00000 1500.00]| 2250.00000 1125.00]| 25850.00000 12925.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0060 2541-1005001 2772.000 LB | 1.00000 2772.00] 1.00000 2772.00| 1.00000 2772.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 18,490.30| $ 23,142.96| $ 30,471.81
—————————————————————————————————————————— B T ettt Sttt
SECTION 0002  ROADWAY ITEMS MUSCATINE COUNTY MP-070-5(701)20--76-70
\ \ \
0070 2527-9263109 778.340 STA | 7.50000 5837.55] 7.18000 5588.48| 7.88000 6133.32
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2527-9263137 2.000 EACH | 175.00000 350.00] 100.00000 200.00] 183.75000 367.50
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0090 2528-8445110 LUMP | 500.00000 500.00] 2000.00000 2000.00| 550.00000 550.00
TRAFFIC CONTROL | | |
0100 2528-8445113 30.000 EACH | 435.00000 13050.00] 435.00000 13050.00] 435.00000 13050.00
FLAGGERS | | |
0105 2528-8445115 10.000 EACH | 650.00000 6500.00] 650.00000 6500.00| 650.00000 6500.00
PILOT CARS | | \
0110 2533-4980005 LUMP | 2700.00000 2700.00| 5000.00000 5000.00| 1475.00000 1475.00
MOBILIZATION | |
0120 2544-1001100 6.300 MILE | 1350.00000 8505.00| 2250.00000 14175.00] 2142.00000 13494.60
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0130 2544-1003000 1890.000 GAL | 3.25000 6142.50| 3.00000 5670.00] 2.17000 4101.30
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 43,585.05] $ 52,183.48] $ 45,671.72
—————————————————————————————————————————— e

SECTION 0003  ROADWAY ITEMS WASHINGTON COUNTY MP-001-5(711)58--76-92
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 207 3
Bid Order: 207 Contract ID: 92-0015-711 Primary County: WASHINGTON
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) ILO8O | ( 2 ) SC490 | ( 3 ) DE300
| ILLOWA INVESTMENT, INC. | SCODELLER CONSTRUCTION, INC. |DENCO HIGHWAY CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 2527-9263109 1575.020 STA | 7.50000 11812.65]| 7.18000 11308.64 | 7.88000 12411.16
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2528-8445110 LUMP | 2000.00000 2000.00 | 2000.00000 2000.00 | 600.00000 600.00
TRAFFIC CONTROL | |
0160 2528-8445113 40.000 EACH | 435.00000 17400.00 | 435.00000 17400.00 | 435.00000 17400.00
FLAGGERS | | |
0165 2528-8445115 10.000 EACH | 650.00000 6500.00] 650.00000 6500.00] 650.00000 6500.00
PILOT CARS | | |
0170 2533-4980005 LUMP | 4000.00000 4000.00 | 5000.00000 5000.00 | 1000.00000 1000.00
MOBILIZATION | |
0180 2541-1004011 10.200 MILE | 1650.00000 16830.00| 2250.00000 22950.00]| 4518.00000 46083.60
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0190 2541-1005001 51896.000 LB | 1.00000 51896.00 | 1.00000 51896.00 | 1.00000 51896.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 110,438.65]| $ 117,054.64| $ 135,890.76
—————————————————————————————————————————— e et e e
SECTION 0004 ROADWAY ITEMS WASHINGTON COUNTY MP-078-5(703)20--76-92
\ \ \
0200 2527-9263109 92.960 STA | 7.50000 697.20]| 7.18000 667.45] 7.88000 732.52
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0210 2528-8445110 LUMP | 200.00000 200.00 | 2000.00000 2000.00 | 700.00000 700.00
TRAFFIC CONTROL | |
0220 2528-8445113 20.000 EACH | 435.00000 8700.00 | 435.00000 8700.00 | 435.00000 8700.00
FLAGGERS | | |
0225 2528-8445115 5.000 EACH | 650.00000 3250.00| 650.00000 3250.00 | 650.00000 3250.00
PILOT CARS | | |
0230 2533-4980005 LUMP | 1000.00000 1000.00| 5000.00000 5000.00 | 700.00000 700.00
MOBILIZATION | |
0240 2541-1004011 0.700 MILE | 3000.00000 2100.00| 2250.00000 1575.00 | 14930.50000 10451.35
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0250 2541-1005001 3370.000 LB | 1.00000 3370.00| 1.00000 3370.00]| 1.00000 3370.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS \ $ 19,317.20] $ 24,562.45] $ 27,903.87
—————————————————————————————————————————— e e e ittt

SECTION 0005  ROADWAY ITEMS WASHINGTON COUNTY MP-092-5(706)230--76-92
\ \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 207 4
Bid Order: 207 Contract ID: 92-0015-711 Primary County: WASHINGTON
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) ILO8O | ( 2 ) SC490 | ( 3 ) DE300
| ILLOWA INVESTMENT, INC. | SCODELLER CONSTRUCTION, INC. |DENCO HIGHWAY CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0260 2527-9263109 634.100 STA | 7.50000 4755.75] 7.18000 4552.84 | 7.88000 4996.71
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0270 2527-9263137 34.000 EACH | 100.00000 3400.00| 100.00000 3400.00 | 105.00000 3570.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0280 2528-8445110 LUMP | 2000.00000 2000.00 | 2000.00000 2000.00 | 1000.00000 1000.00
TRAFFIC CONTROL \ \
0290 2528-8445113 30.000 EACH | 435.00000 13050.00| 435.00000 13050.00| 435.00000 13050.00
FLAGGERS \ \ \
0295 2528-8445115 10.000 EACH | 650.00000 6500.00] 650.00000 6500.00] 650.00000 6500.00
PILOT CARS | \ \
0300 2533-4980005 LUMP | 3500.00000 3500.00 | 5000.00000 5000.00 | 1600.00000 1600.00
MOBILIZATION | | \
0310 2544-1001100 3.700 MILE | 2450.00000 9065.00| 2250.00000 8325.00 | 3905.25000 14449.43
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0320 2544-1003000 1356.000 GAL | 3.50000 4746.00 | 3.00000 4068.00 | 2.17000 2942.52
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 47,016.75] $ 46,895.84| $ 48,108.66
—————————————————————————————————————————— R ettt B et bt e e L e
CONTRACT TOTALS | $ 238,847.95] $ 263,839.37] $ 288,046.82




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 207 5
Bid Order: 207 Contract ID: 92-0015-711 Primary County: WASHINGTON
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) FAO041 \ ) \ )
| FAHRNER ASPHALT SEALERS, LLC | \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS MUSCATINE COUNTY MP-022-5(701)74--76-70
\ \ \
0010 2527-9263109 41.220 STA | 7.50000 309.15] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0020 2528-8445110 LUMP | 1040.00000 1040.00| |
TRAFFIC CONTROL | \
0030 2528-8445113 20.000 EACH | 435.00000 8700.00 | |
FLAGGERS | | |
0035 2528-8445115 5.000 EACH | 650.00000 3250.00 | |
PILOT CARS | | |
0040 2533-4980005 LUMP | 2850.00000 2850.00 | \
MOBILIZATION | |
0050 2541-1004011 0.500 MILE | 5865.00000 2932.50] \
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0060 2541-1005001 2772.000 LB | 1.00000 2772.00| \
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 21,853.65] $ \ S
—————————————————————————————————————————— e e et
SECTION 0002 ROADWAY ITEMS MUSCATINE COUNTY MP-070-5(701)20--76-70
\ \ \
0070 2527-9263109 778.340 STA | 7.50000 5837.55] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | \ \
SOLVENT-BASED | |
0080 2527-9263137 2.000 EACH | 175.00000 350.00] \
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0090 2528-8445110 LUMP | 1040.00000 1040.00| |
TRAFFIC CONTROL | |
0100 2528-8445113 30.000 EACH | 435.00000 13050.00]| |
FLAGGERS | | |
0105 2528-8445115 10.000 EACH | 650.00000 6500.00] |
PILOT CARS \ \ \
0110 2533-4980005 LUMP | 2850.00000 2850.00 | |
MOBILIZATION | \
0120 2544-1001100 6.300 MILE | 3391.00000 21363.30] |
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0130 2544-1003000 1890.000 GAL | 2.22000 4195.80]| |
FILLER MATERIAL (MAINTENANCE) | \ \
SECTION TOTALS | $ 55,186.65] $ | $
—————————————————————————————————————————— -

SECTION 0003 ROADWAY ITEMS

WASHINGTON COUNTY MP-001-5(711)58--76-92



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 6
Bid Order: 207 Contract ID: 92-0015-711 Primary County: WASHINGTON
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) FAO041 | ( ) \ )
| FAHRNER ASPHALT SEALERS, LLC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0140 2527-9263109 1575.020 STA | 7.50000 11812.65] \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2528-8445110 LUMP | 1040.00000 1040.00| |
TRAFFIC CONTROL | |
0160 2528-8445113 40.000 EACH | 435.00000 17400.00 | |
FLAGGERS | | |
0165 2528-8445115 10.000 EACH | 650.00000 6500.00| \
PILOT CARS | | |
0170 2533-4980005 LUMP | 2850.00000 2850.00 | |
MOBILIZATION \ \
0180 2541-1004011 10.200 MILE | 5865.00000 59823.00 | |
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | |
0190 2541-1005001 51896.000 LB | 1.00000 51896.00 | |
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 151,321.65]| $ | $
—————————————————————————————————————————— e et e e
SECTION 0004 ROADWAY ITEMS WASHINGTON COUNTY MP-078-5(703)20--76-92
\ \ \
0200 2527-9263109 92.960 STA | 7.50000 697.20] |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED \ \
0210 2528-8445110 LUMP | 1040.00000 1040.00| |
TRAFFIC CONTROL | \
0220 2528-8445113 20.000 EACH | 435.00000 8700.00 | |
FLAGGERS | | |
0225 2528-8445115 5.000 EACH | 650.00000 3250.00 | |
PILOT CARS | | |
0230 2533-4980005 LUMP | 2850.00000 2850.00 | \
MOBILIZATION | |
0240 2541-1004011 0.700 MILE | 5865.00000 4105.50 ]| \
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0250 2541-1005001 3370.000 LB | 1.00000 3370.00]| |
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 24,012.70] $ \ $
—————————————————————————————————————————— e e e ittt

SECTION 0005 ROADWAY ITEMS

WASHINGTON COUNTY MP-092-5(706)230--76-92
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 7
Bid Order: 207 Contract ID: 92-0015-711 Primary County: WASHINGTON
Letting Date: 10/20/15 10:00 A.M.
¢ 4 ) FAO41 \ ) \ )
| FAHRNER ASPHALT SEALERS, LLC | |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0260 2527-9263109 634.100 STA | 7.50000 4755.75]| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | \
SOLVENT-BASED | |
0270 2527-9263137 34.000 EACH | 100.00000 3400.00]| |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |
0280 2528-8445110 LUMP | 1040.00000 1040.00| \
TRAFFIC CONTROL | |
0290 2528-8445113 30.000 EACH | 435.00000 13050.00| |
FLAGGERS | | |
0295 2528-8445115 10.000 EACH | 650.00000 6500.00] |
PILOT CARS | \ \
0300 2533-4980005 LUMP | 2850.00000 2850.00 | |
MOBILIZATION | | \
0310 2544-1001100 3.700 MILE | 3391.00000 12546.70]| |
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | \ \
0320 2544-1003000 1356.000 GAL | 2.22000 3010.32]| |
FILLER MATERIAL (MAINTENANCE) | | \
SECTION TOTALS | $ 47,152.77| $ | $
—————————————————————————————————————————— R et ettt e e et e T
CONTRACT TOTALS | $ 299,527.42] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

208 Contract ID:
151020 10:00 A.M.

AWARD RECOMMENDED to
110 WORK DAYS Late Start Date:

ILLOWA INVESTMENT, INC.
04/04/16

MP-346-2(707)0--76-19

HMA JOINT & CRACK SEALING

CHICKASAW Prj Awd Amt: $78,290.00
IOWA 346

FROM U.S. 218 INTERCHANGE, EAST TO U.S. 63.

MP-014-2(703)187--76-34
HMA CRACK FILLING
FLOYD

IOWA 14

FROM THE WCL OF THE CITY OF CHARLES CITY,
EAST TO THE INTERSECTION WITH U.S. 18.

Prj Awd Amt: $23,420.00

MP-169-2(705)175--76-46

HMA JOINT & CRACK SEALING

HUMBOLDT Prj Awd Amt: $129,763.00
U.s. 169

FROM THE NCL OF HUMBOLDT, NORTH TO IRVINGTON
RD NEAR THE SCL IN THE CITY OF ALGONA IN
KOSSUTH COUNTY.

99-0172-708

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Run Date: 11/20/15
Page: 208 1

Primary County: WRIGHT
No Established DBE Goal

MP-052-2(704)88--76-22

HMA JOINT & CRACK SEALING
CLAYTON Prj Awd Amt:
U.s. 52

FROM GUTTENBERG, NORTHWESTERLY TO IOWA 13

$123,474.00

MP-018-2(711)218--76-34
HMA CRACK FILLING
FLOYD

U.s. 18

FROM U.S. 218 IN CHARLES CITY, NORTH THEN
EAST TO THE CHICKASAW COUNTY LINE.

Prj Awd Amt: $89,842.00

MP-017-2(708) 77--76-99
HMA CRACK FILLING
WRIGHT

IOWA 17

FROM IOWA 3, NORTH TO U.S. 18 IN HANCOCK
COUNTY.

Prj Awd Amt: $210,621.70

RANK
1 IL080
2 FAO41
3 MI120
4 AM154

ILLOWA INVESTMENT, INC.

FAHRNER ASPHALT SEALERS, LLC

MID-CONTINENT CONTRACTING, INC.

AMERICAN PAVEMENT SOLUTIONS, INC & SUBSIDARY

TOTAL % OVER
BID LOW BID
$ 655,410.70 100.00 %
$ 701,497.96 107.03 %
$ 722,128.00 110.17 %
$ 874,651.00 133.45 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 2
Bid Order: 208 Contract ID: 99-0172-708 Primary County: WRIGHT
Letting Date: 10/20/15 10:00 A.M.
\ 1 ) ILOS8O | ( 2 ) FA041 | ( 3 ) MI120
| ILLOWA INVESTMENT, INC. | FAHRNER ASPHALT SEALERS, LLC |MID-CONTINENT CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS CHICKASAW COUNTY MP-346-2(707)0--76-19
\ \ \
0010 2528-8445110 LUMP | 450.00000 450.00] 2266.00000 2266.00 | 1500.00000 1500.00
TRAFFIC CONTROL | \
0020 2528-8445113 60.000 EACH | 435.00000 26100.00] 435.00000 26100.00| 435.00000 26100.00
FLAGGERS | \ \
0030 2528-8445115 15.000 EACH | 650.00000 9750.00] 650.00000 9750.00| 650.00000 9750.00
PILOT CARS | | \
0040 2533-4980005 LUMP | 2900.00000 2900.00 | 2500.00000 2500.00 | 6000.00000 6000.00
MOBILIZATION | | \
0050 2541-1004011 10.500 MILE | 1900.00000 19950.00| 2555.00000 26827.50] 2800.00000 29400.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0060 2541-1005001 8920.000 LB | 1.00000 8920.00 | 1.00000 8920.00 | 1.00000 8920.00
SEALER MATERIAL (HMA SURFACES) | | |
0070 2544-1001100 1.600 MILE | 2900.00000 4640.00 | 3466.00000 5545.60 | 3600.00000 5760.00
CLEANING AND FILLING CRACKS (PAVEMENT | \
MAINTENANCE) | | |
0080 2544-1001200 0.200 MILE | 2900.00000 580.00] 3466.00000 693.20] 2000.00000 400.00
CLEANING AND FILLING CRACKS (SHOULDER | |
MAINTENANCE) | | |
0090 2544-1002010 1.000 TON | 1500.00000 1500.00 | 200.00000 200.00 | 100.00000 100.00
HOT MIX ASPHALT FOR CRACK FILLING | | |
0100 2544-1003000 600.000 GAL | 3.75000 2250.00 | 2.27000 1362.00| 3.00000 1800.00
FILLER MATERIAL (MAINTENANCE) | | |
0110 2595-0005120 LUMP | 1250.00000 1250.00| 2525.00000 2525.00 | 1500.00000 1500.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR CHICAGO, CENTRAL AND PACIFIC | \ \
RAILROAD / CEDAR RIVER RAILROAD COMPANY | | |
SECTION TOTALS | $ 78,290.00| $ 86,689.30] $ 91,230.00
—————————————————————————————————————————— f—_— -
SECTION 0002 ROADWAY ITEMS CLAYTON COUNTY MP-052-2(704)88--76-22
\ \ \
0120 2528-8445110 LUMP | 300.00000 300.00| 2266.00000 2266.00| 1500.00000 1500.00
TRAFFIC CONTROL | |
0130 2528-8445113 80.000 EACH | 435.00000 34800.00| 435.00000 34800.00| 435.00000 34800.00
FLAGGERS \ \ \
0140 2528-8445115 20.000 EACH | 650.00000 13000.00] 650.00000 13000.00] 650.00000 13000.00
PILOT CARS | \ \
0150 2533-4980005 LUMP | 2400.00000 2400.00 | 2500.00000 2500.00 | 3000.00000 3000.00
| \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

CLEANING AND FILLING CRACKS (SHOULDER
MAINTENANCE)

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 3
Bid Order: 208 Contract ID: 99-0172-708 Primary County: WRIGHT
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) ILO8O | ( 2 ) FA041 | ( 3 ) MI120
| ILLOWA INVESTMENT, INC. | FAHRNER ASPHALT SEALERS, LLC |MID-CONTINENT CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0160 2541-1004011 17.000 MILE | 1800.00000 30600.00 | 2555.00000 43435.00 | 2800.00000 47600.00
CRACK AND JOINT CLEANING AND SEALING | |
(HMA SURFACES) | | I
0170 2541-1005001 42374.000 LB | 1.00000 42374.00 | 1.00000 42374.00 | 1.00000 42374.00
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 123,474.00] $ 138,375.00] $ 142,274.00
—————————————————————————————————————————— R et R e et e T e e
SECTION 0003 ROADWAY ITEMS FLOYD COUNTY MP-014-2(703)187--76-34
\ \ \
0180 2528-8445110 LUMP | 300.00000 300.00]| 600.00000 600.00| 1000.00000 1000.00
TRAFFIC CONTROL | |
0190 2528-8445113 20.000 EACH | 435.00000 8700.00 | 435.00000 8700.00 | 435.00000 8700.00
FLAGGERS | | \
0200 2528-8445115 5.000 EACH | 650.00000 3250.00| 650.00000 3250.00| 650.00000 3250.00
PILOT CARS | | |
0210 2533-4980005 LUMP | 2000.00000 2000.00 | 2200.00000 2200.00 | 3500.00000 3500.00
MOBILIZATION | |
0220 2544-1001100 1.300 MILE | 4500.00000 5850.00 | 3466.00000 4505.80 | 3600.00000 4680.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | \ |
0230 2544-1002010 1.000 TON | 1500.00000 1500.00| 200.00000 200.00| 100.00000 100.00
HOT MIX ASPHALT FOR CRACK FILLING | | \
0240 2544-1003000 520.000 GAL | 3.50000 1820.00| 2.27000 1180.40| 3.00000 1560.00
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 23,420.00] $ 20,636.20]| $ 22,790.00
—————————————————————————————————————————— e e e it
SECTION 0004 ROADWAY ITEMS FLOYD COUNTY MP-018-2(711)218--76-34
\ \ \
0250 2528-8445110 LUMP | 1500.00000 1500.00| 600.00000 600.00| 1500.00000 1500.00
TRAFFIC CONTROL | |
0260 2528-8445113 60.000 EACH | 435.00000 26100.00] 435.00000 26100.00] 435.00000 26100.00
FLAGGERS | | |
0270 2528-8445115 15.000 EACH | 650.00000 9750.00] 650.00000 9750.00] 650.00000 9750.00
PILOT CARS | | |
0280 2533-4980005 LUMP | 2000.00000 2000.00 | 2200.00000 2200.00 | 2500.00000 2500.00
MOBILIZATION | |
0290 2544-1001100 10.600 MILE | 2700.00000 28620.00]| 3466.00000 36739.60| 3600.00000 38160.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | \
0300 2544-1001200 0.300 MILE | 2700.00000 810.00| 3466.00000 1039.80| 2000.00000 600.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 4
Bid Order: 208 Contract ID: 99-0172-708 Primary County: WRIGHT
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) ILO8O | ( 2 ) FAO41 | ( 3 ) MI120
| ILLOWA INVESTMENT, INC. | FAHRNER ASPHALT SEALERS, LLC |MID-CONTINENT CONTRACTING, IN
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 2544-1002010 1.000 TON | 1500.00000 1500.00| 200.00000 200.00| 100.00000 100.00
HOT MIX ASPHALT FOR CRACK FILLING \ \ \
0320 2544-1003000 4360.000 GAL | 4.20000 18312.00| 2.27000 9897.20| 3.00000 13080.00
FILLER MATERIAL (MAINTENANCE) | \ \
0330 2595-0005120 LUMP | 1250.00000 1250.00| 2525.00000 2525.00 | 1000.00000 1000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
FOR CHICAGO, CENTRAL AND PACIFIC | | |
RAILROAD / CEDAR RIVER RAILROAD COMPANY | | |

SECTION TOTALS | $ 89,842.00| $ 89,051.60]| $ 92,790.00
—————————————————————————————————————————— e et e e
SECTION 0005 ROADWAY ITEMS HUMBOLT COUNTY MP-169-2(705)175--76-46

\ \ \
0340 2528-8445110 LUMP | 2500.00000 2500.00 | 2266.00000 2266.00 | 1500.00000 1500.00
TRAFFIC CONTROL | |
0350 2528-8445113 100.000 EACH | 435.00000 43500.00 | 435.00000 43500.00 | 435.00000 43500.00
FLAGGERS | | |
0360 2528-8445115 25.000 EACH | 650.00000 16250.00 | 650.00000 16250.00 | 650.00000 16250.00
PILOT CARS | | |
0370 2533-4980005 LUMP | 1500.00000 1500.00| 2500.00000 2500.00 | 3000.00000 3000.00
MOBILIZATION | | |
0380 2541-1004011 22.700 MILE | 490.00000 11123.00]| 3466.00000 78678.20 | 3000.00000 68100.00
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0390 2541-1005001 53640.000 LB | 1.00000 53640.00 | 1.00000 53640.00 | 1.00000 53640.00
SEALER MATERIAL (HMA SURFACES) | | |
0400 2595-0005150 LUMP | 1250.00000 1250.00 | 2525.00000 2525.00 | 1000.00000 1000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RAILROAD CO. | | \

SECTION TOTALS | $ 129,763.00] $ 199,359.20] $ 186,990.00
—————————————————————————————————————————— e e et
SECTION 0006 ROADWAY ITEMS WRIGHT COUNTY MP-017-2(708)77--76-99

\ \ \
0410 2528-8445110 LUMP | 2500.00000 2500.00 | 650.00000 650.00] 1500.00000 1500.00
TRAFFIC CONTROL | |
0420 2528-8445113 120.000 EACH | 435.00000 52200.00 | 435.00000 52200.00| 435.00000 52200.00
FLAGGERS | | |
0430 2528-8445115 30.000 EACH | 650.00000 19500.00 | 650.00000 19500.00 | 650.00000 19500.00
PILOT CARS | | |
0440 2533-4980005 LUMP | 1500.00000 1500.00| 2200.00000 2200.00 | 2000.00000 2000.00
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 5
Bid Order: 208 Contract ID: 99-0172-708 Primary County: WRIGHT
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) ILO08O | ( 2 ) FAO041 \ 3 ) MI120
| ILLOWA INVESTMENT, INC. | FAHRNER ASPHALT SEALERS, LLC |MID-CONTINENT CONTRACTING, IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
0450 2544-1001100 25.300 MILE | 3927.00000 99353.10| 2555.00000 64641.50 | 3100.00000 78430.00
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0460 2544-1002010 1.000 TON | 2000.00000 2000.00] 200.00000 200.00 | 100.00000 100.00
HOT MIX ASPHALT FOR CRACK FILLING | | |
0470 2544-1003000 10108.000 GAL | 2.95000 29818.60] 2.27000 22945.16/| 3.00000 30324.00
FILLER MATERIAL (MAINTENANCE) | | |
0480 2595-0005125 LUMP | 2500.00000 2500.00] 2525.00000 2525.00] 1000.00000 1000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR DAKOTA, MINNESOTA, AND EASTERN | |
RAILROAD CORP. | |
0490 2595-0005150 LUMP | 1250.00000 1250.00] 2525.00000 2525.00] 1000.00000 1000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RAILROAD CO. | | |
SECTION TOTALS \ $ 210,621.70| $ 167,386.66| $ 186,054.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 655,410.70] $ 701,497.96| $ 722,128.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 6
Bid Order: 208 Contract ID: 99-0172-708 Primary County: WRIGHT
Letting Date: 10/20/15 10:00 A.M.
\ 4 ) AM154 | ( ) \ )
| AMERICAN PAVEMENT SOLUTIONS, | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 ROADWAY ITEMS CHICKASAW COUNTY MP-346-2(707)0--76-19
\ \ \
0010 2528-8445110 LUMP | 1000.00000 1000.00| |
TRAFFIC CONTROL | |
0020 2528-8445113 60.000 EACH | 435.00000 26100.00] |
FLAGGERS | \ \
0030 2528-8445115 15.000 EACH | 650.00000 9750.00] |
PILOT CARS | | \
0040 2533-4980005 LUMP | 1000.00000 1000.00| |
MOBILIZATION | | |
0050 2541-1004011 10.500 MILE | 4670.00000 49035.00 | |
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | |
0060 2541-1005001 8920.000 LB | 1.00000 8920.00 | |
SEALER MATERIAL (HMA SURFACES) | | |
0070 2544-1001100 1.600 MILE | 4670.00000 7472.00 | |
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | \ \
0080 2544-1001200 0.200 MILE | 4670.00000 934.00] |
CLEANING AND FILLING CRACKS (SHOULDER | |
MAINTENANCE) | | |
0090 2544-1002010 1.000 TON | 500.00000 500.00| |
HOT MIX ASPHALT FOR CRACK FILLING | \ \
0100 2544-1003000 600.000 GAL | 4.00000 2400.00 | |
FILLER MATERIAL (MAINTENANCE) | | \
0110 2595-0005120 LUMP | 2500.00000 2500.00 | |
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR CHICAGO, CENTRAL AND PACIFIC \ \ \
RAILROAD / CEDAR RIVER RAILROAD COMPANY | | |
SECTION TOTALS | $ 109,611.00]| $ \ $
—————————————————————————————————————————— f—_— -
SECTION 0002 ROADWAY ITEMS CLAYTON COUNTY MP-052-2(704)88--76-22
\ \ \
0120 2528-8445110 LUMP | 1000.00000 1000.00| |
TRAFFIC CONTROL | \
0130 2528-8445113 80.000 EACH | 435.00000 34800.00| |
FLAGGERS | | |
0140 2528-8445115 20.000 EACH | 650.00000 13000.00] |
PILOT CARS | | |
0150 2533-4980005 LUMP | 1000.00000 1000.00| |
| |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 7
Bid Order: 208 Contract ID: 99-0172-708 Primary County: WRIGHT
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) AM154 | ( ) \ )
| AMERICAN PAVEMENT SOLUTIONS, | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0160 2541-1004011 17.000 MILE | 4670.00000 79390.00 | |
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) | | |
0170 2541-1005001 42374.000 LB | 1.00000 42374.00 | \
SEALER MATERIAL (HMA SURFACES) | | |
SECTION TOTALS | $ 171,564.00| $ | $
—————————————————————————————————————————— e
SECTION 0003 ROADWAY ITEMS FLOYD COUNTY MP-014-2(703)187--76-34
\ \ \
0180 2528-8445110 LUMP | 1000.00000 1000.00| |
TRAFFIC CONTROL | \
0190 2528-8445113 20.000 EACH | 435.00000 8700.00 | |
FLAGGERS | | |
0200 2528-8445115 5.000 EACH | 650.00000 3250.00 | |
PILOT CARS | | I
0210 2533-4980005 LUMP | 1000.00000 1000.00 | \
MOBILIZATION | |
0220 2544-1001100 1.300 MILE | 4670.00000 6071.00] |
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0230 2544-1002010 1.000 TON | 500.00000 500.00] \
HOT MIX ASPHALT FOR CRACK FILLING | | |
0240 2544-1003000 520.000 GAL | 4.00000 2080.00 | |
FILLER MATERIAL (MAINTENANCE) | | |
SECTION TOTALS | $ 22,601.00] $ | $
—————————————————————————————————————————— e e et
SECTION 0004 ROADWAY ITEMS FLOYD COUNTY MP-018-2(711)218--76-34
\ \ \
0250 2528-8445110 LUMP | 1000.00000 1000.00| |
TRAFFIC CONTROL | |
0260 2528-8445113 60.000 EACH | 435.00000 26100.00| |
FLAGGERS | | |
0270 2528-8445115 15.000 EACH | 650.00000 9750.00| |
PILOT CARS | | I
0280 2533-4980005 LUMP | 1000.00000 1000.00 | \
MOBILIZATION | |
0290 2544-1001100 10.600 MILE | 4670.00000 49502.00 | |
CLEANING AND FILLING CRACKS (PAVEMENT | | |
MAINTENANCE) | | |
0300 2544-1001200 0.300 MILE | 4670.00000 1401.00| \
CLEANING AND FILLING CRACKS (SHOULDER | |
| | |

MAINTENANCE)



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 8
Bid Order: 208 Contract ID: 99-0172-708 Primary County: WRIGHT
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) AM154 | ( ) \ )
| AMERICAN PAVEMENT SOLUTIONS, | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0310 2544-1002010 1.000 TON | 500.00000 500.00] |
HOT MIX ASPHALT FOR CRACK FILLING | | |
0320 2544-1003000 4360.000 GAL | 4.00000 17440.00] |
FILLER MATERIAL (MAINTENANCE) | | |
0330 2595-0005120 LUMP | 2500.00000 2500.00 | |
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
FOR CHICAGO, CENTRAL AND PACIFIC | | |
RAILROAD / CEDAR RIVER RAILROAD COMPANY | |
SECTION TOTALS | $ 109,193.00] $ | $
—————————————————————————————————————————— et o M
SECTION 0005 ROADWAY ITEMS HUMBOLT COUNTY MP-169-2(705)175--76-46
\ \ \
0340 2528-8445110 LUMP | 1000.00000 1000.00 | |
TRAFFIC CONTROL | |
0350 2528-8445113 100.000 EACH | 435.00000 43500.00| \
FLAGGERS | | |
0360 2528-8445115 25.000 EACH | 650.00000 16250.00| |
PILOT CARS \ \ \
0370 2533-4980005 LUMP | 1000.00000 1000.00| |
MOBILIZATION | | \
0380 2541-1004011 22.700 MILE | 4670.00000 106009.00| |
CRACK AND JOINT CLEANING AND SEALING | | |
(HMA SURFACES) \ \
0390 2541-1005001 53640.000 LB | 1.00000 53640.00 | |
SEALER MATERIAL (HMA SURFACES) | \ |
0400 2595-0005150 LUMP | 2500.00000 2500.00 | |
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RAILROAD CO. | | |
SECTION TOTALS | $ 223,899.00| $ | $
—————————————————————————————————————————— e e et
SECTION 0006 ROADWAY ITEMS WRIGHT COUNTY MP-017-2(708)77--76-99
\ \ \
0410 2528-8445110 LUMP | 1000.00000 1000.00| |
TRAFFIC CONTROL | |
0420 2528-8445113 120.000 EACH | 435.00000 52200.00 | |
FLAGGERS | | |
0430 2528-8445115 30.000 EACH | 650.00000 19500.00 | |
PILOT CARS | | |
0440 2533-4980005 LUMP | 1000.00000 1000.00 | |
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 208 9
Bid Order: 208 Contract ID: 99-0172-708 Primary County: WRIGHT
Letting Date: 10/20/15 10:00 A.M.
¢ 4 ) AM154 \ ) \ )
| AMERICAN PAVEMENT SOLUTIONS, | |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et e e e et et e e T e
0450 2544-1001100 25.300 MILE | 4670.00000 118151.00]| |
CLEANING AND FILLING CRACKS (PAVEMENT | |
MAINTENANCE) | | |
0460 2544-1002010 1.000 TON | 500.00000 500.00| |
HOT MIX ASPHALT FOR CRACK FILLING | | |
0470 2544-1003000 10108.000 GAL | 4.00000 40432.00| |
FILLER MATERIAL (MAINTENANCE) | | \
0480 2595-0005125 LUMP | 2500.00000 2500.00 | |
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR DAKOTA, MINNESOTA, AND EASTERN | | |
RAILROAD CORP. | |
0490 2595-0005150 LUMP | 2500.00000 2500.00 | \
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RAILROAD CO. | | |
SECTION TOTALS | $ 237,783.00] $ | $
—————————————————————————————————————————— -
CONTRACT TOTALS \ $ 874,651.00] $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/20/15

VENDOR RANKING Page: 20A 1
Bid Order: 20A Contract ID: 80-C080-068-M Primary County: RINGGOLD
Letting Date: 151020 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to MANATT'S, INC.
Contract Period: 75 WORK DAYS Late Start Date: 05/02/16
Project: FM-C080(67)--55-80 Project: FM-C080 (68) --55-80
Work Type: SEAL COAT Work Type: SEAL COAT
County: RINGGOLD Prj Awd Amt: $882,536.40 County: RINGGOLD Prj Awd Amt: $976,795.41
Route: J23 Route: P64
Location: ON J23, FROM E 7TH ST EAST 8 MILES TO US Location: ON P64, FROM STATE HIGHWAY 2 NORTH 9 MILES
HIGHWAY 169 TO COUNTY HIGHWAY J20
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 1,859,331.81 100.00 %
2 AS215 ASPHALT SURFACE TECHNOLOGIES CORPORATION A/K/A ASTECH CORP. $ 2,498,015.46 134.35 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 20A 2

Bid Order: 20A Contract ID: 80-C080-068-M Primary County: RINGGOLD

Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) AS215 | ( )
|[MANATT'S, INC. |ASPHALT SURFACE TECHNOLOGIES |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
SECTION 0001 ROADWAY ITEMS FM-C080 (67)--55-80
\ \ \
0010 2306-1000000 6398.000 GAL | 5.13000 32821.74| 4.00000 25592.00|
ASPHALT EMULSION FOR FOG SEAL (PAVEMENT | | |
0020 2307-0025005 3199.000 TON | 46.00000 147154.00] 55.00000 175945.00]|
AGGREGATE, ROADWAY COVER, 1/2 IN. | | |
0030 2307-0600000 15993.000 GAL | 3.52000 56295.36| 3.75000 59973.75|
BINDER BITUMEN | |
0040 2307-0600451 69304.000 GAL | 2.80000 194051.20] 3.50000 242564.00 |
BINDER BITUMEN, MC-3000 | | |
0050 2312-8260051 250.000 TON | 39.00000 9750.00 | 25.00000 6250.00 |
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0060 2518-6910000 15.000 EACH | 150.00000 2250.00] 100.00000 1500.00]
SAFETY CLOSURE \ \ \
0070 2528-8445110 LUMP | 10500.00000 10500.00| 35000.00000 35000.00 |
TRAFFIC CONTROL | | |
0080 2531-5200010 819.000 SY | 4.30000 3521.70] 10.00000 8190.00|
PAVEMENT SURFACE REPAIR (MILLING | | |
LIMESTONE) | | |
0090 2533-4980005 LUMP | 7000.00000 7000.00] 94000.00000 94000.00 |
MOBILIZATION | |
0100 2599-9999018 115480.000 SY | 3.63000 419192.40| 4.43000 511576.40|
('SQUARE YARDS' ITEM) Cement Treated | | |
Base \ \ \

SECTION TOTALS | S 882,536.40] S 1,160,591.15] S
—————————————————————————————————————————— Tt st e et e
SECTION 0002  ROADWAY ITEMS FM-C080 (68) --55-80

\ \ \
0110 2306-1000000 7523.000 GAL | 5.68000 42730.64 | 4.00000 30092.00 |
ASPHALT EMULSION FOR FOG SEAL (PAVEMENT | | |
0120 2307-0025005 3761.000 TON | 45.31000 170410.91| 55.00000 206855.00 |
AGGREGATE, ROADWAY COVER, 1/2 IN. | | |
0130 2307-0600000 18806.000 GAL | 3.68000 69206.08 | 3.75000 70522 .50
BINDER BITUMEN | | |
0140 2307-0600451 81493.000 GAL | 2.83000 230625.19] 3.50000 285225.50|
BINDER BITUMEN, MC-3000 [ | |
0150 2312-8260051 250.000 TON | 39.00000 9750.00 | 25.00000 6250.00 |
GRANULAR SURFACING ON ROAD, CLASS A | |
| |

CRUSHED STONE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

CONTRACT TOTALS

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 20A 3
Bid Order: 20A Contract ID: 80-C080-068-M Primary County: RINGGOLD
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) MA225 | ( 2 ) AS215 | ( )
|[MANATT'S, INC. |ASPHALT SURFACE TECHNOLOGIES |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
0160 2518-6910000 17.000 EACH | 150.00000 2550.00] 100.00000 1700.00]
SAFETY CLOSURE | |
0170 2528-8445110 LUMP | 10500.00000 10500.00| 35000.00000 35000.00 |
TRAFFIC CONTROL | | |
0180 2531-5200010 611.000 SY | 5.70000 3482.70] 10.00000 6110.00]
PAVEMENT SURFACE REPAIR (MILLING | | |
LIMESTONE) | | |
0190 2533-4980005 LUMP | 7000.00000 7000.00] 94000.00000 94000.00 |
MOBILIZATION | |
0200 2599-9999018 135817.000 SY | 3.17000 430539.89| 4.43000 601669.31|
("SQUARE YARDS' ITEM) Cement Treated | | |
Base \ \ \
SECTION TOTALS | S 976,795.41 | S 1,337,424.31] S
—————————————————————————————————————————— -
|

$ 1,859,331.81| $ 2,498,015.46/| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/20/15

VENDOR RANKING Page: 301 1
Bid Order: 301 Contract ID: 49-C049-057 Primary County: JACKSON
Letting Date: 151020 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to DUNN CONSTRUCTION, INC.
Contract Period: 120 WORK DAYS Late Start Date: 04/04/16

Project: FM-C049(57)--55-49
Work Type: GRADING
County: JACKSON Prj Awd Amt: $1,464,889.58

Route: D53
Location: D53 230TH AVENUE TO 253RD AVENUE

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 DU210 DUNN CONSTRUCTION, INC. $ 1,464,889.58 100.00 %
2 5.015 S2 CONSTRUCTION LLC $ 1,511,810.99 103.20 %
3 ST359 STEGER CONSTRUCTION, INC. $ 1,637,474.89 111.78 %
4 HO340 JB HOLLAND CONSTRUCTION, INC. $ 1,695,982.08 115.77 %
5  C0455 CONNOLLY CONSTRUCTION, INC. $ 1,943,161.03 132.64 %
6  TS020 TSCHIGGFRIE EXCAVATING CO. $ 2,196,243.93 149.92 %
7  RE300 REILLY CONSTRUCTION CO., INC. $ 2,209,009.08 150.79 %
8 MO480 MOYNA, C.J. & SONS, INC. $ 2,451,990.12 167.38 %
9  MC019 MCANINCH CORPORATION & AFFILIATES $ 2,899,275.63 197.91 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 2
Bid Order: 301 Contract ID: 49-C049-057 Primary County: JACKSON
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) DU210 | ( 2 ) S.015 | ( 3 ) ST359
| DUNN CONSTRUCTION, INC. | S2 CONSTRUCTION LLC | STEGER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 39.500 ACRE | 3700.00000 146150.00| 2375.00000 93812.50] 2080.00000 82160.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 625.000 TON | 10.00000 6250.00 | 15.65000 9781.25| 11.65000 7281.25
SPECIAL BACKFILL | | |
0030 2102-2710070 163237.000 CY | 1.90000 310150.30| 1.98000 323209.26| 2.31000 377077.47
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2712070 7698.000 CY \ 5.90000 45418.20 | 13.00000 100074.00| 11.08000 85293.84
EXCAVATION, CLASS 12, ROADWAY AND BORRO | | |
0050 2105-8425015 34681.000 CY | 3.00000 104043.00]| 4.00000 138724.00| 3.00000 104043.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0060 2108-5025000 2148508.000 ST-Y | 0.01000 21485.08| 0.01000 21485.08]| 0.01000 21485.08
OVERHAUL | | |
0070 2312-8260051 8760.000 TON | 8.50000 74460.00| 7.65000 67014.00] 8.60000 75336.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0080 2315-8275025 555.000 TON | 8.50000 4717.50] 8.65000 4800.75] 8.60000 4773.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0090 2401-6745650 LUMP | 18000.00000 18000.00] 15000.00000 15000.00] 25000.00000 25000.00
REMOVAL OF EXISTING STRUCTURES | | |
0100 2402-2723100 11491.000 CY | 8.00000 91928.00| 7.30000 83884.30| 9.00000 103419.00
EXCAVATION, CLASS 23, FOR ROADWAY PIPE | |
CULVERT | | |
0110 2403-0100000 69.100 cCY | 400.00000 27640.00| 505.00000 34895.50 | 1200.00000 82920.00
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | | |
0120 2404-7775000 4840.000 LB | 2.00000 9680.00| 2.00000 9680.00| 2.10000 10164.00
REINFORCING STEEL | | |
0130 2416-8000204 6.000 EACH | 3365.00000 20190.00| 2600.00000 15600.00] 2080.00000 12480.00
STOCKPASS APRON, 4' X 6' PRECAST | | |
CONCRETE | | |
0140 2416-8000254 134.000 LF | 470.00000 62980.00 | 385.00000 51590.00| 318.00000 42612.00
STOCKPASS, 4' X 6' PRECAST CONCRETE | | |
0150 2417-0225030 1.000 EACH | 365.00000 365.00] 285.00000 285.00| 325.00000 325.00
APRONS, METAL, 30 IN. DIA. | | |
0160 2417-0225036 2.000 EACH | 475.00000 950.00] 395.00000 790.00| 445.00000 890.00
APRONS, METAL, 36 IN. DIA. | | |
0170 2417-0225042 3.000 EACH | 800.00000 2400.00] 725.00000 2175.00] 730.00000 2190.00
APRONS, METAL, 42 IN. DIA. | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 3
Bid Order: 301 Contract ID: 49-C049-057 Primary County: JACKSON
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) DU210 | ( 2 ) S.015 | ( 3 ) ST359
| DUNN CONSTRUCTION, INC. | S2 CONSTRUCTION LLC | STEGER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0180 2417-0225048 3.000 EACH | 920.00000 2760.00| 860.00000 2580.00| 880.00000 2640.00
APRONS, METAL, 48 IN. DIA. | | |
0190 2417-0225060 2.000 EACH | 1450.00000 2900.00| 1250.00000 2500.00| 1375.00000 2750.00
APRONS, METAL, 60 IN. DIA. | | |
0200 2417-1040018 826.000 LF | 16.00000 13216.00] 22.50000 18585.00| 23.25000 19204.50
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0210 2417-1040024 92.000 LF | 20.00000 1840.00| 28.50000 2622.00] 28.25000 2599.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0220 2417-1040030 136.000 LF | 30.00000 4080.00| 38.10000 5181.60] 41.00000 5576.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0230 2417-1040078 46.000 LF | 168.00000 7728.00 | 180.00000 8280.00| 151.50000 6969.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
78 IN. DIA. | |
0240 2417-1060024 50.000 LF | 35.00000 1750.00| 37.00000 1850.00| 47.00000 2350.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0250 2417-1060030 88.000 LF | 50.00000 4400.00| 50.00000 4400.00| 59.00000 5192.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
30 IN. DIA. | | |
0260 2417-1060036 238.000 LF | 52.00000 12376.00| 58.00000 13804.00] 65.50000 15589.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
36 IN. DIA. | | |
0270 2417-1060042 232.000 LF | 65.00000 15080.00] 71.00000 16472.00| 82.50000 19140.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
42 IN. DIA. | |
0280 2417-1060048 290.000 LF | 75.00000 21750.00| 81.00000 23490.00| 93.00000 26970.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
48 IN. DIA. | |
0290 2417-1060060 140.000 LF | 135.00000 18900.00] 105.00000 14700.00] 125.00000 17500.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
60 IN. DIA. | | I
0300 2418-0000010 6.000 EACH | 2000.00000 12000.00]| 1500.00000 9000.00| 1500.00000 9000.00
TEMPORARY STREAM DIVERSION | | |
0310 2420-1280096 178.000 LF | 304.00000 54112.00| 325.00000 57850.00 | 389.00000 69242.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
96 IN. DIA. | | \
0320 2420-1280102 136.000 LF | 305.00000 41480.00 | 350.00000 47600.00 | 412.00000 56032.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
| | |

102 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 4
Bid Order: 301 Contract ID: 49-C049-057 Primary County: JACKSON
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) DU210 | ( 2 ) S.015 | ( 3 ) ST359
| DUNN CONSTRUCTION, INC. | S2 CONSTRUCTION LLC | STEGER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0330 2420-1280114 136.000 LF | 318.00000 43248.00| 365.00000 49640.00| 444.00000 60384.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
114 IN. DIA. | |
0340 2420-1280120 122.000 LF | 339.00000 41358.00| 375.00000 45750.00| 470.00000 57340.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
120 IN. DIA. | |
0350 2420-1280132 102.000 LF | 387.00000 39474.00| 400.00000 40800.00] 512.00000 52224.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
132 IN. DIA. | |
0360 2420-1280144 56.000 LF | 509.00000 28504.00| 465.00000 26040.00| 741.00000 41496.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
144 IN. DIA. | |
0370 2507-8029000 1155.000 TON | 14.00000 16170.00| 14.65000 16920.75| 18.15000 20963.25
EROSION STONE | | |
0380 2510-6745850 617.000 SY | 5.00000 3085.00] 5.00000 3085.00] 4.00000 2468.00
REMOVAL OF PAVEMENT | | |
0390 2518-6910000 12.000 EACH | 30.00000 360.00] 25.00000 300.00] 125.00000 1500.00
SAFETY CLOSURE | |
0400 2519-3300600 545.000 LF | 5.00000 2725.00| 4.00000 2180.00] 4.50000 2452.50
FENCE, SAFETY | |
0410 2528-8445110 LUMP | 3300.00000 3300.00] 3000.00000 3000.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0420 2533-4980005 LUMP | 35000.00000 35000.00] 38000.00000 38000.00] 15000.00000 15000.00
MOBILIZATION | |
0430 2538-6970010 LUMP | 2500.00000 2500.00| 8000.00000 8000.00 | 2000.00000 2000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS | | |
0440 2599-9999009 74.000 LF | 48.00000 3552.00] 50.00000 3700.00| 66.00000 4884.00
('"LINEAR FEET' ITEM) CULVERT, CMP RDWY, | | |
24 IN.DIA. PERFORATED | | |
0450 2601-2634100 42.300 ACRE | 600.00000 25380.00| 600.00000 25380.00| 575.00000 24322.50
MULCHING | | |
0460 2601-2636015 1.600 ACRE | 935.00000 1496.00 | 1600.00000 2560.00| 575.00000 920.00
NATIVE GRASS SEEDING | | |
0470 2601-2636043 40.700 ACRE | 475.00000 19332.50] 400.00000 16280.00| 575.00000 23402.50
SEEDING AND FERTILIZING (RURAL) | | |
0480 2601-2642100 40.700 ACRE | 280.00000 11396.00| 200.00000 8140.00| 150.00000 6105.00
STABILTIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0490 2602-0000020 11150.000 LF | 2.00000 22300.00] 1.40000 15610.00 | 1.40000 15610.00
| | \

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 5
Bid Order: 301 Contract ID: 49-C049-057 Primary County: JACKSON
Letting Date: 10/20/15 10:00 A.M.
\ 1 ) Du210 | ( 2 ) S.015 | ( 3 ) ST359
| NN CONSTRUCTION, INC. | S2 CONSTRUCTION LLC | STEGER CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0500 2602-0000030 70.000 LF | 4.00000 280.00] 3.00000 210.00] 10.00000 700.00
SILT FENCE FOR DITCH CHECKS | | |
0510 2602-0000101 500.000 LF | 0.50000 250.00] 1.00000 500.00] 1.00000 500.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0520 2602-0010010 6.000 EACH | 500.00000 3000.00| 500.00000 3000.00| 500.00000 3000.00
MOBILIZATIONS, EROSION CONTROL | | \
0530 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | \ \
SECTION TOTALS | $ 1,464,889.58| $ 1,511,810.99| $ 1,637,474.89
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,464,889.58| $ 1,511,810.99| $ 1,637,474.89




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 6
Bid Order: 301 Contract ID: 49-C049-057 Primary County: JACKSON
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) HO340 | ( 5 ) C0455 | ( 6 ) TS020
| HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttt it ettt L LR
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 39.500 ACRE | 3475.00000 137262.50]| 2944.00000 116288.00]| 5500.00000 217250.00
CLEARING AND GRUBBING | | |
0020 2102-0425070 625.000 TON | 12.00000 7500.00 | 16.50000 10312.50| 12.70000 7937.50
SPECIAL BACKFILL | | |
0030 2102-2710070 163237.000 CY | 2.75000 448901.75] 3.45000 563167.65] 3.95000 644786.15
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2712070 7698.000 CY | 10.75000 82753.50| 13.50000 103923.00| 13.90000 107002.20
EXCAVATION, CLASS 12, ROADWAY AND BORRO | | |
0050 2105-8425015 34681.000 CY | 4.50000 156064.50| 3.85000 133521.85]| 5.10000 176873.10
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0060 2108-5025000 2148508.000 ST-Y | 0.01000 21485.08| 0.01000 21485.08| 0.01000 21485.08
OVERHAUL | | |
0070 2312-8260051 8760.000 TON | 8.00000 70080.00| 8.90000 77964.00| 12.25000 107310.00
GRANULAR SURFACING ON ROAD, CLASS A | |
CRUSHED STONE | |
0080 2315-8275025 555.000 TON | 8.00000 4440.00| 13.70000 7603.50| 13.35000 7409.25
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0090 2401-6745650 LUMP | 11500.00000 11500.00] 64000.00000 64000.00 | 76900.00000 76900.00
REMOVAL OF EXISTING STRUCTURES | | |
0100 2402-2723100 11491.000 CY | 5.00000 57455.00 | 8.45000 97098.95] 6.40000 73542.40
EXCAVATION, CLASS 23, FOR ROADWAY PIPE | | |
CULVERT | | |
0110 2403-0100000 69.100 cCY | 850.00000 58735.00| 252.00000 17413.20] 514.00000 35517.40
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | |
0120 2404-7775000 4840.000 LB | 1.25000 6050.00| 1.25000 6050.00| 1.18000 5711.20
REINFORCING STEEL | | |
0130 2416-8000204 6.000 EACH | 2150.00000 12900.00] 2925.00000 17550.00] 2950.00000 17700.00
STOCKPASS APRON, 4' X 6' PRECAST | | |
CONCRETE | | |
0140 2416-8000254 134.000 LF | 300.00000 40200.00] 340.00000 45560.00| 320.00000 42880.00
STOCKPASS, 4' X 6' PRECAST CONCRETE | |
0150 2417-0225030 1.000 EACH | 325.00000 325.00] 337.00000 337.00] 565.00000 565.00
APRONS, METAL, 30 IN. DIA. | | |
0160 2417-0225036 2.000 EACH | 450.00000 900.00| 473.00000 946.00| 705.00000 1410.00
APRONS, METAL, 36 IN. DIA. | | |
0170 2417-0225042 3.000 EACH | 825.00000 2475.00 | 788.00000 2364.00] 1015.00000 3045.00
APRONS, METAL, 42 IN. DIA. | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 7
Bid Order: 301 Contract ID: 49-C049-057 Primary County: JACKSON
Letting Date: 10/20/15 10:00 A.M.
| 4 ) HO340 | ( 5 ) C0455 | ( 6 ) TS020
| HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it i ettt
0180 2417-0225048 3.000 EACH | 980.00000 2940.00| 993.00000 2979.00| 1160.00000 3480.00
APRONS, METAL, 48 IN. DIA. | | |
0190 2417-0225060 2.000 EACH | 1550.00000 3100.00] 1730.00000 3460.00] 1675.00000 3350.00
APRONS, METAL, 60 IN. DIA. | | |
0200 2417-1040018 826.000 LF | 21.50000 17759.00] 23.00000 18998.00| 26.80000 22136.80
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0210 2417-1040024 92.000 LF | 25.50000 2346.00| 30.50000 2806.00| 31.75000 2921.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0220 2417-1040030 136.000 LF | 36.00000 4896.00| 43.25000 5882.00| 42.45000 5773.20
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0230 2417-1040078 46.000 LF | 110.00000 5060.00| 154.00000 7084.00| 128.20000 5897.20
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
78 IN. DIA. | |
0240 2417-1060024 50.000 LF | 39.75000 1987.50]| 48.80000 2440.00] 44.45000 2222.50
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
24 IN. DIA. | | |
0250 2417-1060030 88.000 LF | 50.75000 4466.00| 63.35000 5574.80| 52.25000 4598.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
30 IN. DIA. | | |
0260 2417-1060036 238.000 LF | 56.25000 13387.50] 74.45000 17719.10] 58.90000 14018.20
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
36 IN. DIA. | | |
0270 2417-1060042 232.000 LF | 76.00000 17632.00] 87.40000 20276.80 | 73.85000 17133.20
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
42 IN. DIA. | |
0280 2417-1060048 290.000 LF | 85.00000 24650.00| 100.00000 29000.00| 82.30000 23867.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
48 IN. DIA. | |
0290 2417-1060060 140.000 LF | 116.00000 16240.00| 121.00000 16940.00| 104.15000 14581.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
60 IN. DIA. | | I
0300 2418-0000010 6.000 EACH | 3560.00000 21360.00| 2000.00000 12000.00] 5800.00000 34800.00
TEMPORARY STREAM DIVERSION | | |
0310 2420-1280096 178.000 LF | 390.00000 69420.00| 441.00000 78498.00 | 311.00000 55358.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
96 IN. DIA. | | |
0320 2420-1280102 136.000 LF | 410.00000 55760.00 | 460.00000 62560.00 | 333.00000 45288.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
| | \

102 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 8
Bid Order: 301 Contract ID: 49-C049-057 Primary County: JACKSON
Letting Date: 10/20/15 10:00 A.M.
| 4 ) HO340 | ( 5 ) C0455 | 6 ) TS020
| HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0330 2420-1280114 136.000 LF | 435.00000 59160.00| 517.00000 70312.00] 364.00000 49504.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
114 IN. DIA. | |
0340 2420-1280120 122.000 LF | 450.00000 54900.00| 527.75000 64385.50| 378.00000 46116.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
120 IN. DIA. | |
0350 2420-1280132 102.000 LF | 490.00000 49980.00| 575.00000 58650.00 | 412.00000 42024.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
132 IN. DIA. | | \
0360 2420-1280144 56.000 LF | 540.00000 30240.00] 747.15000 41840.40| 482.00000 26992.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
144 IN. DIA. | |
0370 2507-8029000 1155.000 TON | 15.00000 17325.00] 15.60000 18018.00] 25.55000 29510.25
EROSION STONE | |
0380 2510-6745850 617.000 SY | 5.00000 3085.00] 2.00000 1234.00| 6.00000 3702.00
REMOVAL OF PAVEMENT | | |
0390 2518-6910000 12.000 EACH | 75.00000 900.00| 76.75000 921.00] 100.00000 1200.00
SAFETY CLOSURE | | |
0400 2519-3300600 545.000 LF | 4.05000 2207.25] 6.50000 3542.50] 4.00000 2180.00
FENCE, SAFETY | |
0410 2528-8445110 LUMP | 3500.00000 3500.00| 5375.00000 5375.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0420 2533-4980005 LUMP | 15000.00000 15000.00] 22505.00000 22505.00| 97000.00000 97000.00
MOBILIZATION | |
0430 2538-6970010 LUMP | 2500.00000 2500.00| 2015.00000 2015.00] 12600.00000 12600.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS | |
0440 2599-9999009 74.000 LF | 44.00000 3256.00] 62.30000 4610.20] 79.45000 5879.30
("LINEAR FEET' ITEM) CULVERT, CMP RDWY, | | |
24 IN.DIA. PERFORATED | | |
0450 2601-2634100 42.300 ACRE | 605.00000 25591.50| 575.00000 24322 .50 600.00000 25380.00
MULCHING | | |
0460 2601-2636015 1.600 ACRE | 1615.00000 2584.00| 575.00000 920.00] 1100.00000 1760.00
NATIVE GRASS SEEDING | | |
0470 2601-2636043 40.700 ACRE | 405.00000 16483.50] 575.00000 23402.50| 475.00000 19332.50
SEEDING AND FERTILIZING (RURAL) | | |
0480 2601-2642100 40.700 ACRE | 205.00000 8343.50| 150.00000 6105.00] 165.00000 6715.50
STABILTIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0490 2602-0000020 11150.000 LF | 1.45000 16167.50| 1.50000 16725.00 | 1.40000 15610.00
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 9
Bid Order: 301 Contract ID: 49-C049-057 Primary County: JACKSON
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) HO340 | ( 5 ) C0455 | ( 6 ) TS020
| HOLLAND, JB CONSTRUCTION, IN |CONNOLLY CONSTRUCTION, INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0500 2602-0000030 70.000 LF | 3.25000 227.50] 10.00000 700.00]| 7.00000 490.00
SILT FENCE FOR DITCH CHECKS | | |
0510 2602-0000101 500.000 LF | 1.00000 500.00] 3.55000 1775.00| 1.00000 500.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0520 2602-0010010 6.000 EACH | 500.00000 3000.00| 500.00000 3000.00| 500.00000 3000.00
MOBILIZATIONS, EROSION CONTROL | | |
0530 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,695,982.08]| S 1,943,161.03]| S 2,196,243.93
—————————————————————————————————————————— e
CONTRACT TOTALS \ S 1,695,982.08]| S 1,943,161.03] S 2,196,243.93




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 10
Bid Order: 301 Contract ID: 49-C049-057 Primary County: JACKSON
Letting Date: 10/20/15 10:00 A.M.
| ( 7 ) RE300 | ( 8 ) MO480 | ( 9 ) MCO019
|[REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC. |MCANINCH CORPORATION & AFFILI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R e E ettt s
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 39.500 ACRE | 2500.00000 98750.00] 1200.00000 47400.00| 3060.00000 120870.00
CLEARING AND GRUBBING \ \ \
0020 2102-0425070 625.000 TON | 15.00000 9375.00| 12.00000 7500.00] 15.30000 9562.50
SPECIAL BACKFILL | \
0030 2102-2710070 163237.000 CY | 3.50000 571329.50] 4.50000 734566.50| 4.54000 741095.98
EXCAVATION, CLASS 10, ROADWAY AND BORRO | \
0040 2102-2712070 7698.000 CY | 7.50000 57735.00| 8.20000 63123.60] 32.50000 250185.00
EXCAVATION, CLASS 12, ROADWAY AND BORRO | |
0050 2105-8425015 34681.000 CY | 5.50000 190745.50| 5.20000 180341.20| 10.27000 356173.87
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0060 2108-5025000 2148508.000 ST-Y | 0.01000 21485.08]| 0.04000 85940.32| 0.01000 21485.08
OVERHAUL | | |
0070 2312-8260051 8760.000 TON | 10.00000 87600.00| 10.70000 93732.00] 11.10000 97236.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \
0080 2315-8275025 555.000 TON | 10.00000 5550.00] 10.70000 5938.50] 17.00000 9435.00
SURFACING, DRIVEWAY, CLASS A CRUSHED \ \
STONE | | |
0090 2401-6745650 LUMP | 28000.00000 28000.00] 50000.00000 50000.00| 28560.00000 28560.00
REMOVAL OF EXISTING STRUCTURES | | |
0100 2402-2723100 11491.000 CY | 25.00000 287275.00] 7.00000 80437.00| 25.50000 293020.50
EXCAVATION, CLASS 23, FOR ROADWAY PIPE | |
CULVERT | | |
0110 2403-0100000 69.100 CY | 1000.00000 69100.00| 500.00000 34550.00]| 1020.00000 70482.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0120 2404-7775000 4840.000 LB | 5.00000 24200.00] 1.50000 7260.00 | 5.00000 24200.00
REINFORCING STEEL | | |
0130 2416-8000204 6.000 EACH | 2600.00000 15600.00| 2627.00000 15762.00| 2652.00000 15912.00
STOCKPASS APRON, 4' X 6' PRECAST | | |
CONCRETE | \ \
0140 2416-8000254 134.000 LF | 375.00000 50250.00| 370.00000 49580.00| 383.00000 51322.00
STOCKPASS, 4' X 6' PRECAST CONCRETE | |
0150 2417-0225030 1.000 EACH | 375.00000 375.00] 365.00000 365.00| 383.00000 383.00
APRONS, METAL, 30 IN. DIA. | | \
0160 2417-0225036 2.000 EACH | 525.00000 1050.00] 525.00000 1050.00] 535.00000 1070.00
APRONS, METAL, 36 IN. DIA. | | |
0170 2417-0225042 3.000 EACH | 900.00000 2700.00] 850.00000 2550.00] 918.00000 2754.00
APRONS, METAL, 42 IN. DIA. | | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 11
Bid Order: 301 Contract ID: 49-C049-057 Primary County: JACKSON
Letting Date: 10/20/15 10:00 A.M.
\ 7 ) RE300 | ( 8 ) MO480 | ( 9 ) MCO019
|[REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC. |[MCANINCH CORPORATION & AFFILI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
0180 2417-0225048 3.000 EACH | 1200.00000 3600.00| 985.00000 2955.00] 1224.00000 3672.00
APRONS, METAL, 48 IN. DIA. | | |
0190 2417-0225060 2.000 EACH | 1650.00000 3300.00] 1675.00000 3350.00] 1683.00000 3366.00
APRONS, METAL, 60 IN. DIA. | | |
0200 2417-1040018 826.000 LF | 40.00000 33040.00] 47.00000 38822.00| 41.00000 33866.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | |
0210 2417-1040024 92.000 LF | 45.00000 4140.00] 51.00000 4692.00| 46.00000 4232.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0220 2417-1040030 136.000 LF | 55.00000 7480.00 | 63.00000 8568.00 | 56.00000 7616.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
30 IN. DIA. | | |
0230 2417-1040078 46.000 LF | 150.00000 6900.00| 147.00000 6762.00| 153.00000 7038.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
78 IN. DIA. | | |
0240 2417-1060024 50.000 LF | 55.00000 2750.00| 61.00000 3050.00] 56.00000 2800.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
24 IN. DIA. | | |
0250 2417-1060030 88.000 LF | 65.00000 5720.00| 72.00000 6336.00| 66.00000 5808.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
30 IN. DIA. | | |
0260 2417-1060036 238.000 LF | 68.00000 16184.00| 80.00000 19040.00| 69.00000 16422.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
36 IN. DIA. | | \
0270 2417-1060042 232.000 LF | 85.00000 19720.00] 96.00000 22272.00| 87.00000 20184.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | |
42 IN. DIA. | | |
0280 2417-1060048 290.000 LF | 110.00000 31900.00] 105.00000 30450.00] 112.00000 32480.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
48 IN. DIA. | |
0290 2417-1060060 140.000 LF | 125.00000 17500.00]| 125.00000 17500.00] 127.00000 17780.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
60 IN. DIA. | | |
0300 2418-0000010 6.000 EACH | 2500.00000 15000.00] 4300.00000 25800.00 | 2550.00000 15300.00
TEMPORARY STREAM DIVERSION | | |
0310 2420-1280096 178.000 LF | 385.00000 68530.00 | 460.00000 81880.00| 393.00000 69954.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | |
96 IN. DIA. | | |
0320 2420-1280102 136.000 LF | 445.00000 60520.00 | 487.00000 66232.00 | 454.00000 61744.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
| | |

102 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 12

Bid Order: 301 Contract ID: 49-C049-057 Primary County: JACKSON
Letting Date: 10/20/15 10:00 A.M.

7 ) RE300

( | (8 ) MO480
REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC.
|

9 ) MCO19
CANINCH CORPORATION & AFFILI

=~

LINE NO / ITEM CODE / ALT

\
\
I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 2420-1280114 136.000 LF | 465.00000 63240.00 | 519.00000 70584.00] 474.00000 64464.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
114 IN. DIA. | | \
0340 2420-1280120 122.000 LF | 495.00000 60390.00| 540.00000 65880.00| 505.00000 61610.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
120 IN. DIA. | |
0350 2420-1280132 102.000 LF | 575.00000 58650.00] 588.00000 59976.00] 587.00000 59874.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
132 IN. DIA. | | |
0360 2420-1280144 56.000 LF | 675.00000 37800.00] 674.00000 37744.00] 689.00000 38584.00
CULVERT, STRUCTURAL PLATE ROADWAY PIPE, | | |
144 IN. DIA. | |
0370 2507-8029000 1155.000 TON | 20.00000 23100.00| 24.00000 27720.00 | 33.50000 38692.50
EROSION STONE | |
0380 2510-6745850 617.000 SY | 5.00000 3085.00| 10.00000 6170.00] 13.00000 8021.00
REMOVAL OF PAVEMENT | | |
0390 2518-6910000 12.000 EACH | 25.00000 300.00] 25.00000 300.00] 25.00000 300.00
SAFETY CLOSURE | | |
0400 2519-3300600 545.000 LF | 4.00000 2180.00| 4.00000 2180.00 | 4.00000 2180.00
FENCE, SAFETY | |
0410 2528-8445110 LUMP | 3000.00000 3000.00| 4500.00000 4500.00] 3060.00000 3060.00
TRAFFIC CONTROL | | |
0420 2533-4980005 LUMP | 50000.00000 50000.00] 280000.00000 280000.00] 139900.00000 139900.00
MOBILIZATION | |
0430 2538-6970010 LUMP | 12000.00000 12000.00] 16000.00000 16000.00] 7600.00000 7600.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS | |
0440 2599-9999009 74.000 LF | 70.00000 5180.00| 109.00000 8066.00] 71.00000 5254.00
('"LINEAR FEET' ITEM) CULVERT, CMP RDWY, | | |
24 IN.DIA. PERFORATED | | |
0450 2601-2634100 42.300 ACRE | 600.00000 25380.00| 575.00000 24322.50| 612.00000 25887.60
MULCHING | | \
0460 2601-2636015 1.600 ACRE | 1600.00000 2560.00| 575.00000 920.00] 1632.00000 2611.20
NATIVE GRASS SEEDING \ \ \
0470 2601-2636043 40.700 ACRE | 400.00000 16280.00] 575.00000 23402.50| 408.00000 16605.60
SEEDING AND FERTILIZING (RURAL) | |
0480 2601-2642100 40.700 ACRE | 200.00000 8140.00] 150.00000 6105.00] 204.00000 8302.80
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0490 2602-0000020 11150.000 LF | 1.40000 15610.00| 1.40000 15610.00| 1.40000 15610.00
| | |

SILT FENCE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 301 13

Bid Order: 301 Contract ID: 49-C049-057 Primary County: JACKSON
Letting Date: 10/20/15 10:00 A.M.

|( 7 ) RE300 |( 8 ) MO480 | ( 9 ) MCO19
|REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC. IMCANINCH CORPORATION & AFFILI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e e T T LR
0500 2602-0000030 70.000 LF | 3.00000 210.00] 10.00000 700.00] 3.00000 210.00
SILT FENCE FOR DITCH CHECKS | | |
0510 2602-0000101 500.000 LF | 1.00000 500.00] 0.01000 5.00] 1.00000 500.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0520 2602-0010010 6.000 EACH | 500.00000 3000.00] 500.00000 3000.00] 500.00000 3000.00
MOBILIZATIONS, EROSION CONTROL | | I
0530 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 2,209,009.08] S 2,451,990.12] S 2,899,275.63
—————————————————————————————————————————— e
|

CONTRACT TOTALS $ 2,209,009.08] $ 2,451,990.12| S 2,899,275.63




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

351 Contract ID: 00-000S-571
151020 10:00 A.M.
CONTRACT SIGNED by GRYP, DAVE CONSTRUCTION, INC.

Completion Date: 11/21/16

Run Date: 11/20/15
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

Project: IMN-000-S(571) 0--0E-00
Work Type: GUARDRAIL
County: STATEWIDE Prj Awd Amt: $581,000.00
Route: VARIOUS
Location: VARIOUS LOCATIONS IN DISTRICT 1

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 GR360 DAVE GRYP CONSTRUCTION, INC. $ 581,000.00 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 2
Bid Order: 351 Contract ID: 00-000S-571 Primary County: STATEWIDE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) GR360 | ( ) \ )
|GRYP, DAVE CONSTRUCTION, INC | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2505-6001010 2000.000 EACH | 33.00000 66000.00| |
LINE POST, REPAIR | \ \
0020 2505-6001012 2000.000 EACH | 75.00000 150000.00| |
LINE POST, REPLACE | | |
0030 2505-6001014 20.000 EACH | 300.00000 6000.00] |
LINE POST FOUNDATION, REPLACE | | |
0040 2505-6001020 40.000 EACH | 5000.00000 200000.00| |
END ANCHOR, REPAIR | | |
0050 2505-6001030 40.000 EACH | 150.00000 6000.00| |
TURNBUCKLE, REPLACE | | |
0060 2505-6001040 2000.000 LF | 1.50000 3000.00] |
HIGH TENSION CABLE GUARDRAIL, REPLACE | \
0070 2533-4980020 50.000 EACH | 3000.00000 150000.00] |
MOBILIZATION, ON-CALL | | \
SECTION TOTALS | S 581,000.00] S | S
—————————————————————————————————————————— et o e
CONTRACT TOTALS | S 581,000.00] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/20/15
VENDOR RANKING Page: 352 1

Bid Order: 352 Contract ID: 00-000S-799 Primary County: STATEWIDE
Letting Date: 151020 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to K & W ELECTRIC, INC.
Contract Period: By Individual Site Numbers

Project: NHSN-000-S(799)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $184,988.50
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 K.100 K & W ELECTRIC, INC. $ 184,988.50 100.00 %
2 CO105 COLLINS & HERMANN, INC. $ 187,476.85 101.34 %
3 v0o080 VOLTMER, INC. $ 212,618.00 114.93 %
4 MCO069 MCCLAIN & CO., INC. $ 263,232.15 142.29 %



IOWA DEPARTMENT OF TRANSPORTATION

CONCRETE FOOTING FOR BREAKAWAY SIGN

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 2
Bid Order: 352 Contract ID: 00-000S-799 Primary County: STATEWIDE
Letting Date: 10/20/15 10:00 A.M.
\ ) K.100 | ( 2 ) CO0105 | ( 3 ) v0080
| ELECTRIC, INC. |COLLINS & HERMANN, INC. | VOLTMER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 2.000 EACH | 400.00000 800.00] 650.00000 1300.00] 600.00000 1200.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-6765210 1.000 EACH | 200.00000 200.00| 200.00000 200.00 | 200.00000 200.00
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0030 2524-6765220 40.000 EACH | 400.00000 16000.00 | 300.00000 12000.00| 400.00000 16000.00
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
0040 2524-9276010 289.000 LF | 15.00000 4335.00] 21.50000 6213.50| 20.00000 5780.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
0050 2524-9276027 22.000 EACH | 400.00000 8800.00| 650.00000 14300.00| 800.00000 17600.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
0060 2524-9281000 5.000 EACH | 175.00000 875.00] 300.00000 1500.00] 300.00000 1500.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, INSTALL ONLY | \ \
0070 2524-9680250 53.000 EACH | 750.00000 39750.00 | 600.00000 31800.00 | 600.00000 31800.00
INSTALL TYPE B SIGN | \ \
0080 2528-8445110 LUMP | 5000.00000 5000.00] 7500.00000 7500.00] 6000.00000 6000.00
TRAFFIC CONTROL | | \
0090 2533-4980005 LUMP | 10000.00000 10000.00 | 15000.00000 15000.00 | 8500.00000 8500.00
MOBILIZATION | | |
SECTION TOTALS | $ 85,760.00] $ 89,813.50] $ 88,580.00
—————————————————————————————————————————— et it it
SECTION 0002  SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME
\ \ \
0100 2401-6745355 9.000 EACH | 400.00000 3600.00] 650.00000 5850.00| 600.00000 5400.00
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0110 2524-6765010 6.000 EACH | 750.00000 4500.00] 500.00000 3000.00] 600.00000 3600.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0120 2524-6765210 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 300.00000 600.00
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0130 2524-6765220 6.000 EACH | 300.00000 1800.00] 300.00000 1800.00] 800.00000 4800.00
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
0140 2524-9081260 4.000 EACH | 750.00000 3000.00] 1000.00000 4000.00] 1000.00000 4000.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-0" DIA. X 6'-0" | \ \
0150 2524-9081275 4.000 EACH | 900.00000 3600.00| 1250.00000 5000.00| 1200.00000 4800.00
| \ \
| | |

POST, 2'-8" DIA. X 7'-6"



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 3
Bid Order: 352 Contract ID: 00-000S-799 Primary County: STATEWIDE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) K.100 | ( 2 ) CO0105 \ 3 ) v0080
|[K & W ELECTRIC, INC. |COLLINS & HERMANN, INC. | VOLTMER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
0160 2524-9081290 17.000 EACH | 1200.00000 20400.00] 1500.00000 25500.00] 1500.00000 25500.00
CONCRETE FOOTING FOR BREAKAWAY SIGN | |
POST, 2'-8" DIA. X 9'-0" | | |
0170 2524-9276010 116.900 LF | 15.00000 1753.50] 21.50000 2513.35] 20.00000 2338.00
PERFORATED SQUARE STEEL TUBE POSTS | | |
0180 2524-9276027 8.000 EACH | 500.00000 4000.00] 650.00000 5200.00] 800.00000 6400.00
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | |
0190 2524-9281000 31.000 EACH | 175.00000 5425.00] 300.00000 9300.00 | 500.00000 15500.00
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, INSTALL ONLY | | |
0200 2524-9680250 21.000 EACH | 950.00000 19950.00 | 600.00000 12600.00 | 800.00000 16800.00
INSTALL TYPE B SIGN | | |
0210 2528-8445110 LUMP | 800.00000 800.00] 7500.00000 7500.00] 7500.00000 7500.00
TRAFFIC CONTROL \ \ \
0220 2533-4980005 LUMP | 30000.00000 30000.00 | 15000.00000 15000.00 | 26800.00000 26800.00
MOBILIZATION | \ \
SECTION TOTALS | S 99,228.50] S 97,663.35] S 124,038.00
—————————————————————————————————————————— Rt it ettt e T L e
CONTRACT TOTALS | $ 184,988.50] S 187,476.85] $ 212,618.00




IOWA DEPARTMENT OF TRANSPORTATION

SECTION 0002 SIGNING ITEMS - DIVISION 2

0100 2401-6745355 9.000 EACH
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY
SIGNS

0110 2524-6765010 6.000 EACH
REMOVE AND REINSTALL SIGN AS PER PLAN
0120 2524-6765210 2.000 EACH
REMOVAL OF TYPE A SIGN ASSEMBLY

0130 2524-6765220 6.000 EACH
REMOVAL OF TYPE B SIGN ASSEMBLY

0140 2524-9081260 4.000 EACH

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-0" DIA. X 6'-0"

0150 2524-9081275 4.000 EACH
CONCRETE FOOTING FOR BREAKAWAY SIGN

786.

250.

420.

1895.

00000
00000
00000

00000

.00000

3933.

4716.
500.
2520.

7580.

5476.

(@]
(@]

(@]
(@]

(@]
(@]

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 4
Bid Order: 352 Contract ID: 00-000S-799 Primary County: STATEWIDE
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) MC069 \ ) \ )
|IMCCLAIN & CO., \ |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
SECTION 0001 SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME
\ \ \
0010 2401-6745355 2.000 EACH | 535.00000 1070.00| \
REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY | | |
SIGNS | | |
0020 2524-6765210 1.000 EACH | 310.00000 310.00] |
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
0030 2524-6765220 40.000 EACH | 225.00000 9000.00| \
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
0040 2524-9276010 289.000 LF | 36.00000 10404.00| \
PERFORATED SQUARE STEEL TUBE POSTS | | |
0050 2524-9276027 22.000 EACH | 338.00000 7436.00 | |
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
0060 2524-9281000 5.000 EACH | 462.00000 2310.00]| \
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, INSTALL ONLY | | |
0070 2524-9680250 53.000 EACH | 1225.00000 64925.00 | |
INSTALL TYPE B SIGN | | |
0080 2528-8445110 LUMP | 5850.00000 5850.00 | \
TRAFFIC CONTROL | |
0090 2533-4980005 LUMP | 27000.00000 27000.00| |
MOBILIZATION | |
SECTION TOTALS | $ 128,305.00]| $ | $
—————————————————————————————————————————— R ettt B et bt e e L e
\
|
|
\
|
|
|
|
|
|
|
|
|
|
|
|

POST, 2'-8" DIA. X 7'-6"

(@]
(@]



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 352 5
Bid Order: 352 Contract ID: 00-000S-799 Primary County: STATEWIDE
Letting Date: 10/20/15 10:00 A.M.
| ( 4 ) MC069 \ ) | ( )
IMCCLAIN & CO., INC. \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
0160 2524-9081290 17.000 EACH | 1928.00000 32776.00]| |
CONCRETE FOOTING FOR BREAKAWAY SIGN | | |
POST, 2'-8" DIA. X 9'-0" | | \
0170 2524-9276010 116.900 LF | 43.50000 5085.15]| |
PERFORATED SQUARE STEEL TUBE POSTS | | \
0180 2524-9276027 8.000 EACH | 429.50000 3436.00 | |
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | | |
0190 2524-9281000 31.000 EACH | 200.00000 6200.00] |
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | \
OR B SIGNS, INSTALL ONLY | | |
0200 2524-9680250 21.000 EACH | 1105.00000 23205.00] |
INSTALL TYPE B SIGN | | |
0210 2528-8445110 LUMP | 10500.00000 10500.00 | |
TRAFFIC CONTROL | \
0220 2533-4980005 LUMP | 29000.00000 29000.00| |
MOBILIZATION | |
SECTION TOTALS | $ 134,927.15| $ | $
—————————————————————————————————————————— R et R e et e T e e
CONTRACT TOTALS | $ 263,232.15]| $ | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/20/15

VENDOR RANKING Page: 401 1
Bid Order: 401 Contract ID: 31-0209-235 Primary County: DUBUQUE
Letting Date: 151020 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by CONNOLLY CONSTRUCTION, INC.
Contract Period: 5 WORK DAYS Approximate Start Date: 12/21/15

Project: NHSN-020-9(235)--2R-31
Work Type: SALVAGE AND REMOVAL
County: DUBUQUE Prj Awd Amt: $15,275.00
Route: U.S. 20
Location: 100 WESTSIDE CT, DUBUQUE; PARCEL 1A,

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 C0455 CONNOLLY CONSTRUCTION, INC. $ 15,275.00 100.00 %
2 HAG61 HATCH GRADING & CONTRACTING, INC. $ 24,000.00 157.11 %
3 TS020 TSCHIGGFRIE EXCAVATING CO. $ 38,180.00 249.95 %
4 MO480 MOYNA, C.J. & SONS, INC. $ 38,600.00 252.70 %
5 DO150 DOSTAL CONSTRUCTION, INC. $ 63,313.13 414.48 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 31-0209-235 Primary County: DUBUQUE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) C0455 | ( 2 ) HA661 | ( 3 ) TS020
| CONNOLLY CONSTRUCTION, INC. |HATCH GRADING & CONTRACTING, |TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2538-6970000 LUMP | 15275.00000 15275.00] 24000.00000 24000.00| 38180.00000 38180.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 1la | \ \
SECTION TOTALS | $ 15,275.00| $ 24,000.00] $ 38,180.00
—————————————————————————————————————————— e
|

CONTRACT TOTALS

$ 15,275.00]| $ 24,000.00] $ 38,180.00




Bid Order: 401
Letting Date: 10/20/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 3

Contract ID: 31-0209-235 Primary County: DUBUQUE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY
SECTION 0001 SALVAGE AND REMOVAL ITEMS
0010 2538-6970000 LUMP
SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 1la
SECTION TOTALS

CONTRACT TOTALS

( 4 ) MO480 I ( 5 ) DO150 I ( )
MOYNA, C.J. & SONS, INC. | DOSTAL CONSTRUCTION, INC. |
| \
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
____________________________ +____________________________+____________________________
\ \
38600.00000 38600.00] 63313.13000 63313.13]|
| |
| |
$ 38,600.00] $ 63,313.13] $
____________________________ -

S 38,600.00] S 63,313.13]| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 11/20/15

VENDOR RANKING Page: 402 1
Bid Order: 402 Contract ID: 57-1001-112 Primary County: LINN
Letting Date: 151020 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MOYNA, C.J. & SONS, INC.
Contract Period: 15 WORK DAYS Approximate Start Date: 12/21/15

Project: NHSN-100-1(112)--2R-57
Work Type: SALVAGE AND REMOVAL
County: LINN Prj Awd Amt: $14,300.00
Route: IOWA 100
Location: 8148 E AVE NW, CEDAR RAPIDS, PARCEL 44.

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MO480 MOYNA, C.J. & SONS, INC. $ 14,300.00 100.00 %
2 HAG61 HATCH GRADING & CONTRACTING, INC. $ 17,990.00 125.80 %
3 RA260 RATHJE CONSTRUCTION CO. $ 19,820.00 138.60 %
4 HU099 HUNT CONSTRUCTION CO. INC. $ 19,920.00 139.30 %
5 DO150 DOSTAL CONSTRUCTION, INC. $ 23,313.13 163.02 %
6 VIO35 VIETH CONSTRUCTION CORPORATION $ 25,950.00 181.46 %
7 PE320 PETERSON CONTRACTORS INC. $ 26,700.00 186.71 %
8 C0455 CONNOLLY CONSTRUCTION, INC. $ 36,952.00 258.40 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 2
Bid Order: 402 Contract ID: 57-1001-112 Primary County: LINN
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) MO0O480 | ( 2 ) HA661 | ( 3 ) RA260
IMOYNA, C.J. & SONS, INC. |HATCH GRADING & CONTRACTING, |RATHJE CONSTRUCTION CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R e E ettt s
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850002 21.000 UNIT | 50.00000 1050.00] 190.00000 3990.00] 20.00000 420.00
CLEARING AND GRUBBING [ | |
0020 2538-6970000 LUMP | 11000.00000 11000.00| 13000.00000 13000.00| 18300.00000 18300.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 44 | | |
0030 2538-6975110 1.000 EACH | 2250.00000 2250.00] 1000.00000 1000.00| 1100.00000 1100.00
SEALING WELLS | | I
SECTION TOTALS | S 14,300.00] S 17,990.00] S 19,820.00
—————————————————————————————————————————— o
|

CONTRACT TOTALS

.00




Bid Order: 402
Letting Date: 10/20/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 57-1001-112

Run Date:
Page:

Primary County: LINN

11/20/15
402 3

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 SALVAGE AND REMOVAL ITEMS

0010 2101-0850002 21.000 UNIT
CLEARING AND GRUBBING
0020 2538-6970000 LUMP

SALVAGE, REMOVAL, AND DISPOSAL OF
OBSTRUCTIONS ON PARCEL NO. 44
0030 2538-6975110 1.000 EACH
SEALING WELLS
SECTION TOTALS

CONTRACT TOTALS

6 ) VIO35

<~

50.00000

22500.00000

2400.00000

IETH CONSTRUCTION CORP.

( 4 ) HUO099 | ( 5 ) DO150

HUNT CONSTRUCTION CO. INC. | DOSTAL CONSTRUCTION, INC. \

| |

UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
____________________________ +____________________________+____________________________

\ \

20.00000 420.00] 100.00000 2100.00]

| |

17000.00000 17000.00| 20013.13000 20013.13]|

| |

| |

2500.00000 2500.00| 1200.00000 1200.00|

\ \

$ 19,920.00] $ 23,313.13]
____________________________ +____________________________+____________________________

$ 19,920.00] $ 23,313.13]

.00

.00

.00

.00

.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 11/20/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 402 4
Bid Order: 402 Contract ID: 57-1001-112 Primary County: LINN
Letting Date: 10/20/15 10:00 A.M.
| ( 7 ) PE320 | ( 8 ) CO0455 | ( )
| PETERSON CONTRACTORS INC. | CONNOLLY CONSTRUCTION, INC. |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850002 21.000 UNIT | 130.00000 2730.00 | 148.00000 3108.00|
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 22470.00000 22470.00]| 31844.00000 31844.00]
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 44 | | |
0030 2538-6975110 1.000 EACH | 1500.00000 1500.00 | 2000.00000 2000.00 |
SEALING WELLS | | |
SECTION TOTALS | $ 26,700.00] $ 36,952.00]| $
—————————————————————————————————————————— e
|

CONTRACT TOTALS




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

501 Contract ID: 31-0522-136
151020 10:00 A.M.
CONTRACT SIGNED by CONNOLLY CONSTRUCTION, INC.

35 WORK DAYS Late Start Date: 09/12/16

Run Date: 11/20/15
Page: 501 1

Primary County: DUBUQUE
No Established DBE Goal

Project: STPN-052-2(136)--2J-31
Work Type: WETLAND MITIGATION
County: DUBUQUE Prj Awd Amt: $107,594.85
Route: U.S. 52
Location: CATFISH CREEK WETLAND MITIGATION SITE
SOUTH OF THE CITY OF DUBUQUE
RANK VENDOR NO./NAME
1 C0455 CONNOLLY CONSTRUCTION, INC.
2 SM021 SMITH SEEDING, INC.

TSCHIGGFRIE EXCAVATING CO.

TOTAL % OVER
BID LOW BID
$ 107,594.85 100.00 %
$ 119,674.30 111.22 %
$ 141,476.30 131.48 %



IOWA DEPARTMENT OF TRANSPORTATION

STABILIZING CROP - SEEDING AND

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 31-0522-136 Primary County: DUBUQUE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) C0455 | ( 2 ) SM021 | ( 3 ) TS020
| CONNOLLY CONSTRUCTION, INC. | SMITH SEEDING, INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it et it ettt LT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 5404.000 CY | 3.50000 18914.00] 11.00000 59444 .00 | 10.10000 54580.40
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2507-3250005 83.000 sSY | 6.00000 498.00| 4.40000 365.20] 4.40000 365.20
ENGINEERING FABRIC | | |
0030 2507-6800061 82.000 TON | 26.50000 2173.00] 25.45000 2086.90| 25.45000 2086.90
REVETMENT, CLASS E | | |
0040 2507-8029000 21.000 TON | 26.25000 551.25] 23.20000 487.20| 23.20000 487.20
EROSION STONE | |
0050 2519-3280000 1320.000 LF | 4.15000 5478.00| 3.00000 3960.00] 3.30000 4356.00
FENCE, FIELD | |
0060 2519-3300400 24.000 EACH | 165.00000 3960.00| 150.00000 3600.00| 165.00000 3960.00
FIELD FENCE BRACE PANELS | | |
0070 2519-3750017 1.000 EACH | 385.00000 385.00] 300.00000 300.00] 330.00000 330.00
GATE, FIELD FENCE, 16 FT. | | |
0080 2524-9265010 1.000 EACH | 170.00000 170.00] 300.00000 300.00] 165.00000 165.00
POSTS, STEEL, AS PER PLAN | | |
0090 2526-8285000 LUMP | 4500.00000 4500.00| 6500.00000 6500.00| 4065.00000 4065.00
CONSTRUCTION SURVEY | | |
0100 2528-8445110 LUMP | 1600.00000 1600.00| 2000.00000 2000.00| 990.00000 990.00
TRAFFIC CONTROL | | |
0110 2533-4980005 LUMP | 5450.00000 5450.00| 12500.00000 12500.00] 5872.00000 5872.00
MOBILIZATION | |
0120 2601-2633100 50.400 ACRE | 325.00000 16380.00| 65.00000 3276.00] 330.00000 16632.00
MOWING | | |
0130 2601-2634100 1.100 ACRE | 765.00000 841.50] 700.00000 770.00]| 770.00000 847.00
MULCHING | | |
0140 2601-2636018 1.900 ACRE | 1645.00000 3125.50] 2000.00000 3800.00] 1650.00000 3135.00
WETLAND GRASS SEEDING | | |
0150 2601-2636044 0.200 ACRE | 1100.00000 220.00] 1000.00000 200.00| 1100.00000 220.00
SEEDING AND FERTILIZING (URBAN) | | |
0160 2601-2636045 7.200 ACRE | 1315.00000 9468.00| 900.00000 6480.00 | 1320.00000 9504.00
SEEDING SPECIAL AREAS | | |
0170 2601-2640350 73.000 SQ | 55.00000 4015.00] 25.00000 1825.00| 55.00000 4015.00
SPECTIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | | |
0180 2601-2642100 1.000 ACRE | 110.00000 110.00] 250.00000 250.00] 110.00000 110.00
| | |
\ \ \

FERTILIZING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 11/20/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 3
Bid Order: 501 Contract ID: 31-0522-136 Primary County: DUBUQUE
Letting Date: 10/20/15 10:00 A.M.
| ( 1 ) C0455 | ( 2 ) SM021 | ( 3 ) TS020
| CONNOLLY CONSTRUCTION, INC. | SMITH SEEDING, INC. | TSCHIGGFRIE EXCAV. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Bttt it ettt L LR
0190 2602-0000309 178.000 LF | 5.50000 979.00] 4.00000 712.00] 5.50000 979.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 9 IN. DIA. | | I
0200 2602-0000350 178.000 LF | 2.20000 391.60] 1.00000 178.00] 2.20000 391.60
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0210 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0220 2610-0000700 72.000 EACH | 55.00000 3960.00] 20.00000 1440.00| 55.00000 3960.00
TREE SHELTERS | |
0230 2611-0000200 87.000 EACH | 275.00000 23925.00| 100.00000 8700.00| 275.00000 23925.00
TREES, FURNISHED AND INSTALLED (WITH | | |
WARRANTY) | | |
SECTION TOTALS | $ 107,594.85| $ 119,674.30| $ 141,476.30
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 107,594.85| $ 119,674.30| $ 141,476.30




